MAY 15, 2013 02:48 PM JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 1/ 8 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY CROWDER CONSTRUCTION
COMPANY
WILSON, NC GOLDSBORO, NC CHARLOTTE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 121000.00 119000.00 125000.00
0002 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 10000.00 6500.00 8000.00

(13+56.00)
0003 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 11000.00 7100.00 11000.00

(14+78.00)
0004 0043000000-N 226 GRADING Lump Sum 90000.00 286403.91 145000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 15.00 6750.00 10.00 4500.00 19.00 8550.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 450 CY 25.00 11250.00 10.00 4500.00 36.00 16200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 450 SY 3.00 1350.00 3.00 1350.00 3.00 1350.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 78.33 TON 35.00 274155 18.00 1409.94 46.00 3603.18
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 154.82 SY 3.00 464.46 3.00 464.46 5.00 774.10
0011 0335200000-E 305 15" DRAINAGE PIPE 108 LF 44.00 4752.00 35.00 3780.00 49.00 5292.00
0012 0335300000-E 305 18" DRAINAGE PIPE 28 LF 60.00 1680.00 65.00 1820.00 57.00 1596.00
0013 0335400000-E 305 24" DRAINAGE PIPE 60 LF 55.00 3300.00 44.00 2640.00 66.00 3960.00
0014 0995000000-E 340 PIPE REMOVAL 60 LF 17.00 1020.00 20.00 1200.00 15.00 900.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 32.00 3200.00 40.00 4000.00
0016 1330000000-E 607 INCIDENTAL MILLING 300 SY 15.00 4500.00 14.00 4200.00 17.00 5100.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 550 TON 85.00 46750.00 53.25 29287.50 54.00 29700.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 85 TON 85.00 7225.00 80.70 6859.50 81.00 6885.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 605 TON 85.00 51425.00 50.10 30310.50 51.00 30855.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 700.00 45500.00 560.00 36400.00 560.00 36400.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 21 EA 140.00 2940.00 200.00 4200.00 300.00 6300.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 40.00 896.00 40.00 896.00 48.00 1075.20
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 85.00 1428.00 895.00 15036.00 100.00 1680.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 20.00 2000.00 20.00 2000.00 24.00 2400.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 350.00 350.00 425.00 425.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 40.00 240.00 40.00 240.00 48.00 288.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1500.00 6000.00 2025.00 8100.00 2100.00 8400.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 300.00 900.00 830.00 2490.00 485.00 1455.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 500.00 1500.00 440.00 1320.00 667.00 2001.00
0030 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 430.00 430.00 275.00 275.00 667.00 667.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 40.00 2400.00 40.00 2400.00 72.00 4320.00
0032 3030000000-E 862 STL BM GUARDRAIL 3875 LF 15.00 5812.50 15.00 5812.50 18.00 6975.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00 30.00 300.00
0034 3215000000-N 862 GR ANCHOR TYPE Il 8 EA 1350.00 10800.00 1350.00 10800.00 1450.00 11600.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1700.00 13600.00 1700.00 13600.00 2200.00 17600.00
0036 3628000000-E 876 RIP RAP, CLASS | 5 TON 160.00 800.00 40.00 200.00 121.00 605.00
0037 3649000000-E 876 RIP RAP, CLASS B 140 TON 60.00 8400.00 37.00 5180.00 58.00 8120.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,710 SY 3.00 5130.00 2.50 4275.00 4.00 6840.00
0039 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 2650.00 7950.00 1850.00 5550.00 2100.00 6300.00

0040 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 26 LF 12.50 325.00 12.50 325.00 15.00 390.00



MAY 15, 2013 02:48 PM JOHNSTON
TIP NO B-4561, B-4772 33772.3.1

FEDAID NO BRZ-1525(5)
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

2:00 PM 2/ 8 001
APR 16 2013 C203088
0.180 MI

S. T.WOOTEN CORPORATION

T. A. LOVING COMPANY

CROWDER CONSTRUCTION

COMPANY
WILSON, NC GOLDSBORO, NC CHARLOTTE, NC
0041 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 75.00 150.00 75.00 150.00 90.00 180.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.00 40.00 5.00 40.00 6.00 48.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,108 SF 4.50 4986.00 4.50 4986.00 5.50 6094.00
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 83.00 7968.00 9.00 864.00 11.00 1056.00
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 295 SF 4.95 1460.25 5.00 1475.00 6.01 1772.95
0046 4435000000-N 1135 CONES 100 EA 35.00 3500.00 16.00 1600.00 19.00 1900.00
0047 4445000000-E 1145 BARRICADES (TYPE Il 208 LF 16.00 3328.00 16.00 3328.00 20.00 4160.00
0048 4450000000-N 1150 FLAGGER 400 HR 22.00 8800.00 30.00 12000.00 15.00 6000.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,000 LF 1.00 1000.00 1.00 1000.00 1.00 1000.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,000 LF 1.05 1050.00 1.05 1050.00 1.05 1050.00
0051 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,800 LF 1.40 2520.00 1.40 2520.00 1.40 2520.00
0052 5325800000-E 1510 8" WATER LINE 10 LF 1235.00 12350.00 140.00 1400.00 1300.00 13000.00
0053 5326200000-E 1510 12" WATER LINE 600 LF 115.00 69000.00 66.00 39600.00 200.00 120000.00
0054 5540000000-E 1515 6" VALVE 2 EA 1200.00 2400.00 2000.00 4000.00 2500.00 5000.00
0055 5546000000-E 1515 8" VALVE 2 EA 1700.00 3400.00 2400.00 4800.00 2500.00 5000.00
0056 5558000000-E 1515 12" VALVE 2 EA 3100.00 6200.00 3000.00 6000.00 5000.00 10000.00
0057 5709300000-E 1520 6" FORCE MAIN SEWER 721 LF 90.00 64890.00 36.00 25956.00 90.00 64890.00
0058 5709600000-E 1520 12" FORCE MAIN SEWER 726 LF 165.00 119790.00 71.00 51546.00 200.00 145200.00
0059 5800000000-E 1530 ABANDON 6" UTILITY PIPE 708 LF 1.00 708.00 4.00 2832.00 12.00 8496.00
0060 5801000000-E 1530 ABANDON 8" UTILITY PIPE 572 LF 1.00 572.00 6.00 3432.00 18.00 10296.00
0061 5804000000-E 1530 ABANDON 12" UTILITY PIPE 713 LF 3.00 2139.00 8.00 5704.00 22.00 15686.00
0062 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 290 LF 40.00 11600.00 50.00 14500.00 50.00 14500.00
0063 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 290 LF 1.00 290.00 50.00 14500.00 250.00 72500.00
0064 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 487 LF 80.00 38960.00 70.00 34090.00 55.00 26785.00
0065 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 487 LF 1.00 487.00 70.00 34090.00 500.00 243500.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 2,675 LF 1.90 5082.50 2.00 5350.00 2.25 6018.75
0067 6006000000-E 1610 EROS CONTRL STONE CL A 450 TON 40.00 18000.00 32.00 14400.00 55.00 24750.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 85 TON 60.00 5100.00 32.00 2720.00 57.00 4845.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 260 TON 45.00 11700.00 20.00 5200.00 53.00 13780.00
0070 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 980.00 1960.00 600.00 1200.00 1000.00 2000.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 4.00 400.00 7.00 700.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 900.00 450.00 1000.00 500.00 1500.00 750.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 5.00 2000.00 5.00 2000.00 12.00 4800.00
0074 6029000000-E SP SAFETY FENCE 900 LF 1.70 1530.00 2.00 1800.00 1.85 1665.00
0075 6030000000-E 1630 SILT EXCAVATION 220 CY 10.00 2200.00 6.00 1320.00 17.00 3740.00
0076 6036000000-E 1631 MATTING FOR EROS CONTROL 5,300 SY 2.50 13250.00 2.00 10600.00 2.00 10600.00
0077 6037000000-E SP COIR FIBER MAT 1,365 SY 5.50 7507.50 6.25 8531.25 5.00 6825.00
0078 6038000000-E SP PERM SOIL REINF MAT 250 SY 5.50 1375.00 4.50 1125.00 5.50 1375.00
0079 6042000000-E 1632 1/4" HARDWARE CLOTH 435 LF 3.50 1522.50 3.50 1522.50 5.00 2175.00
0080 6048000000-E SP FLOAT TURBIDITY CURTAIN 60 SY 50.00 3000.00 29.00 1740.00 65.00 3900.00



MAY 15, 2013 02:48 PM JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 3/8 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY CROWDER CONSTRUCTION
COMPANY
WILSON, NC GOLDSBORO, NC CHARLOTTE, NC
0081 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 200.00 1200.00 200.00 1200.00 700.00 4200.00
0082 6071012000-E SP COIR FIBER WATTLE 200 LF 10.00 2000.00 6.50 1300.00 9.00 1800.00
0083  6071020000-E SP  POLYACRYLAMIDE (PAM) 65 LB 140.00 9100.00 12.00 780.00 14.00 910.00
0084  6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1880.00 3760.00 1800.00 3600.00 2500.00 5000.00
0085 6087000000-E 1660 MOWING 1 ACR 300.00 300.00 200.00 200.00 42.00 42.00
0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 14.00 1400.00 4.00 400.00 7.00 700.00
0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1200.00 600.00 1000.00 500.00 1600.00 800.00
0088  6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 5.00 500.00 4.00 400.00 8.00 800.00
0089 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 1000.00 1500.00 1000.00 1500.00 1600.00 2400.00
0090 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 80.00 1600.00 60.00 1200.00 42.00 840.00
0091 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 50.00 1800.00 200.00 7200.00 180.00 6480.00
0092 6123000000-E 1670 REFORESTATION 0.2 ACR 2800.00 560.00 5000.00 1000.00 6000.00 1200.00
STRUCTURE ITEMS
0093  8035000000-N 402 REMV EXIST STR itk Lump Sum 50000.00 90000.00 60000.00
(13+56.00-L-)
0094  8035000000-N 402 REMV EXIST STR itk Lump Sum 35000.00 82000.00 35000.00
(14+78.00-L-)
0095 8112730000-N 450 PDA TESTING 1 EA 4000.00 4000.00 1850.00 1850.00 2500.00 2500.00
0096 8121000000-N 412 UNCL STR EXCAV STA #hkek Lump Sum 30000.00 9215.00 12000.00
(13+56.00-L-)
0097 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 17500.00 9215.00 11000.00
(14+78.00-L-)
0098 8156000000-E SP CONCRETE WEARING SURFACE 6,268 SF 12.00 75216.00 14.00 87752.00 9.00 56412.00
0099 8161000000-E 420 GROOVING BRIDGE FLOORS 7,145 SF 0.48 3429.60 1.25 8931.25 0.60 4287.00
0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 75.4 CY 1500.00 113100.00 880.00 66352.00 1150.00 86710.00
0101 8210000000-N 422 BRG APPR SLAB *ttiiiitk Lump Sum 50000.00 67050.00 30000.00
(13+56.00-L-)
0102 8210000000-N 422 BRG APPR SLAB *tsiiiitk Lump Sum 50000.00 70550.00 35000.00
(14+78.00-L-)
0103  8217000000-E 425 REINF STEEL (BRIDGE) 12,366 LB 2.00 24732.00 1.00 12366.00 0.85 10511.10
0104 8364000000-E 450 HP12X53 PILES 1,170 LF 44.00 51480.00 40.50 47385.00 40.00 46800.00
0105 8384200000-E 450 HP14X73 GALV PILES 720 LF 80.00 57600.00 74.80 53856.00 60.00 43200.00
0106 8393000000-N 450 PILE REDRIVES 16 EA 95.00 1520.00 10.00 160.00 500.00 8000.00
0107 8505000000-E 460 VERT CONC BARRIER RAIL 54225 LF 150.00 81337.50 94.00 50971.50 56.00 30366.00
0108 8608000000-E 876 RIP RAP Il (2-0") 890 TON 60.00 53400.00 52.50 46725.00 50.00 44500.00
0109 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 985 SY 3.00 2955.00 2.50 2462.50 1.00 985.00
0110 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20000.00 10250.00 10000.00
0111  8692000000-N SP FOAM JOINT SEALS Lump Sum 25000.00 14750.00 15000.00
0112 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 1,286.25 LF 240.00 308700.00 192.75 247924.69 213.82 275025.98
0113  8763000000-E 430 3-0" X 2-0"PRESTR SLABS 2,220 LF 170.00 377400.00 178.00 395160.00 148.97 330713.40
0114 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 77 LF 650.00 50050.00 495.00 38115.00 739.02 56904.54

3'-0" X 2'-6" PRESTR CONC BENTCAPS
0115 8990000000-N SP CONTRACT TIME 2,500 DOL 120.00 300000.00 150.00 375000.00 140.00 350000.00



MAY 15, 2013 02:48 PM

JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 4/ 8 001
APR 16 2013 C203088

FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).
CONTRACT TOTAL TOTAL 2744646.36 TOTAL 2771299.00 TOTAL 2980651.20
ROADWAY ITEMS SUB-TOTAL 962226.26 SUB-TOTAL 983258.06 SUB-TOTAL 1425736.18
STRUCTURE ITEMS SUB-TOTAL 1782420.10 SUB-TOTAL 1788040.94 SUB-TOTAL 1554915.02



MAY 15, 2013 02:48 PM JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 5/ 8 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

MOORESVILLE, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150918.00 150000.00
0002 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 6810.00 9500.00
(13+56.00)
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 10700.00 9500.00
(14+78.00)
0004 0043000000-N 226 GRADING Lump Sum 175000.00 180000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1800.00 1800.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 450 CY 15.00 6750.00 13.00 5850.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 450 CY 30.00 13500.00 65.00 29250.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 450 SY 3.00 1350.00 4.00 1800.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 78.33 TON 45.00 3524.85 50.00 3916.50
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 154.82 SY 2.50 387.05 4.00 619.28
0011 0335200000-E 305 15" DRAINAGE PIPE 108 LF 25.00 2700.00 46.00 4968.00
0012 0335300000-E 305 18" DRAINAGE PIPE 28 LF 25.00 700.00 55.00 1540.00
0013 0335400000-E 305 24" DRAINAGE PIPE 60 LF 35.00 2100.00 65.00 3900.00
0014 0995000000-E 340 PIPE REMOVAL 60 LF 15.00 900.00 15.00 900.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 22.00 2200.00 38.00 3800.00
0016 1330000000-E 607 INCIDENTAL MILLING 300 SY 25.00 7500.00 43.64 13092.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 550 TON 72.35 39792.50 72.40 39820.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 85 TON 75.10 6383.50 96.50 8202.50
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 605 TON 71.55 43287.75 70.00 42350.00
0020 1575000000-E 620 ASP FOR PLANT MIX 65 TON 550.00 35750.00 600.00 39000.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 21 EA 200.00 4200.00 200.00 4200.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 224 cY 25.00 560.00 40.00 896.00
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 40.00 672.00 85.00 1428.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00 20.00 2000.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 350.00 350.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 30.00 180.00 40.00 240.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1375.00 5500.00 1850.00 7400.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 3 LF 200.00 600.00 1000.00 3000.00
0029 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 575.00 1725.00 650.00 1950.00
0030 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 575.00 575.00 550.00 550.00
0031 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 35.00 2100.00 85.00 5100.00
0032 3030000000-E 862 STL BM GUARDRAIL 3875 LF 15.00 5812.50 15.00 5812.50
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00
0034 3215000000-N 862 GR ANCHOR TYPE I 8 EA 1350.00 10800.00 1350.00 10800.00
0035 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1700.00 13600.00 1700.00 13600.00
0036 3628000000-E 876 RIP RAP, CLASS | 5 TON 55.00 275.00 90.00 450.00
0037 3649000000-E 876 RIP RAP, CLASS B 140 TON 35.00 4900.00 66.00 9240.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1710 SY 2.25 3847.50 3.00 5130.00
0039  3659000000-N SP  PREFORMED SCOUR HOLES 3 EA 1150.00 3450.00 850.00 2550.00

0040 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 26 LF 3.20 83.20 5.00 130.00



MAY 15, 2013 02:48 PM JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 6/8 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

MOORESVILLE, NC GREENVILLE, SC
0041 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 95.00 190.00 75.00 150.00
0042 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 15.00 120.00 1.00 8.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,108 SF 3.85 4265.80 4.50 4986.00
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 4.00 384.00 7.25 696.00
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 295 SF 3.85 1135.75 6.50 1917.50
0046 4435000000-N 1135 CONES 100 EA 17.50 1750.00 16.00 1600.00
0047 4445000000-E 1145 BARRICADES (TYPE Il 208 LF 12.00 2496.00 17.00 3536.00
0048 4450000000-N 1150 FLAGGER 400 HR 5.00 2000.00 25.00 10000.00
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,000 LF 1.00 1000.00 1.00 1000.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,000 LF 1.05 1050.00 1.05 1050.00
0051 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,800 LF 1.40 2520.00 1.40 2520.00
0052 5325800000-E 1510 8" WATER LINE 10 LF 350.00 3500.00 900.00 9000.00
0053 5326200000-E 1510 12" WATER LINE 600 LF 85.00 51000.00 139.00 83400.00
0054 5540000000-E 1515 6" VALVE 2 EA 1600.00 3200.00 1970.00 3940.00
0055 5546000000-E 1515 8" VALVE 2 EA 2000.00 4000.00 1815.00 3630.00
0056 5558000000-E 1515 12" VALVE 2 EA 3450.00 6900.00 3785.00 7570.00
0057 5709300000-E 1520 6" FORCE MAIN SEWER 721 LF 173.00 124733.00 69.00 49749.00
0058 5709600000-E 1520 12" FORCE MAIN SEWER 726 LF 315.00 228690.00 149.00 108174.00
0059 5800000000-E 1530 ABANDON 6" UTILITY PIPE 708 LF 21.02 14882.16 10.00 7080.00
0060 5801000000-E 1530 ABANDON 8" UTILITY PIPE 572 LF 24.10 13785.20 14.00 8008.00
0061 5804000000-E 1530 ABANDON 12" UTILITY PIPE 713 LF 28.21 20113.73 17.00 12121.00
0062 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 290 LF 40.00 11600.00 39.00 11310.00
0063 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 290 LF 175.00 50750.00 195.00 56550.00
0064 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 487 LF 80.00 38960.00 44.00 21428.00
0065 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 487 LF 385.00 187495.00 395.00 192365.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 2,675 LF 1.90 5082.50 1.90 5082.50
0067 6006000000-E 1610 EROS CONTRL STONE CL A 450 TON 32.00 14400.00 66.00 29700.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 85 TON 40.00 3400.00 66.00 5610.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 260 TON 28.00 7280.00 52.00 13520.00
0070 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 900.00 1800.00 980.00 1960.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 4.00 400.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1750.00 875.00 900.00 450.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 5.00 2000.00 15.00 6000.00
0074 6029000000-E SP SAFETY FENCE 900 LF 1.70 1530.00 1.70 1530.00
0075 6030000000-E 1630 SILT EXCAVATION 220 CY 10.00 2200.00 25.00 5500.00
0076 6036000000-E 1631 MATTING FOR EROS CONTROL 5,300 SY 1.95 10335.00 1.25 6625.00
0077 6037000000-E SP COIR FIBER MAT 1,365 SY 6.80 9282.00 4.80 6552.00
0078 6038000000-E SP PERM SOIL REINF MAT 250 SY 7.50 1875.00 4.80 1200.00
0079 6042000000-E 1632 1/4" HARDWARE CLOTH 435 LF 3.50 1522.50 3.50 1522.50

0080 6048000000-E SP FLOAT TURBIDITY CURTAIN 60 SY 50.00 3000.00 30.00 1800.00



MAY 15, 2013 02:48 PM JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 718 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).

DANE CONSTRUCTION, INC. PALMETTO INFRASTRUCTURE INC

MOORESVILLE, NC GREENVILLE, SC
0081 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 475.00 2850.00 1100.00 6600.00
0082 6071012000-E SP COIR FIBER WATTLE 200 LF 6.50 1300.00 12.00 2400.00
0083 6071020000-E SP POLYACRYLAMIDE (PAM) 65 LB 8.00 520.00 18.00 1170.00
0084 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3340.00 6680.00 1880.00 3760.00
0085 6087000000-E 1660 MOWING 1 ACR 35.00 35.00 300.00 300.00
0086 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 7.25 725.00 14.00 1400.00
0087 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 850.00 425.00 1200.00 600.00
0088 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 3.70 370.00 5.00 500.00
0089 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 770.00 1155.00 1500.00 2250.00
0090 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 18.00 360.00 80.00 1600.00
0091 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 50.00 1800.00 488.00 17568.00
0092 6123000000-E 1670 REFORESTATION 0.2 ACR 3455.00 691.00 2800.00 560.00
STRUCTURE ITEMS
0093 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 125000.00 65000.00
(13+56.00-L-)
0094 8035000000-N 402 REMV EXIST STR ¥tk Lump Sum 40000.00 65000.00
(14+78.00-L-)
0095 8112730000-N 450 PDATESTING 1 EA 1600.00 1600.00 4500.00 4500.00
0096 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 33925.00 30000.00
(13+56.00-L-)
0097 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 15000.00 30000.00
(14+78.00-L-)
0098 8156000000-E SP CONCRETE WEARING SURFACE 6,268 SF 9.30 58292.40 9.00 56412.00
0099 8161000000-E 420 GROOVING BRIDGE FLOORS 7,145 SF 0.55 3929.75 2.00 14290.00
0100 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 75.4 CY 700.00 52780.00 1350.00 101790.00
0101 8210000000-N 422 BRG APPR SLAB *tiikkikix Lump Sum 27650.00 50000.00
(13+56.00-L-)
0102 8210000000-N 422 BRG APPR SLAB #*rikkikiox Lump Sum 32150.00 60000.00
(14+78.00-L-)
0103 8217000000-E 425 REINF STEEL (BRIDGE) 12,366 LB 1.25 15457.50 2.00 24732.00
0104 8364000000-E 450 HP12X53 PILES 1,170 LF 42.25 49432.50 75.00 87750.00
0105 8384200000-E 450 HP14X73 GALV PILES 720 LF 76.10 54792.00 85.00 61200.00
0106 8393000000-N 450 PILE REDRIVES 16 EA 160.00 2560.00 450.00 7200.00
0107 8505000000-E 460 VERT CONC BARRIER RAIL 542.25 LF 61.50 33348.38 95.00 51513.75
0108 8608000000-E 876 RIP RAP Il (2'-0") 890 TON 51.75 46057.50 65.00 57850.00
0109 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 985 SY 2.75 2708.75 4.00 3940.00
0110 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12500.00 20000.00
0111 8692000000-N SP FOAMJOINT SEALS Lump Sum 8590.00 25000.00
0112 8753100000-E 430 3'-0"X 2'-9" PRESTR BOX BEAM 1,286.25 LF 205.00 263681.25 250.00 321562.50
0113 8763000000-E 430 3'-0"X2'-0"PRESTR SLABS 2,220 LF 160.00 355200.00 175.00 388500.00
0114 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 77 LF 550.00 42350.00 600.00 46200.00

3'-0" X 2'-6" PRESTR CONC BENTCAPS
0115 8990000000-N SP CONTRACT TIME 2,500 DOL 125.00 312500.00 120.00 300000.00



MAY 15, 2013 02:48 PM

JOHNSTON

TIP NO B-4561, B-4772 33772.3.1 2:00 PM 8/ 8 001
APR 16 2013 C203088
FED AID NO BRZ-1525(5) 0.180 MI
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
BRIDGE #147 OVER SWIFT CREEK AND #326 OVER MILL BRANCH CREEK ON SR-1525 (CORNWALLIS RD).
CONTRACT TOTAL TOTAL 3018332.52 TOTAL 3225153.53
ROADWAY ITEMS SUB-TOTAL 1428827.49 SUB-TOTAL 1352713.28
STRUCTURE ITEMS SUB-TOTAL 1589505.03 SUB-TOTAL 1872440.25
BIDDERS IN ORDER CONTRACT TOTAL
S. T.WOOTEN CORPORATION 1 2744646.36
T. A. LOVING COMPANY 2 2771299.00
CROWDER CONSTRUCTION COMPANY 3 2980651.20
DANE CONSTRUCTION, INC. 4 3018332.52
PALMETTO INFRASTRUCTURE INC 5 3225153.53



MAY 15, 2013 02:48 PM PERSON
TIP NO R-2241A 34406.3.2

FED AID NO HPP-0501(25)
WIDENING, GRADING, DRAINAGE, PAVING, C&G, SIGNALS & CULVERTS
US-501 FROM NC-49 IN ROXBORO TO SR-1602.

2:00 PM 1/ 25 002
APR 16 2013 C202960
6.966 KM

PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

W. C. ENGLISH, INC.

WILSON, NC BURLINGTON, NC LYNCHBURG, VA

ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 1079886.00 1050000.00 1138000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 270544.50 100000.00 287682.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 350000.00 806000.00 1256836.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 13600.00 16320.00 12000.00 14400.00 39498.00 47397.60
0005 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1617.00 6468.00 2000.00 8000.00 2107.00 8428.00
0006 0036000000-M 225 UNDERCUT EXCAVATION 22,000 M3 5.00 110000.00 8.00 176000.00 19.23 423060.00
0007  0038000000-M SP  SHALLOW UNDERCUT 300 M3 11.75 3525.00 11.70 3510.00 14.70 4410.00
0008 0080000000-M SP CLASS IV SUBGRD STABILIZATION 700 MTN 20.50 14350.00 22.00 15400.00 20.00 14000.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 2,240 M3 4.00 8960.00 8.00 17920.00 7.20 16128.00
0010 0141000000-M 240 BERM DITCH CONSTRUCTION 750 M 7.00 5250.00 12.00 9000.00 5.90 4425.00
0011 0156000000-M 250 REMOVAL OF EXT ASPHALT PVMT 6,380 M2 6.75 43065.00 5.75 36685.00 5.15 32857.00
0012 0192000000-N 260 PROOF ROLLING 40 HR 231.00 9240.00 150.00 6000.00 140.00 5600.00
0013  0195000000-M SP SELECT GRANULAR MATERIAL 29,500 M3 19.50 575250.00 18.00 531000.00 33.43 986185.00
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 31,000 M2 1.75 54250.00 1.83 56730.00 2.00 62000.00
0015 0199000000-M SP TEMPORARY SHORING 2332 M2 950.00 221540.00 950.00 221540.00 1000.00 233200.00
0016 0241000000-M SP GENERIC GRADING ITEM (M2) 16,500 M2 2.35 38775.00 2.00 33000.00 2.20 36300.00

GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0017  0255000000-M SP  GENERIC GRADING ITEM (MTN) 2,500 MTN 50.00 125000.00 80.00 200000.00 78.00 195000.00

EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED

SOIL
0018 0318000000-M SP FND CONDIT MATL MINOR STRS 2,250 MTN 21.15 47587.50 31.00 69750.00 33.00 74250.00
0019 0320000000-M SP  FND CONDIT FABRIC 6,770 M2 2.35 15909.50 2.54 17195.80 2.20 14894.00
0020 0335000000-M Sp (20’\(/)"\1\: '\%RAlNAGE PIPE 312 M 50.00 1560.00 135.00 4212.00 51.00 1591.20
0021 0335200000-M SP  375MM DRAINAGE PIPE 2,202 M 63.00 138726.00 100.00 220200.00 99.00 217998.00
0022 0335300000-M SP  450MM DRAINAGE PIPE 676.8 M 75.00 50760.00 120.00 81216.00 110.00 74448.00
0023  0335400000-M SP  600MM DRAINAGE PIPE 6852 M 100.00 68520.00 140.00 95928.00 142.00 97298.40
0024 0335500000-M SP  750MM DRAINAGE PIPE 3732 M 128.00 47769.60 195.00 72774.00 189.00 70534.80
0025 0335600000-M SP  900MM DRAINAGE PIPE 2292 M 165.00 37818.00 297.78 68251.18 250.00 57300.00
0026 0335700000-M SP  1050MM DRAINAGE PIPE 54 M 200.00 10800.00 295.00 15930.00 328.00 17712.00
0027 0335800000-M SP  1200MM DRAINAGE PIPE 132 M 255.00 33660.00 350.00 46200.00 377.00 49764.00
0028 0335850000-M SP :;*;QAI\II\IAM?RNNAGE PIPE ELBOW 7 EA 185.00 1295.00 550.00 3850.00 266.00 1862.00
0029 0335850000-M Sp :;’;:)\AI\II\IIIMI)DRAINAGE PIPE ELBOW 6 EA 225.00 1350.00 650.00 3900.00 319.00 1914.00
0030 0343000000-M SP  375MM SIDE DRAIN PIPE 268.8 M 63.00 16934.40 110.00 29568.00 115.00 30912.00
0031 0344000000-M SP  450MM SIDE DRAIN PIPE 144 M 75.00 1080.00 147.00 2116.80 139.00 2001.60
0032 0345000000-M SP  600MM SIDE DRAIN PIPE 84 M 100.00 840.00 159.00 1335.60 190.00 1596.00
0033  0354000000-M SP  ***MM RC PIPE CULV ***+* 204 M 78.00 1591.20 115.00 2346.00 121.00 2468.40

(375MM, V)
0034 0366000000-M SP  375MM RC PIPE CULV il 1152 M 63.00 7257.60 115.00 13248.00 113.00 13017.60
0035 0384000000-M SP  750MM RC PIPE CULV il 36 M 128.00 4608.00 196.00 7056.00 205.00 7380.00
0036 0408000000-M SP  1350MM RC PIPE CULV Il 1212 M 420.00 50904.00 495.00 59994.00 460.00 55752.00



MAY 15, 2013 02:48 PM PERSON

TIP NO R-2241A 34406.3.2 2:00 PM 2/ 25 002
APR 16 2013 C202960
FED AID NO HPP-0501(25) 6.966 KM

WIDENING, GRADING, DRAINAGE, PAVING, C&G, SIGNALS & CULVERTS
US-501 FROM NC-49 IN ROXBORO TO SR-1602.

PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
WILSON, NC BURLINGTON, NC LYNCHBURG, VA
0037 0448000000-M SP (ls(l)\/(ljl\,(l/I EA)CP CULV CLASS IV 792 M 655.00 51876.00 741.00 58687.20 801.00 63439.20
0038 0448200000-M SP  375MM RCP CULV CLASS IV 1,0272 M 66.50 68308.80 112.00 115046.40 112.00 115046.40
0039 0448300000-M SP  450MM RCP CULV CLASS IV 462 M 81.00 37422.00 125.00 57750.00 117.00 54054.00
0040 0448400000-M SP  600MM RCP CULV CLASS IV 2604 M 107.00 27862.80 150.00 39060.00 170.00 44268.00
0041 0448500000-M SP  750MM RCP CULV CLASS IV 456 M 138.00 6292.80 200.00 9120.00 230.00 10488.00
0042 0448600000-M SP  900MM RCP CULV CLASS IV 126 M 180.00 22680.00 280.00 35280.00 310.00 39060.00
0043  0974000000-M SP  ***MM WLD STL PIPE **RR 132 M 950.00 12540.00 800.00 10560.00 1000.00 13200.00
(600MM, 12MM)
0044 0986000000-M SP  GENERIC PIPE ITEM (M) 1356 M 220.00 29832.00 239.99 32542.64 575.00 77970.00
375MM DUCTILE IRON PIPE
0045 0992000000-M SP  GENERIC PIPE ITEM (EA) 2 EA 8422.00 16844.00 2199.07 4398.14 6990.00 13980.00
ENERGY DISSIPATOR BASIN
0046 0995000000-M 340 PIPE REMOVAL 869.6 M 33.00 28696.80 35.00 30436.00 36.00 31305.60
0047 1011000000-N 500 FINE GRADING Lump Sum 304297.00 225000.00 200000.00
0048 1077000000-M SP  #57 STONE 60 MTN 32.50 1950.00 50.00 3000.00 45.00 2700.00
0049  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 26.50 13250.00 23.00 11500.00 23.00 11500.00
0050 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 20.50 41000.00 28.00 56000.00 28.00 56000.00
0051 1231000000-M 560 SHOULDER BORROW 9,230 M3 475 43842.50 22.00 203060.00 7.50 69225.00
0052 1275000000-M 600 PRIME COAT 15531 L 1.10 17084.10 1.10 17084.10 1.10 17084.10
0053 1330000000-M 607 INCIDENTAL MILLING 980 M2 7.00 6860.00 7.00 6860.00 8.50 8330.00
0054 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 129.00 12900.00 129.00 12900.00 156.00 15600.00
0055 2000000000-N 806 RIGHT OF WAY MARKERS 225 EA 130.00 29250.00 130.00 29250.00 220.00 49500.00
0056 2022000000-M SP  SUBDRAIN EXCAVATION 2,070 M3 29.00 60030.00 25.00 51750.00 31.00 64170.00
0057 2033000000-M SP  SUBDRAIN FINE AGGREGATE 1,035 M3 60.00 62100.00 35.00 36225.00 63.00 65205.00
0058 2044000000-M sp  150MM PERF SUBDR PIPE 2,500 M 12.50 31250.00 32.00 80000.00 13.00 32500.00
0059 2070000000-N SP  SUBDRN PIPE OUTLETS 17 EA 350.00 5950.00 270.00 4590.00 369.00 6273.00
0060 2077000000-M Sp  150MM OUTLET PIPE (SD) 34 M 40.00 1360.00 50.00 1700.00 42.00 1428.00
0061 2143000000-M 818 BLOTTING SAND 10 MTN 35.00 350.00 50.00 500.00 114.00 1140.00
0062 2209000000-M 838 ENDWALLS 406 M3 700.00 28420.00 850.00 34510.00 935.00 37961.00
0063 2220000000-M 838 REINFORCED ENDWALLS 26.7 M3 800.00 21360.00 850.00 22695.00 1020.00 27234.00
0064 2253000000-M 840 PIPE COLLARS 0.29 M3 900.00 261.00 4000.00 1160.00 3680.00 1067.20
0065 2264000000-M 840 PIPE PLUGS 0.22 M3 900.00 198.00 5000.00 1100.00 4080.00 897.60
0066 2275000000-M SP FLOWABLE FILL 23 M3 225.00 5175.00 250.00 5750.00 213.00 4899.00
0067 2286000000-N 840 MASNRY DRAINAGE STRUCT 195 EA 1285.00 250575.00 1150.00 224250.00 1660.00 323700.00
0068 2297000000-M 840 MASNRY DRAINAGE STRUCT 3.1 M3 1300.00 4030.00 1125.00 3487.50 2098.00 6503.80
0069 2308000000-M 840 MASNRY DRAINAGE STRUCT 1597 M 600.00 9582.00 750.00 11977.50 897.00 14325.09
0070 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 290.00 290.00 400.00 400.00 431.00 431.00
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 10 EA 475.00 4750.00 500.00 5000.00 567.00 5670.00
0072 2364200000-N 840 FRAME W/2GRTS 840.20 STD 10 EA 450.00 4500.00 500.00 5000.00 529.00 5290.00
0073 2365000000-N 840 FRAME W/2GRTS 840.22 STD 81 EA 440.00 35640.00 500.00 40500.00 539.00 43659.00
0074 2366000000-N 840 FRAME W/2GRTS 840.24 STD 16 EA 450.00 7200.00 500.00 8000.00 540.00 8640.00

0075 2367000000-N 840 FRAME W/2GRTS 840.29 STD 10 EA 460.00 4600.00 500.00 5000.00 638.00 6380.00



MAY 15, 2013 02:48 PM
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R-2241A

WIDENING, GRADING, DRAINAGE, PAVING, C&G, SIGNALS & CULVERTS
US-501 FROM NC-49 IN ROXBORO TO SR-1602.
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2:00 PM 3/ 25 002
APR 16 2013 C202960
6.966 KM

PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

W. C. ENGLISH, INC.

WILSON, NC BURLINGTON, NC LYNCHBURG, VA
0076 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 6 EA 540.00 3240.00 600.00 3600.00 637.00 3822.00
0077 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 32 EA 540.00 17280.00 600.00 19200.00 637.00 20384.00
0078 2374000000-N 840 I(:(?)AME-GRT-HD 840.03 ** 25 EA 540.00 13500.00 600.00 15000.00 620.00 15500.00
0079 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 355.00 1065.00 400.00 1200.00 460.00 1380.00
0080 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 EA 995.00 2985.00 500.00 1500.00 748.00 2244.00
0081 2535000000-M 846 ** X**MM CONC CURB 350 M 45.23 15830.50 36.00 12600.00 67.00 23450.00
(200MM X 450MM)
0082 2549000000-M 846 750MM CONC CURB & GUTTER 3,860 M 56.00 216160.00 46.00 177560.00 74.00 285640.00
0083 2556000000-M 846 SHOULDER BERM GUTTER 521 M 48.10 25060.10 36.10 18808.10 74.00 38554.00
0084 2577000000-M 846 CONC EXPRESSWAY GUTTER 70 M 80.45 5631.50 85.00 5950.00 174.00 12180.00
0085 2612000000-M 848 150MM CONC DRIVEWAY 1,000 M2 46.62 46620.00 50.00 50000.00 89.00 89000.00
0086 2619000000-M 850 100MM CONC PAVED DITCH 50 M2 35.62 1781.00 50.00 2500.00 144.00 7200.00
0087 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,760 M2 43.62 76771.20 48.00 84480.00 64.00 112640.00
0088 3030000000-M 862 STL BM GUARDRAIL 1,82499 M 49.20 89789.51 49.20 89789.51 49.00 89424.51
0089 3045000000-M 862 SBGR SHOP CURVED 19.05 M 52.48 999.74 52.48 999.74 52.00 990.60
0090 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 1.10 11.00
0091 3210000000-N 862 GR ANCHOR TYPE CAT-1 13 EA 425.00 5525.00 425.00 5525.00 500.00 6500.00
0092 3270000000-N SP GR ANCHOR TYPE 350 19 EA 1780.00 33820.00 1780.00 33820.00 1790.00 34010.00
0093 3380000000-M 862 TEMP STL BM GUARDRAIL 14097 M 26.24 3699.05 26.24 3699.05 13.00 1832.61
0094 3503000000-M 866 WW WIRE FENCE 1200MM FABR 11,330 M 7.70 87241.00 7.70 87241.00 8.10 91773.00
0095 3509000000-M 866 100MM FENCE POSTS 2.30M 2,310 EA 12.00 27720.00 12.00 27720.00 12.65 29221.50
0096 3515000000-M 866 125MM FENCE POSTS 2.50M 650 EA 18.00 11700.00 18.00 11700.00 18.95 12317.50
0097 3533000000-M 866 alé(l):(l)zl\'/\lll\(j)E **MM FABRIC 49 M 26.00 1274.00 26.00 1274.00 27.40 1342.60
0098 3539000000-M 866 LINE POST FOR ***MM CL F 14 EA 65.00 910.00 65.00 910.00 68.45 958.30
(1800MM)
0099 3557000000-M 866 ADDITIONAL BARBED WIRE 175 M 0.01 1.75 0.10 17.50 1.00 175.00
0100 3628000000-M 876 RIP RAP, CLASS| 38 MTN 59.50 2261.00 60.00 2280.00 53.00 2014.00
0101 3635000000-M 876 RIP RAP, CLASSIII 425 MTN 68.25 29006.25 45.00 19125.00 47.00 19975.00
0102 3649000000-M 876 RIP RAP, CLASS B 1,454 MTN 54.50 79243.00 45.00 65430.00 45.00 65430.00
0103 3656000000-M 876 FILTER FABRIC FOR DRAINGE 13,385 M2 3.50 46847.50 3.00 40155.00 2.50 33462.50
0104 3659000000-N SP PREFORMED SCOUR HOLES 7 EA 656.00 4592.00 900.00 6300.00 2070.00 14490.00
0105 4054000000-M 902 PLN CL A CONC FOUNDTN 1 M3 1.00 1.00 1.00 1.00 1.10 1.10
0106 4060000000-M 903 SUPPORT, BREAKAWAY STL BM 250 KG 18.00 4500.00 18.00 4500.00 19.00 4750.00
0107 4072000000-M 903 SUPPORT, 4.5KG STL U-CHAN 919 M 16.50 15163.50 16.50 15163.50 17.40 15990.60
0108 4096000000-N 904 SIGN ERECTION, TYPE D 8 EA 95.00 760.00 95.00 760.00 100.00 800.00
0109 4102000000-N 904 SIGN ERECTION, TYPE E 117 EA 50.00 5850.00 50.00 5850.00 53.00 6201.00
0110 4108000000-N 904 SIGN ERECTION, TYPE F 37 EA 95.00 3515.00 95.00 3515.00 100.00 3700.00
0111 4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD) 2 EA 285.00 570.00 285.00 570.00 300.00 600.00

®)
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PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
WILSON, NC BURLINGTON, NC LYNCHBURG, VA
0112 4116100000-N 904 (sgc)aN ERECT, RELOC ** GRD MTD 3 EA 125.00 375.00 125.00 375.00 132.00 396.00
0113  4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 9 EA 65.00 585.00 65.00 585.00 68.00 612.00
0114 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 101 EA 1.00 101.00 1.00 101.00 1.10 111.10
0115  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 EA 1.00 7.00 1.00 7.00 1.10 7.70
0116  4400000000-M 1110 WORK ZONE SIGNS (STAT) 314 M2 49.00 15386.00 49.00 15386.00 52.00 16328.00
0117  4405000000-M 1110 WORK ZONE SIGNS (PORT) 122 M2 433.00 52826.00 14.53 1772.66 133.00 16226.00
0118 4410000000-M 1110 WORK ZONE SIGNS (BARR) 91 M2 122.00 11102.00 62.00 5642.00 78.50 7143.50
0119  4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 7449.75 22349.25 7555.48 22666.44 4630.00 13890.00
0120 4420000000-N 1120 CHANGEABLE MESSAGE SIGN 2 EA 19635.00 39270.00 19598.29 39196.58 12229.00 24458.00
0121 4422000000-N 1120 CHANGEABLE MESSAGE SIGN (SHORT TERM) 150 DAY 85.00 12750.00 240.86 36129.00 151.00 22650.00
0122 4430000000-N 1130 DRUMS 469 EA 79.25 37168.25 45.00 21105.00 65.00 30485.00
0123  4445000000-M 1145 BARRICADES (TYPE Ill) 264 M 105.00 27720.00 75.00 19800.00 63.00 16632.00
0124  4450000000-N 1150 FLAGGER 4,800 HR 18.50 88800.00 22.00 105600.00 21.50 103200.00
0125 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 9 EA 5500.00 49500.00 5500.00 49500.00 7663.00 68967.00
0126 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2000.00 6000.00 2000.00 6000.00 2739.00 8217.00
0127 4480000000-N 1165 TMIA 3 EA 2500.00 7500.00 12000.00 36000.00 8071.00 24213.00
0128 4485000000-M 1170 PORT CONC BARRIER 143 M 69.00 9867.00 69.00 9867.00 102.00 14586.00
0129 4490000000-M 1170 PORT CONC BARRIER(ANCHRD) 594 M 102.00 60588.00 102.00 60588.00 137.00 81378.00
0130 4505000000-M 1170 RESET PORT CONC BARR,ANCH 110 M 49.00 5390.00 49.00 5390.00 78.00 8580.00
0131 4516000000-N 1180 SKINNY DRUM 100 EA 55.00 5500.00 35.00 3500.00 49.00 4900.00
0132  4650000000-N 1251 TEMP RAISED PVMT MRKS 881 EA 4.00 3524.00 4.09 3603.29 4.75 4184.75
0133 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 79 M 19.69 1555.51 20.14 1591.06 14.80 1169.20
0134 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 328 M 26.25 8610.00 26.84 8803.52 15.80 5182.40
0135 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 12 EA 100.00 1200.00 102.26 1227.12 137.00 1644.00
0136 4810000000-M 1205 PAINT PVT MKG LINES 100MM 74,089 M 0.43 31858.27 0.44 32599.16 0.65 48157.85
0137 4830000000-M 1205 PAINT PVT MKG LINES 400MM 62 M 6.56 406.72 6.71 416.02 4.20 260.40
0138 4835000000-M 1205 PAINT PVT MKG LINES 600MM 392 M 9.84 3857.28 10.06 3943.52 7.90 3096.80
0139  4840000000-N 1205 PAINT PVT MKG CHARACTER 10 EA 50.00 500.00 51.13 511.30 89.00 890.00
0140 4845000000-N 1205 PAINT PVT MKG SYMBOL 82 EA 35.00 2870.00 35.79 2934.78 89.00 7298.00
0141 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 35.00 175.00 35.79 178.95 69.00 345.00
0142  4905000000-N 1253 SNOWPLB PVMT MRKER 1,491 EA 25.00 37275.00 25.57 38124.87 29.75 44357.25
0143  4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 50.00 400.00 125.00 1000.00 53.00 424.00
0144 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 40.00 320.00 100.00 800.00 57.00 456.00
0145 5325600000-M 1510 150MM WATER LINE 163 M 155.00 25265.00 443.00 72209.00 467.00 76121.00
0146 5325800000-M 1510 200MM WATER LINE 465 M 175.00 81375.00 217.00 100905.00 228.00 106020.00
0147 5326200000-M 1510 300MM WATER LINE 275 M 225.00 61875.00 242.00 66550.00 256.00 70400.00
0148 5540000000-M 1515 150MM VALVE 7 EA 800.00 5600.00 1045.00 7315.00 1100.00 7700.00
0149 5546000000-M 1515 200MM VALVE 11 EA 1050.00 11550.00 1355.00 14905.00 1426.00 15686.00
0150 5558000000-M 1515 300MM VALVE 3 EA 2000.00 6000.00 2545.00 7635.00 2691.00 8073.00

0151 5572200000-M 1515 300MM TAPPING VALVE 1 EA 6000.00 6000.00 7800.00 7800.00 8215.00 8215.00
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0152 5648000000-N 1515 RELOCATE WATER METER 23 EA 1000.00 23000.00 4080.00 93840.00 4078.00 93794.00
0153 5649000000-N 1515 RECONNECT WATER METER EA 875.00 875.00 1334.00 1334.00 1406.00 1406.00
0154 5672000000-N 1515 RELOCATE FIRE HYDRANT EA 3000.00 12000.00 4560.00 18240.00 4804.00 19216.00
0155 5691200000-M 1520 150MM SANITARY GRAVITY SEWER 12 M 80.00 960.00 1750.00 21000.00 1833.00 21996.00
0156 5691300000-M 1520 200MM SANITARY GRAVITY SEWER 333 M 120.00 39960.00 164.77 54868.41 165.00 54945.00
0157 5691400000-M 1520 250MM SANITARY GRAVITY SEWER 67 M 175.00 11725.00 300.00 20100.00 264.00 17688.00
0158 5691600000-M 1520 400MM SANITARY GRAVITY SEWER 758 M 275.00 20845.00 400.00 30320.00 352.00 26681.60
0159 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 1200.00 7200.00 1000.00 6000.00 2227.00 13362.00
0160 5775000000-M 1525 1200MM DIA UTILITY MANHOLE 5 EA 1900.00 9500.00 2700.00 13500.00 2183.00 10915.00
0161 5776000000-M 1525 1500MM DIA UTILITY MANHOLE 5 EA 2400.00 12000.00 2800.00 14000.00 3086.00 15430.00
0162 5781000000-M 1525 UTILITY MH WALL, 1200MM DIA 76 M 656.00 4985.60 1100.00 8360.00 351.00 2667.60
0163 5782000000-M 1525 UTILITY MH WALL, 1500MM DIA 186 M 820.00 15252.00 1200.00 22320.00 447.00 8314.20
0164 5798000000-M 1530 é%gkl/l?/l())N MM UTILITY PIPE 71 M 35.00 2485.00 95.00 6745.00 41.00 2911.00
0165 5801000000-M 1530 ABANDON 200MM UTILITY PIPE 406 M 13.00 5278.00 22.00 8932.00 34.00 13804.00
0166 5802000000-M 1530 ABANDON 250MM UTILITY PIPE 29 M 17.00 493.00 32.00 928.00 42.00 1218.00
0167 5804000000-M 1530 ABANDON 300MM UTILITY PIPE 146 M 22.00 3212.00 45.90 6701.40 46.00 6716.00
0168 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 1000.00 2000.00 2095.00 4190.00 2095.00 4190.00
0169 5836000000-M 1540 600MM ENCASEMENT PIPE 12 M 300.00 3600.00 95.00 1140.00 170.00 2040.00
0170 5836200000-M 1540 750MM ENCASEMENT PIPE 16 M 430.00 6880.00 130.00 2080.00 466.00 7456.00
0171 5872200000-M 1550 600MM TRENCHLESS INSTALL (IN SOIL) 6 M 550.00 3300.00 175.00 1050.00 641.00 3846.00
0172 5872210000-M 1550 600MM TRENCHLESS INSTALL (NOT IN SOIL) 6 M 2299.00 13794.00 545.00 3270.00 2082.00 12492.00
0173 5872300000-M 1550 750MM TRENCHLESS INSTALL (IN SOIL) 8 M 660.00 5280.00 215.00 1720.00 523.00 4184.00
0174 5872310000-M 1550 750MM TRENCHLESS INSTALL (NOT IN SOIL) 8 M 2949.00 23592.00 699.00 5592.00 2384.00 19072.00
0175 6000000000-M 1605 TEMPORARY SILT FENCE 14,000 M 5.40 75600.00 5.52 77280.00 6.80 95200.00
0176 6006000000-M 1610 EROS CONTRL STONE CL A 12,500 MTN 46.75 584375.00 39.00 487500.00 43.80 547500.00
0177 6009000000-M 1610 EROS CONTRL STONE CL B 7,500 MTN 54.50 408750.00 41.00 307500.00 43.80 328500.00
0178 6012000000-M 1610 SEDIMENT CONTROL STONE 6,250 MTN 32.25 201562.50 28.00 175000.00 37.50 234375.00
0179 6015000000-M 1615 TEMPORARY MULCHING 60 HA 995.00 59700.00 995.00 59700.00 1032.00 61920.00
0180 6018000000-M 1620 SEED FOR TEMP SEEDING 2,425 KG 6.50 15762.50 6.50 15762.50 6.90 16732.50
0181 6021000000-M 1620 FERT FOR TEMP SEEDING 20.25 MTN 725.00 14681.25 725.00 14681.25 695.00 14073.75
0182 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,500 M 50.50 75750.00 43.00 64500.00 33.00 49500.00
0183 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 67 EA 214.00 14338.00 160.00 10720.00 213.00 14271.00
0184 6029000000-M SP SAFETY FENCE 50 M 5.00 250.00 5.52 276.00 7.00 350.00
0185 6030000000-M 1630 SILT EXCAVATION 42,500 M3 2.75 116875.00 6.50 276250.00 1.00 42500.00
0186 6036000000-M 1631 MATTING FOR EROS CONTROL 180,000 M2 1.39 250200.00 1.39 250200.00 1.40 252000.00
0187 6037000000-M SP COIR FIBER MAT 1,100 M2 4.25 4675.00 4.25 4675.00 4.50 4950.00
0188 6038000000-M SP PERM SOIL REINF MAT 3,500 M2 5.45 19075.00 5.45 19075.00 5.75 20125.00
0189 6042000000-M 1632 6.4MM HARDWARE CLOTH 3250 M 9.00 29250.00 9.80 31850.00 12.80 41600.00
0190 6046000000-M SP TEMP PIPE FOR STREAM CROSS 50 M 40.00 2000.00 200.00 10000.00 337.00 16850.00
0191 6069000000-M 1638 STILLING BASINS 40 M3 70.00 2800.00 42.54 1701.60 98.00 3920.00
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0192 6071012000-M SP COIR FIBER WATTLE 2,100 M 23.00 48300.00 23.00 48300.00 24.00 50400.00
0193  6071020000-M SP  POLYACRYLAMIDE (PAM) 2,200 KG 11.00 24200.00 11.00 24200.00 11.50 25300.00
0194 6071030000-M SP COIR FIBER BAFFLE 4,000 M 13.00 52000.00 14.30 57200.00 13.70 54800.00
0195 6071050000-M SP :;;I\:AI\:A)SKIMMER 86 EA 920.00 79120.00 1059.34 91103.24 734.00 63124.00
0196 6084000000-M 1660 SEEDING AND MULCHING 40 HA 6871.83 274873.20 3490.00 139600.00 3581.00 143240.00
0197 6087000000-M 1660 MOWING 20 HA 150.00 3000.00 150.00 3000.00 105.00 2100.00
0198 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,200 KG 21.00 25200.00 10.00 12000.00 11.00 13200.00
0199 6093000000-M 1661 FERT FOR REPAIR SEEDING 4 MTN 1150.00 4600.00 650.00 2600.00 626.00 2504.00
0200 6096000000-M 1662 SEED FOR SUPP SEEDING 1,000 KG 7.00 7000.00 6.00 6000.00 6.30 6300.00
0201 6108000000-M 1665 FERTILIZER TOPDRESSING 59 MTN 880.00 51920.00 880.00 51920.00 826.00 48734.00
0202 6111000000-M SP IMPERVIOUS DIKE 275 M 175.00 48125.00 165.00 45375.00 185.00 50875.00
0203 6114500000-N SP  SPECIALIZED HAND MOWING 55 MHR 35.00 1925.00 35.00 1925.00 37.00 2035.00
0204 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 75.00 11250.00 75.00 11250.00 79.00 11850.00
0205 6120000000-M SP CULVERT DIVERSION CHANNEL 140 M3 70.00 9800.00 17.00 2380.00 75.00 10500.00
0206 6123000000-M 1670 REFORESTATION 4 HA 1900.00 7600.00 1900.00 7600.00 1843.00 7372.00
0207 6126000000-M SP STREAMBANK REFORESTATION 0.1 HA 10000.00 1000.00 10000.00 1000.00 10533.00 1053.30
0208 7060000000-M 1705 SIGNAL CABLE 1,750 M 4.75 8312.50 4.75 8312.50 5.00 8750.00
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 30 EA 700.00 21000.00 700.00 21000.00 737.00 22110.00
0210 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 7 EA 850.00 5950.00 850.00 5950.00 895.00 6265.00
0211 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1100.00 6600.00 1100.00 6600.00 1158.00 6948.00
0212 7264000000-M 1710 MESSENGER CABLE (9.52MM) 550 M 8.50 4675.00 8.50 4675.00 9.00 4950.00
0213 7288000000-M 1715 (PlA\égaJ)RENCH (ko) 20 M 37.00 740.00 37.00 740.00 39.00 780.00
0214 7300000000-M 1715 tJlNgé-\'tA/'I\EAI)D TRENCH (irioaion) 550 M 16.50 9075.00 16.50 9075.00 17.40 9570.00
0215 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 400.00 4800.00 400.00 4800.00 421.00 5052.00
0216 7360000000-N 1720 WOOD POLE 4 EA 850.00 3400.00 850.00 3400.00 898.00 3592.00
0217 7372000000-N 1721 GUY ASSEMBLY 8 EA 375.00 3000.00 375.00 3000.00 395.00 3160.00
0218 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 3 EA 650.00 1950.00 650.00 1950.00 684.00 2052.00
0219 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 14 EA 600.00 8400.00 600.00 8400.00 632.00 8848.00
0220 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,540 M 18.00 27720.00 18.00 27720.00 19.00 29260.00
0221 7456000000-M 1726 I(_1E4A2D)_|N CABLE(¥iix) 4330 M 3.00 12990.00 3.00 12990.00 3.20 13856.00
0222 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 5250.00 42000.00 5250.00 42000.00 5530.00 44240.00
0223 7613000000-N SP SOIL TEST 8 EA 900.00 7200.00 900.00 7200.00 948.00 7584.00
0224 7614100000-M SP DRILLED PIER FOUND 50 M3 700.00 35000.00 700.00 35000.00 737.00 36850.00
0225 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 225.00 450.00 225.00 450.00 237.00 474.00
0226 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 700.00 1400.00 700.00 1400.00 737.00 1474.00
0227 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 14000.00 28000.00 14000.00 28000.00 14746.00 29492.00
0228 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 150.00 2250.00 150.00 2250.00 158.00 2370.00
0229 7990000000-M SP GENERIC SIGNAL ITEM (M) 150 M 10.50 1575.00 10.50 1575.00 11.00 1650.00

UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN
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0230 0022000000-M 225 UNCLASSIFIED EXCAVATION 405,000 M3 8.50 3442500.00 8.00 3240000.00 4.70 1903500.00
0231 1044000000-M 501 LIME TRTD SOIL (SLURRY) 39,670 M2 3.10 122977.00 3.10 122977.00 3.30 130911.00
0232 1066000000-M 501 LIME FOR LIME TREATED SOIL 440 MTN 220.00 96800.00 220.00 96800.00 232.00 102080.00
0233 1121000000-M 520 AGGREGATE BASE COURSE 4,545 MTN 21.75 98853.75 25.84 117442.80 22.75 103398.75
0234 1176000000-M 542 SOIL CEMENT BASE 39,670 M2 3.00 119010.00 3.00 119010.00 3.20 126944.00
0235 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,191 MTN 140.00 166740.00 140.00 166740.00 148.00 176268.00
0236 1198000000-M SP AGGREGATE FOR SOIL CEMBS 600 MTN 12.74 7644.00 26.00 15600.00 24.00 14400.00
0237 1209000000-M 543 ASPHALT CURING SEAL 53,960 L 1.12 60435.20 1.12 60435.20 1.20 64752.00
0238 1489000000-M 610 ASP CONC BASE CRS B25.0B 47,510 MTN 35.00 1662850.00 35.00 1662850.00 35.00 1662850.00
0239 1498000000-M 610 ASP CONC INTR CRS 119.0B 31,580 MTN 34.50 1089510.00 34.50 1089510.00 34.50 1089510.00
0240 1519000000-M 610 ASP CONC SURF CRS S9.5B 32,000 MTN 39.10 1251200.00 39.10 1251200.00 39.10 1251200.00
0241 1575000000-M SP  ASP FOR PLANT MIX 5,530 MTN 550.00 3041500.00 550.00 3041500.00 550.00 3041500.00
0242 2099000000-M 816 SHOULDER DRAIN 5120 M 15.75 80640.00 15.75 80640.00 17.50 89600.00
0243 2110000000-M 816 100MM SHLDR DRAINS PIPE 5120 M 4.90 25088.00 4.90 25088.00 4.50 23040.00
0244 2121000000-M 816 100MM OUTLET PIPE (SH DRN 210 M 32.80 6888.00 32.80 6888.00 21.00 4410.00
0245 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 250.00 7500.00 260.00 7800.00 316.00 9480.00
0246 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 25,786 M 1.93 49766.98 1.97 50798.42 2.10 54150.60
0247 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 14,060 M 2.26 31775.60 2.31 32478.60 2.20 30932.00
0248 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,209 M 3.28 7245.52 3.35 7400.15 3.70 8173.30
0249 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 703 M 4.92 3458.76 5.03 3536.09 9.50 6678.50
0250 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 162 EA 95.00 15390.00 97.15 15738.30 126.00 20412.00
0251 4770000000-M 1205 é?/())MM COLD APPL PLSTIC LINES TYPE * 644 M 6.11 3934.84 6.25 4025.00 7.10 4572.40
0252 0022000000-M 225 UNCLASSIFIED EXCAVATION 400,000 M3
0253 1044000000-M 501 LIME TRTD SOIL (SLURRY) 48,120 M2
0254 1066000000-M 501 LIME FOR LIME TREATED SOIL 530 MTN
0255 1121000000-M 520 AGGREGATE BASE COURSE 5,017 MTN
0256 1176000000-M 542 SOIL CEMENT BASE 48,120 M2
0257 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,444 MTN
0258 1198000000-M SP AGGREGATE FOR SOIL CEMBS 730 MTN
0259 1209000000-M 543 ASPHALT CURING SEAL 65,450 L
0260 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,700 MTN
0261 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,800 MTN
0262 1519000000-M 610 ASP CONC SURF CRS S9.5B 13,670 MTN
0263 1525000000-M 610 ASP CONC SURF CRS SF9.5A 6,790 MTN
0264 1575000000-M SP  ASP FOR PLANT MIX 2,980 MTN
0265 1682000000-M 652 ASPH DRAINAGE CO, P-57 14,030 MTN
0266 1847000000-M 710 ***MM PCC PVMT THRU LNS 80,945 M2

(200MM)
0267 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum
0268 1913000000-M 720 CONC SHLD ADJ ***MM PVMT 14,615 M2

(200MM)



MAY 15, 2013 02:48 PM
TIP NO R-2241A

FED AID NO HPP-0501(25)
WIDENING, GRADING, DRAINAGE, PAVING, C&G, SIGNALS & CULVERTS
US-501 FROM NC-49 IN ROXBORO TO SR-1602.

PERSON
34406.3.2

2:00 PM 8/ 25 002
APR 16 2013 C202960
6.966 KM

PLT CONSTRUCTION CO., INC. TRIANGLE GRADING & PAVING INC

W. C. ENGLISH, INC.

WILSON, NC BURLINGTON, NC LYNCHBURG, VA

0269 1914000000-M SP  CONC SHLD ADJ **+MM PVMT W/ DWL 5570 M2
(200MM)

0270 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum

0271 2099000000-M 816 SHOULDER DRAIN 8,820 M

0272 2110000000-M 816 100MM SHLDR DRAINS PIPE 8,820 M

0273 2121000000-M 816 100MM OUTLET PIPE (SH DRN 300 M

0274 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 50 EA

0275 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 7131 M

0276 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,591 M

0277 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 463 M

0278 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 239 M

0279 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 115 EA

0280 4780000000-M 1205 200MM COLD APPL PLSTIC LINES TYPE ** 39 M
(n

0281 4785000000-M 1205 300MM COLD APPL PLSTIC LINES TYPE ** 464 M
(n

0282 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 47 EA
(n

0283  4847000000-M 1205 POLYUREA LINES (100MM #+#x) 21,124 M
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205 POLYUREA LINES (200MM ##xx) 1,707 M
(HIGHLY REFLECTIVE ELEMENTS)
CULVERT ITEMS

0285 8126000000-N 414 CULV EXCAV @ kit Lump Sum 38000.00 30000.00 40000.00
(13+43.400-L-)

0286 8126000000-N 414 CULV EXCAV @ kit Lump Sum 35000.00 30000.00 40000.00
(20+86.000-L-)

0287 8126000000-N 414 CULV EXCAV @ kit Lump Sum 40000.00 37000.00 45000.00
(35+56.000-L-)

0288 8133000000-M 414 FND CONDIT MAT, BOX CULV 1,016 MTN 55.00 55880.00 45.00 45720.00 60.00 60960.00

0289 8196000000-M 420 CLASS A CONCRETE (CULV) 1,016.2 M3 528.00 536553.60 528.00 536553.60 555.00 563991.00

0290  8245000000-M 425 REINF STEEL (CULVERT) 100,768 KG 2.20 221689.60 2.20 221689.60 2.35 236804.80
CONTRACT TOTAL TOTAL 21714921.38 TOTAL 22246766.19 TOTAL 22771896.66
ROADWAY ITEMS SUB-TOTAL 20787798.18 SUB-TOTAL 21345802.99 SUB-TOTAL 21785140.86
CULVERT ITEMS SUB-TOTAL 927123.20 SUB-TOTAL 900963.20 SUB-TOTAL 986755.80
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FAULCONER CONSTRUCTION CO

THE LANE CONSTRUCTION CORP

COMPANY INC
RALEIGH, NC CARY, NC CHESHIRE, CT

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 118000.00 1166333.91 1330000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 150000.00 235000.00 400000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 2400000.00 475000.00 730000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 12 HA 8000.00 9600.00 11000.00 13200.00 14760.00 17712.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 2000.00 8000.00 830.00 3320.00 1550.00 6200.00
0006 0036000000-M 225 UNDERCUT EXCAVATION 22,000 M3 7.50 165000.00 9.64 212080.00 14.11 310420.00
0007 0038000000-M SP  SHALLOW UNDERCUT 300 M3 25.00 7500.00 22.00 6600.00 50.00 15000.00
0008 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 700 MTN 17.00 11900.00 25.00 17500.00 30.00 21000.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 2,240 M3 7.00 15680.00 9.70 21728.00 13.43 30083.20
0010 0141000000-M 240 BERM DITCH CONSTRUCTION 750 M 6.50 4875.00 10.35 7762.50 10.03 7522.50
0011 0156000000-M 250 REMOVAL OF EXT ASPHALT PVMT 6,380 M2 3.00 19140.00 5.65 36047.00 10.00 63800.00
0012 0192000000-N 260 PROOF ROLLING 40 HR 116.00 4640.00 136.00 5440.00 203.61 8144.40
0013 0195000000-M SP  SELECT GRANULAR MATERIAL 29,500 M3 8.50 250750.00 27.93 823935.00 20.00 590000.00
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 31,000 M2 1.20 37200.00 1.14 35340.00 3.84 119040.00
0015 0199000000-M SP  TEMPORARY SHORING 2332 M2 600.00 139920.00 1050.00 244860.00 1070.11 249549.65
0016 0241000000-M SP  GENERIC GRADING ITEM (M2) 16,500 M2 3.00 49500.00 4.38 72270.00 5.77 95205.00

GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0017 0255000000-M SP  GENERIC GRADING ITEM (MTN) 2,500 MTN 40.00 100000.00 53.50 133750.00 49.88 124700.00

EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED

SolL
0018 0318000000-M SP  FND CONDIT MATL MINOR STRS 2,250 MTN 27.00 60750.00 32.00 72000.00 3.61 8122.50
0019 0320000000-M SP  FND CONDIT FABRIC 6,770 M2 2.00 13540.00 3.10 20987.00 257 17398.90
0020 0335000000-M sP (20’\(/)"\1\: '\%RAlNAGE PIPE 312 M 55.00 1716.00 60.50 1887.60 55.85 1742.52
0021 0335200000-M SP  375MM DRAINAGE PIPE 2202 M 70.00 154140.00 77.00 169554.00 70.09 154338.18
0022 0335300000-M SP  450MM DRAINAGE PIPE 6768 M 80.00 54144.00 107.00 72417.60 83.23 56330.06
0023 0335400000-M SP  600MM DRAINAGE PIPE 6852 M 95.00 65094.00 133.00 91131.60 110.61 75789.97
0024 0335500000-M SP  750MM DRAINAGE PIPE 3732 M 130.00 48516.00 181.00 67549.20 141.27 52721.96
0025 0335600000-M SP  900MM DRAINAGE PIPE 2292 M 175.00 40110.00 236.00 54091.20 181.79 41666.27
0026 0335700000-M SP  1050MM DRAINAGE PIPE 54 M 210.00 11340.00 228.00 12312.00 220.12 11886.48
0027 0335800000-M SP  1200MM DRAINAGE PIPE 132 M 260.00 34320.00 253.00 33396.00 280.36 37007.52
0028 0335850000-M sP :;*;QAI\II\IAM?RNNAGE PIPE ELBOW 7 EA 375.00 2625.00 380.00 2660.00 202.60 1418.20
0029 0335850000-M sP :;’;:)\AI\II\IIIMI)DRAINAGE PIPE ELBOW 6 EA 400.00 2400.00 540.00 3240.00 246.41 1478.46
0030 0343000000-M SP  375MM SIDE DRAIN PIPE 2688 M 37.00 9945.60 122.00 32793.60 70.09 18840.19
0031 0344000000-M SP  450MM SIDE DRAIN PIPE 144 M 115.00 1656.00 154.00 2217.60 83.23 1108.51
0032 0345000000-M SP  600MM SIDE DRAIN PIPE 84 M 225.00 1890.00 199.00 1671.60 110.61 929.12
0033 0354000000-M SP MM RC PIPE CULV *+ 204 M 95.00 1938.00 119.00 2427.60 86.52 1766.01

(375MM, V)
0034 0366000000-M SP  375MM RC PIPE CULV Il 152 M 95.00 10944.00 98.50 11347.20 70.09 8074.37
0035 0384000000-M SP  750MM RC PIPE CULV Il 36 M 150.00 5400.00 164.00 5904.00 141.27 5085.72
0036 0408000000-M SP  1350MM RC PIPE CULV Il 1212 M 330.00 39996.00 330.00 39996.00 461.06 55880.47
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0037 0448000000-M SP (ls(l)\/(ljl\,(l/I EA)CP CULV CLASS IV 792 M 450.00 35640.00 430.00 34056.00 722.80 57245.76
0038 0448200000-M SP  375MM RCP CULV CLASS IV 1,0272 M 90.00 92448.00 111.00 114019.20 74.47 76495.58
0039 0448300000-M SP  450MM RCP CULV CLASS IV 462 M 100.00 46200.00 109.00 50358.00 89.80 41487.60
0040 0448400000-M SP  600MM RCP CULV CLASS IV 2604 M 120.00 31248.00 132.00 34372.80 118.28 30800.11
0041 0448500000-M SP  750MM RCP CULV CLASS IV 456 M 170.00 7752.00 166.00 7569.60 153.32 6991.39
0042 0448600000-M SP  900MM RCP CULV CLASS IV 126 M 175.00 22050.00 203.00 25578.00 177.85 22409.10
0043  0974000000-M SP  ***MM WLD STL PIPE **RR 132 M 800.00 10560.00 890.00 11748.00 1040.39 13733.15
(600MM, 12MM)
0044 0986000000-M SP  GENERIC PIPE ITEM (M) 1356 M 240.00 32544.00 400.00 54240.00 246.41 33413.20
375MM DUCTILE IRON PIPE
0045 0992000000-M SP  GENERIC PIPE ITEM (EA) 2 EA 1250.00 2500.00 2120.00 4240.00 8816.71 17633.42
ENERGY DISSIPATOR BASIN
0046 0995000000-M 340 PIPE REMOVAL 869.6 M 30.00 26088.00 4250 36958.00 36.14 31427.34
0047 1011000000-N 500 FINE GRADING Lump Sum 2209000.00 804016.00 1200000.00
0048 1077000000-M SP  #57 STONE 60 MTN 22.00 1320.00 31.00 1860.00 36.99 2219.40
0049  1110000000-M 510 STABILIZER AGGREGATE 500 MTN 18.00 9000.00 22.50 11250.00 25.72 12860.00
0050 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 30.00 60000.00 39.00 78000.00 31.68 63360.00
0051 1231000000-M 560 SHOULDER BORROW 9,230 M3 10.00 92300.00 20.50 189215.00 12.62 116482.60
0052 1275000000-M 600 PRIME COAT 15531 L 1.00 15531.00 1.10 17084.10 1.22 18947.82
0053 1330000000-M 607 INCIDENTAL MILLING 980 M2 11.00 10780.00 6.10 5978.00 13.00 12740.00
0054 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 160.00 16000.00 166.00 16600.00 285.00 28500.00
0055 2000000000-N 806 RIGHT OF WAY MARKERS 225 EA 200.00 45000.00 187.00 42075.00 125.00 28125.00
0056 2022000000-M SP  SUBDRAIN EXCAVATION 2,070 M3 29.00 60030.00 32.00 66240.00 31.07 64314.90
0057 2033000000-M SP  SUBDRAIN FINE AGGREGATE 1,035 M3 60.00 62100.00 66.50 68827.50 64.29 66540.15
0058 2044000000-M sp  150MM PERF SUBDR PIPE 2,500 M 12.50 31250.00 13.80 34500.00 13.39 33475.00
0059 2070000000-N SP  SUBDRN PIPE OUTLETS 17 EA 350.00 5950.00 390.00 6630.00 375.01 6375.17
0060 2077000000-M Sp  150MM OUTLET PIPE (SD) 34 M 40.00 1360.00 44.00 1496.00 42.86 1457.24
0061 2143000000-M 818 BLOTTING SAND 10 MTN 10.00 100.00 221.00 2210.00 76.77 767.70
0062 2209000000-M 838 ENDWALLS 406 M3 600.00 24360.00 1120.00 45472.00 77755 31568.53
0063 2220000000-M 838 REINFORCED ENDWALLS 26.7 M3 900.00 24030.00 1190.00 31773.00 887.07 23684.77
0064 2253000000-M 840 PIPE COLLARS 0.29 M3 1400.00 406.00 1980.00 574.20 985.62 285.83
0065 2264000000-M 840 PIPE PLUGS 0.22 M3 1800.00 396.00 7900.00 1738.00 985.64 216.84
0066 2275000000-M SP FLOWABLE FILL 23 M3 300.00 6900.00 281.00 6463.00 246.41 5667.43
0067 2286000000-N 840 MASNRY DRAINAGE STRUCT 195 EA 1750.00 341250.00 1250.00 243750.00 1423.69 277619.55
0068 2297000000-M 840 MASNRY DRAINAGE STRUCT 3.1 M3 2200.00 6820.00 1390.00 4309.00 1423.69 4413.44
0069 2308000000-M 840 MASNRY DRAINAGE STRUCT 1597 M 1200.00 19164.00 2680.00 42799.60 657.09 10493.73
0070 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 500.00 500.00 460.00 460.00 317.59 317.59
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 10 EA 500.00 5000.00 500.00 5000.00 520.20 5202.00
0072 2364200000-N 840 FRAME W/2GRTS 840.20 STD 10 EA 500.00 5000.00 500.00 5000.00 492.82 4928.20
0073 2365000000-N 840 FRAME W/2GRTS 840.22 STD 81 EA 500.00 40500.00 500.00 40500.00 481.86 39030.66
0074 2366000000-N 840 FRAME W/2GRTS 840.24 STD 16 EA 500.00 8000.00 500.00 8000.00 492.82 7885.12
0075 2367000000-N 840 FRAME W/2GRTS 840.29 STD 10 EA 500.00 5000.00 500.00 5000.00 503.77 5037.70
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0076 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 6 EA 500.00 3000.00 500.00 3000.00 591.38 3548.28
0077 2374000000-N 840 I(:FF§AME-GRT-HD 840.03 ** 32 EA 500.00 16000.00 500.00 16000.00 591.38 18924.16
0078 2374000000-N 840 I(:(?)AME-GRT-HD 840.03 ** 25 EA 500.00 12500.00 500.00 12500.00 591.38 14784.50
0079 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 350.00 1050.00 350.00 1050.00 388.78 1166.34
0080 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 EA 450.00 1350.00 550.00 1650.00 519.56 1558.68
0081 2535000000-M 846 ** X**MM CONC CURB 350 M 40.00 14000.00 54.50 19075.00 51.13 17895.50

(200MM X 450MM)
0082 2549000000-M 846 750MM CONC CURB & GUTTER 3,860 M 40.00 154400.00 43.50 167910.00 40.90 157874.00
0083 2556000000-M 846 SHOULDER BERM GUTTER 521 M 46.00 23966.00 42.00 21882.00 39.38 20516.98
0084 2577000000-M 846 CONC EXPRESSWAY GUTTER 70 M 75.00 5250.00 76.00 5320.00 7151 5005.70
0085 2612000000-M 848 150MM CONC DRIVEWAY 1,000 M2 56.00 56000.00 65.50 65500.00 61.56 61560.00
0086 2619000000-M 850 100MM CONC PAVED DITCH 50 M2 38.00 1900.00 71.50 3575.00 67.15 3357.50
0087 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,760 M2 55.00 96800.00 62.50 110000.00 58.76 103417.60
0088 3030000000-M 862 STL BM GUARDRAIL 1,82499 M 46.50 84862.04 54.50 99461.96 51.13 93311.74
0089 3045000000-M 862 SBGR SHOP CURVED 19.05 M 49.15 936.31 58.00 1104.90 54.53 1038.80
0090 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 1.00 10.00 12.15 121.50 11.43 114.30
0091 3210000000-N 862 GR ANCHOR TYPE CAT-1 13 EA 475.00 6175.00 470.00 6110.00 441.63 5741.19
0092 3270000000-N SP GR ANCHOR TYPE 350 19 EA 1700.00 32300.00 1970.00 37430.00 1849.65 35143.35
0093 3380000000-M 862 TEMP STL BM GUARDRAIL 14097 M 12.35 1740.98 29.00 4088.13 27.27 3844.25
0094 3503000000-M 866 WW WIRE FENCE 1200MM FABR 11,330 M 7.70 87241.00 10.14 114886.20 7.22 81802.60
0095 3509000000-M 866 100MM FENCE POSTS 2.30M 2,310 EA 12.00 27720.00 16.70 38577.00 14.55 33610.50
0096 3515000000-M 866 125MM FENCE POSTS 2.50M 650 EA 18.00 11700.00 33.00 21450.00 30.13 19584.50
0097 3533000000-M 866 CL FENCE ***MM FABRIC 49 M 26.00 1274.00 18.10 886.90 19.74 967.26

(1800MM)
0098 3539000000-M 866 LINE POST FOR ***MM CL F 14 EA 65.00 910.00 88.50 1239.00 41.57 581.98

(1800MM)
0099 3557000000-M 866 ADDITIONAL BARBED WIRE 175 M 1.75 306.25 2.70 472.50 2.08 364.00
0100 3628000000-M 876 RIP RAP, CLASS| 38 MTN 55.00 2090.00 37.50 1425.00 66.48 2526.24
0101 3635000000-M 876 RIP RAP, CLASSIII 425 MTN 60.00 25500.00 40.00 17000.00 68.83 29252.75
0102 3649000000-M 876 RIP RAP, CLASS B 1,454 MTN 55.00 79970.00 31.50 45801.00 60.37 87777.98
0103 3656000000-M 876 FILTER FABRIC FOR DRAINGE 13,385 M2 1.50 20077.50 2.58 34533.30 3.80 50863.00
0104 3659000000-N SP PREFORMED SCOUR HOLES 7 EA 2500.00 17500.00 2010.00 14070.00 2161.09 15127.63
0105 4054000000-M 902 PLN CL A CONC FOUNDTN 1 M3 624.00 624.00 1.10 1.10 1.04 1.04
0106 4060000000-M 903 SUPPORT, BREAKAWAY STL BM 250 KG 8.60 2150.00 19.90 4975.00 18.70 4675.00
0107 4072000000-M 903 SUPPORT, 4.5KG STL U-CHAN 919 M 18.37 16882.03 18.20 16725.80 17.15 15760.85
0108 4096000000-N 904 SIGN ERECTION, TYPE D 8 EA 75.00 600.00 105.00 840.00 98.72 789.76
0109 4102000000-N 904 SIGN ERECTION, TYPE E 117 EA 55.00 6435.00 55.00 6435.00 51.96 6079.32
0110 4108000000-N 904 SIGN ERECTION, TYPE F 37 EA 65.00 2405.00 105.00 3885.00 98.72 3652.64
0111 4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD) 2 EA 675.00 1350.00 310.00 620.00 296.15 592.30

®)
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0112 4116100000-N 904 (sgc)aN ERECT, RELOC ** GRD MTD 3 EA 95.00 285.00 138.00 414.00 129.89 389.67
0113  4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 9 EA 65.00 585.00 72.00 648.00 67.54 607.86
0114 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 101 EA 1.00 101.00 1.10 111.10 1.04 105.04
0115  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 EA 1.00 7.00 1.10 7.70 1.04 7.28
0116  4400000000-M 1110 WORK ZONE SIGNS (STAT) 314 M2 50.00 15700.00 54.00 16956.00 50.92 15988.88
0117  4405000000-M 1110 WORK ZONE SIGNS (PORT) 122 M2 100.00 12200.00 77.50 9455.00 87.41 10664.02
0118 4410000000-M 1110 WORK ZONE SIGNS (BARR) 91 M2 75.00 6825.00 68.50 6233.50 76.25 6938.75
0119  4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 4000.00 12000.00 4360.00 13080.00 2676.95 8030.85
0120 4420000000-N 1120 CHANGEABLE MESSAGE SIGN 2 EA 5000.00 10000.00 16000.00 32000.00 11254.10 22508.20
0121 4422000000-N 1120 CHANGEABLE MESSAGE SIGN (SHORT TERM) 150 DAY 100.00 15000.00 38.50 5775.00 25.13 3769.50
0122 4430000000-N 1130 DRUMS 469 EA 40.00 18760.00 42.50 19932.50 45.89 21522.41
0123  4445000000-M 1145 BARRICADES (TYPE Ill) 264 M 66.00 17424.00 83.00 21912.00 61.21 16159.44
0124  4450000000-N 1150 FLAGGER 4,800 HR 25.00 120000.00 27.50 132000.00 22.00 105600.00
0125 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 9 EA 5500.00 49500.00 5500.00 49500.00 5700.74 51306.66
0126 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2000.00 6000.00 1660.00 4980.00 2073.00 6219.00
0127 4480000000-N 1165 TMIA 3 EA 2500.00 7500.00 29000.00 87000.00 28845.45 86536.35
0128 4485000000-M 1170 PORT CONC BARRIER 143 M 69.00 9867.00 88.50 12655.50 71.52 10227.36
0129 4490000000-M 1170 PORT CONC BARRIER(ANCHRD) 594 M 102.00 60588.00 130.00 77220.00 105.72 62797.68
0130 4505000000-M 1170 RESET PORT CONC BARR,ANCH 110 M 50.00 5500.00 33.00 3630.00 50.79 5586.90
0131 4516000000-N 1180 SKINNY DRUM 100 EA 33.00 3300.00 30.50 3050.00 31.69 3169.00
0132  4650000000-N 1251 TEMP RAISED PVMT MRKS 881 EA 4.00 3524.00 4.40 3876.40 4.68 4123.08
0133 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 79 M 19.69 1555.51 22.00 1738.00 14.55 1149.45
0134 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 328 M 26.25 8610.00 29.00 9512.00 15.59 5113.52
0135 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 12 EA 100.00 1200.00 110.00 1320.00 135.09 1621.08
0136 4810000000-M 1205 PAINT PVT MKG LINES 100MM 74,089 M 0.43 31858.27 0.47 34821.83 0.62 45935.18
0137 4830000000-M 1205 PAINT PVT MKG LINES 400MM 62 M 6.56 406.72 7.25 449.50 4.16 257.92
0138 4835000000-M 1205 PAINT PVT MKG LINES 600MM 392 M 9.84 3857.28 10.85 4253.20 7.79 3053.68
0139  4840000000-N 1205 PAINT PVT MKG CHARACTER 10 EA 50.00 500.00 55.00 550.00 88.33 883.30
0140 4845000000-N 1205 PAINT PVT MKG SYMBOL 82 EA 35.00 2870.00 38.50 3157.00 88.33 7243.06
0141 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 35.00 175.00 38.50 192.50 67.54 337.70
0142  4905000000-N 1253 SNOWPLB PVMT MRKER 1,491 EA 25.00 37275.00 27.50 41002.50 29.36 43775.76
0143  4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 50.00 400.00 55.00 440.00 76.77 614.16
0144 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 100.00 800.00 44.00 352.00 163.77 1310.16
0145 5325600000-M 1510 150MM WATER LINE 163 M 210.00 34230.00 141.00 22983.00 161.06 26252.78
0146 5325800000-M 1510 200MM WATER LINE 465 M 160.00 74400.00 154.00 71610.00 181.85 84560.25
0147 5326200000-M 1510 300MM WATER LINE 275 M 170.00 46750.00 182.00 50050.00 233.80 64295.00
0148 5540000000-M 1515 150MM VALVE 7 EA 900.00 6300.00 920.00 6440.00 831.30 5819.10
0149 5546000000-M 1515 200MM VALVE 11 EA 1200.00 13200.00 1150.00 12650.00 1091.09 12001.99
0150 5558000000-M 1515 300MM VALVE EA 2000.00 6000.00 1690.00 5070.00 2078.26 6234.78
0151 5572200000-M 1515 300MM TAPPING VALVE EA 6000.00 6000.00 4690.00 4690.00 6234.77 6234.77
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0152 5648000000-N 1515 RELOCATE WATER METER 23 EA 1100.00 25300.00 1730.00 39790.00 1039.13 23899.99
0153 5649000000-N 1515 RECONNECT WATER METER EA 1800.00 1800.00 1730.00 1730.00 909.23 909.23
0154 5672000000-N 1515 RELOCATE FIRE HYDRANT EA 2750.00 11000.00 1610.00 6440.00 3117.39 12469.56
0155 5691200000-M 1520 150MM SANITARY GRAVITY SEWER 12 M 440.00 5280.00 194.00 2328.00 83.13 997.56
0156 5691300000-M 1520 200MM SANITARY GRAVITY SEWER 333 M 95.00 31635.00 139.00 46287.00 124.70 41525.10
0157 5691400000-M 1520 250MM SANITARY GRAVITY SEWER 67 M 235.00 15745.00 224.00 15008.00 181.85 12183.95
0158 5691600000-M 1520 400MM SANITARY GRAVITY SEWER 758 M 240.00 18192.00 400.00 30320.00 285.76 21660.61
0159 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 1750.00 10500.00 1600.00 9600.00 1246.95 7481.70
0160 5775000000-M 1525 1200MM DIA UTILITY MANHOLE 5 EA 2750.00 13750.00 3880.00 19400.00 1974.34 9871.70
0161 5776000000-M 1525 1500MM DIA UTILITY MANHOLE 5 EA 2800.00 14000.00 2550.00 12750.00 2493.91 12469.55
0162 5781000000-M 1525 UTILITY MH WALL, 1200MM DIA 76 M 1450.00 11020.00 1690.00 12844.00 681.67 5180.69
0163 5782000000-M 1525 UTILITY MH WALL, 1500MM DIA 186 M 1650.00 30690.00 1720.00 31992.00 852.08 15848.69
0164 5798000000-M 1530 é%gkl/l?/l())N MM UTILITY PIPE 71 M 47.00 3337.00 65.50 4650.50 36.37 2582.27
0165 5801000000-M 1530 ABANDON 200MM UTILITY PIPE 406 M 40.00 16240.00 32.00 12992.00 13.51 5485.06
0166 5802000000-M 1530 ABANDON 250MM UTILITY PIPE 29 M 51.00 1479.00 63.00 1827.00 17.67 512.43
0167 5804000000-M 1530 ABANDON 300MM UTILITY PIPE 146 M 42.00 6132.00 44.00 6424.00 22.86 3337.56
0168 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 2500.00 5000.00 890.00 1780.00 1039.13 2078.26
0169 5836000000-M 1540 600MM ENCASEMENT PIPE 12 M 170.00 2040.00 178.00 2136.00 311.74 3740.88
0170 5836200000-M 1540 750MM ENCASEMENT PIPE 16 M 385.00 6160.00 420.00 6720.00 446.83 7149.28
0171 5872200000-M 1550 600MM TRENCHLESS INSTALL (IN SOIL) 6 M 550.00 3300.00 600.00 3600.00 571.52 3429.12
0172 5872210000-M 1550 600MM TRENCHLESS INSTALL (NOT IN SOIL) 6 M 550.00 3300.00 600.00 3600.00 2388.96 14333.76
0173 5872300000-M 1550 750MM TRENCHLESS INSTALL (IN SOIL) 8 M 630.00 5040.00 690.00 5520.00 685.83 5486.64
0174 5872310000-M 1550 750MM TRENCHLESS INSTALL (NOT IN SOIL) 8 M 630.00 5040.00 690.00 5520.00 3064.39 24515.12
0175 6000000000-M 1605 TEMPORARY SILT FENCE 14,000 M 5.75 80500.00 6.10 85400.00 5.28 73920.00
0176 6006000000-M 1610 EROS CONTRL STONE CL A 12,500 MTN 30.00 375000.00 35.21 440125.00 1.00 12500.00
0177 6009000000-M 1610 EROS CONTRL STONE CL B 7,500 MTN 30.00 225000.00 36.50 273750.00 59.93 449475.00
0178 6012000000-M 1610 SEDIMENT CONTROL STONE 6,250 MTN 25.00 156250.00 37.00 231250.00 51.19 319937.50
0179 6015000000-M 1615 TEMPORARY MULCHING 60 HA 980.00 58800.00 2540.00 152400.00 1018.35 61101.00
0180 6018000000-M 1620 SEED FOR TEMP SEEDING 2,425 KG 6.50 15762.50 3.30 8002.50 6.75 16368.75
0181 6021000000-M 1620 FERT FOR TEMP SEEDING 20.25 MTN 660.00 13365.00 1680.00 34020.00 685.82 13887.86
0182 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,500 M 55.00 82500.00 48.50 72750.00 49.80 74700.00
0183 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 67 EA 300.00 20100.00 188.00 12596.00 124.06 8312.02
0184 6029000000-M SP SAFETY FENCE 50 M 15.00 750.00 6.10 305.00 5.20 260.00
0185 6030000000-M 1630 SILT EXCAVATION 42,500 M3 2.00 85000.00 7.42 315350.00 0.01 425.00
0186 6036000000-M 1631 MATTING FOR EROS CONTROL 180,000 M2 1.35 243000.00 2.05 369000.00 1.40 252000.00
0187 6037000000-M SP COIR FIBER MAT 1,100 M2 9.40 10340.00 10.35 11385.00 4.42 4862.00
0188 6038000000-M SP PERM SOIL REINF MAT 3,500 M2 5.50 19250.00 9.50 33250.00 5.66 19810.00
0189 6042000000-M 1632 6.4MM HARDWARE CLOTH 3250 M 10.20 33150.00 10.80 35100.00 9.35 30387.50
0190 6046000000-M SP TEMP PIPE FOR STREAM CROSS 50 M 175.00 8750.00 530.00 26500.00 96.04 4802.00
0191 6069000000-M 1638 STILLING BASINS 40 M3 80.00 3200.00 103.00 4120.00 79.25 3170.00
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0192 6071012000-M SP COIR FIBER WATTLE 2,100 M 32.00 67200.00 33.50 70350.00 23.38 49098.00
0193  6071020000-M SP  POLYACRYLAMIDE (PAM) 2,200 KG 8.00 17600.00 19.45 42790.00 11.43 25146.00
0194 6071030000-M SP COIR FIBER BAFFLE 4,000 M 14.30 57200.00 15.80 63200.00 1351 54040.00
0195 6071050000-M SP :;;l\:ﬂl\:ﬂ)SKIMMER 86 EA 800.00 68800.00 560.00 48160.00 1911.72 164407.92
0196 6084000000-M 1660 SEEDING AND MULCHING 40 HA 3000.00 120000.00 6600.00 264000.00 3533.04 141321.60
0197 6087000000-M 1660 MOWING 20 HA 100.00 2000.00 420.00 8400.00 103.91 2078.20
0198 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,200 KG 10.00 12000.00 29.00 34800.00 10.39 12468.00
0199 6093000000-M 1661 FERT FOR REPAIR SEEDING 4 MTN 595.00 2380.00 2880.00 11520.00 618.28 2473.12
0200 6096000000-M 1662 SEED FOR SUPP SEEDING 1,000 KG 6.00 6000.00 11.40 11400.00 6.23 6230.00
0201 6108000000-M 1665 FERTILIZER TOPDRESSING 59 MTN 785.00 46315.00 1240.00 73160.00 815.72 48127.48
0202 6111000000-M SP IMPERVIOUS DIKE 275 M 180.00 49500.00 103.00 28325.00 198.12 54483.00
0203 6114500000-N SP  SPECIALIZED HAND MOWING 55 MHR 35.00 1925.00 42.00 2310.00 36.37 2000.35
0204 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 75.00 11250.00 110.00 16500.00 77.93 11689.50
0205 6120000000-M SP CULVERT DIVERSION CHANNEL 140 M3 80.00 11200.00 41.00 5740.00 79.25 11095.00
0206 6123000000-M 1670 REFORESTATION 4 HA 1750.00 7000.00 3670.00 14680.00 1818.48 7273.92
0207 6126000000-M SP STREAMBANK REFORESTATION 0.1 HA 10000.00 1000.00 6400.00 640.00 10391.30 1039.13
0208 7060000000-M 1705 SIGNAL CABLE 1,750 M 4.75 8312.50 5.25 9187.50 5.17 9047.50
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 30 EA 700.00 21000.00 770.00 23100.00 761.57 22847.10
0210 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 7 EA 850.00 5950.00 940.00 6580.00 924.76 6473.32
0211 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1100.00 6600.00 1210.00 7260.00 1196.75 7180.50
0212 7264000000-M 1710 MESSENGER CABLE (9.52MM) 550 M 8.50 4675.00 9.40 5170.00 9.25 5087.50
0213 7288000000-M 1715 (PlA\égaJ)RENCH (ko) 20 M 37.00 740.00 41.00 820.00 40.25 805.00
0214 7300000000-M 1715 tJlNgé-\'tA/'I\EAI)D TRENCH (irioaion) 550 M 16.50 9075.00 18.20 10010.00 17.95 9872.50
0215 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 400.00 4800.00 440.00 5280.00 435.18 5222.16
0216 7360000000-N 1720 WOOD POLE 4 EA 850.00 3400.00 940.00 3760.00 924.76 3699.04
0217 7372000000-N 1721 GUY ASSEMBLY 8 EA 375.00 3000.00 410.00 3280.00 407.98 3263.84
0218 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 3 EA 650.00 1950.00 720.00 2160.00 707.17 212151
0219 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 14 EA 600.00 8400.00 660.00 9240.00 652.77 9138.78
0220 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,540 M 18.00 27720.00 19.90 30646.00 19.58 30153.20
0221 7456000000-M 1726 I(_1E4A2D)_|N CABLE(¥iix) 4330 M 3.00 12990.00 3.30 14289.00 3.26 14115.80
0222 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 5250.00 42000.00 5800.00 46400.00 5711.75 45694.00
0223 7613000000-N SP SOIL TEST 8 EA 900.00 7200.00 990.00 7920.00 979.16 7833.28
0224 7614100000-M SP DRILLED PIER FOUND 50 M3 700.00 35000.00 770.00 38500.00 761.57 38078.50
0225 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 225.00 450.00 249.00 498.00 244.79 489.58
0226 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 700.00 1400.00 770.00 1540.00 761.57 1523.14
0227 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 14000.00 28000.00 15000.00 30000.00 15231.32 30462.64
0228 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 150.00 2250.00 166.00 2490.00 163.19 2447.85
0229 7990000000-M SP GENERIC SIGNAL ITEM (M) 150 M 10.50 1575.00 11.60 1740.00 11.42 1713.00

UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN
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0230 0022000000-M 225 UNCLASSIFIED EXCAVATION 405,000 M3 7.25 2936250.00 6.92 2802600.00 13.75 5568750.00
0231 1044000000-M 501 LIME TRTD SOIL (SLURRY) 39,670 M2 2.50 99175.00 2.76 109489.20 2.65 105125.50
0232 1066000000-M 501 LIME FOR LIME TREATED SOIL 440 MTN 193.50 85140.00 214.00 94160.00 204.77 90098.80
0233 1121000000-M 520 AGGREGATE BASE COURSE 4,545 MTN 17.00 77265.00 22.50 102262.50 21.43 97399.35
0234 1176000000-M 542 SOIL CEMENT BASE 39,670 M2 2.29 90844.30 2.53 100365.10 2.42 96001.40
0235 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,191 MTN 130.50 155425.50 144.00 171504.00 138.10 164477.10
0236 1198000000-M SP AGGREGATE FOR SOIL CEMBS 600 MTN 12.00 7200.00 28.50 17100.00 35.82 21492.00
0237 1209000000-M 543 ASPHALT CURING SEAL 53,960 L 0.58 31296.80 0.99 53420.40 0.61 32915.60
0238 1489000000-M 610 ASP CONC BASE CRS B25.0B 47,510 MTN 33.50 1591585.00 31.86 1513668.60 37.00 1757870.00
0239 1498000000-M 610 ASP CONC INTR CRS 119.0B 31,580 MTN 33.00 1042140.00 32.37 1022244.60 38.00 1200040.00
0240 1519000000-M 610 ASP CONC SURF CRS S9.5B 32,000 MTN 38.50 1232000.00 31.61 1011520.00 38.00 1216000.00
0241 1575000000-M SP  ASP FOR PLANT MIX 5,530 MTN 650.00 3594500.00 760.00 4202800.00 700.00 3871000.00
0242 2099000000-M 816 SHOULDER DRAIN 5120 M 16.50 84480.00 18.20 93184.00 16.66 85299.20
0243 2110000000-M 816 100MM SHLDR DRAINS PIPE 5120 M 4.25 21760.00 4.70 24064.00 5.18 26521.60
0244 2121000000-M 816 100MM OUTLET PIPE (SH DRN 210 M 20.00 4200.00 22.00 4620.00 34.70 7287.00
0245 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 300.00 9000.00 330.00 9900.00 264.52 7935.60
0246 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 25,786 M 1.93 49766.98 2.13 54924.18 2.03 52345.58
0247 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 14,060 M 2.26 31775.60 2.50 35150.00 2.18 30650.80
0248 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,209 M 3.28 7245.52 3.60 7952.40 3.64 8040.76
0249 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 703 M 4.92 3458.76 5.45 3831.35 9.35 6573.05
0250 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 162 EA 95.00 15390.00 105.00 17010.00 124.70 20201.40
0251  4770000000-M 1205 a?/())MM COLD APPL PLSTIC LINES TYPE * 644 M 6.11 3934.84 6.75 4347.00 7.01 4514.44
0252 0022000000-M 225 UNCLASSIFIED EXCAVATION 400,000 M3
0253 1044000000-M 501 LIME TRTD SOIL (SLURRY) 48,120 M2
0254 1066000000-M 501 LIME FOR LIME TREATED SOIL 530 MTN
0255 1121000000-M 520 AGGREGATE BASE COURSE 5,017 MTN
0256 1176000000-M 542 SOIL CEMENT BASE 48,120 M2
0257 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,444 MTN
0258 1198000000-M SP AGGREGATE FOR SOIL CEMBS 730 MTN
0259 1209000000-M 543 ASPHALT CURING SEAL 65,450 L
0260 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,700 MTN
0261 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,800 MTN
0262 1519000000-M 610 ASP CONC SURF CRS S9.5B 13,670 MTN
0263 1525000000-M 610 ASP CONC SURF CRS SF9.5A 6,790 MTN
0264 1575000000-M SP  ASP FOR PLANT MIX 2,980 MTN
0265 1682000000-M 652 ASPH DRAINAGE CO, P-57 14,030 MTN
0266 1847000000-M 710 ***MM PCC PVMT THRU LNS 80,945 M2
(200MM)
0267 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum
0268 1913000000-M 720 CONC SHLD ADJ ***MM PVMT 14,615 M2

(200MM)
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0269 1914000000-M SP  CONC SHLD ADJ **+MM PVMT W/ DWL 5570 M2
(200MM)

0270 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum

0271 2099000000-M 816 SHOULDER DRAIN 8,820 M

0272 2110000000-M 816 100MM SHLDR DRAINS PIPE 8,820 M

0273 2121000000-M 816 100MM OUTLET PIPE (SH DRN 300 M

0274 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 50 EA

0275 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 7131 M

0276 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,591 M

0277 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 463 M

0278 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 239 M

0279 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 115 EA

0280 4780000000-M 1205 200MM COLD APPL PLSTIC LINES TYPE ** 39 M
(n

0281 4785000000-M 1205 300MM COLD APPL PLSTIC LINES TYPE ** 464 M
(n

0282 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 47 EA
(n

0283  4847000000-M 1205 POLYUREA LINES (100MM #+#x) 21,124 M
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205 POLYUREA LINES (200MM ##xx) 1,707 M
(HIGHLY REFLECTIVE ELEMENTS)
CULVERT ITEMS

0285 8126000000-N 414 CULV EXCAV @ kit Lump Sum 80000.00 48000.00 43019.69
(13+43.400-L-)

0286 8126000000-N 414 CULV EXCAV @ kit Lump Sum 80000.00 34000.00 39623.40
(20+86.000-L-)

0287 8126000000-N 414 CULV EXCAV @ kit Lump Sum 80000.00 58000.00 45283.88
(35+56.000-L-)

0288 8133000000-M 414 FND CONDIT MAT, BOX CULV 1,016 MTN 60.00 60960.00 60.50 61468.00 62.27 63266.32

0289 8196000000-M 420 CLASS A CONCRETE (CULV) 1,016.2 M3 600.00 609720.00 580.00 589396.00 622.64 632726.77

0290  8245000000-M 425 REINF STEEL (CULVERT) 100,768 KG 2.30 231766.40 2.43 244866.24 2.49 250912.32
CONTRACT TOTAL TOTAL 23645110.19 TOTAL 23875284.80 TOTAL 26714647.83
ROADWAY ITEMS SUB-TOTAL 22502663.79 SUB-TOTAL 22839554.56 SUB-TOTAL 25639815.45
CULVERT ITEMS SUB-TOTAL 1142446.40 SUB-TOTAL 1035730.24 SUB-TOTAL 1074832.38
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1339000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 682000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1400000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 18000.00 21600.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1500.00 6000.00
0006 0036000000-M 225 UNDERCUT EXCAVATION 22,000 M3 14.00 308000.00
0007 0038000000-M SP SHALLOW UNDERCUT 300 M3 17.00 5100.00
0008 0080000000-M SP CLASS IV SUBGRD STABILIZATION 700 MTN 26.50 18550.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 2,240 M3 17.10 38304.00
0010 0141000000-M 240 BERM DITCH CONSTRUCTION 750 M 4.50 3375.00
0011 0156000000-M 250 REMOVAL OF EXT ASPHALT PVMT 6,380 M2 4.40 28072.00
0012 0192000000-N 260 PROOF ROLLING 40 HR 355.00 14200.00
0013 0195000000-M SP SELECT GRANULAR MATERIAL 29,500 M3 31.85 939575.00
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 31,000 M2 1.81 56110.00
0015 0199000000-M SP TEMPORARY SHORING 233.2 M2 950.00 221540.00
0016 0241000000-M SP GENERIC GRADING ITEM (M2) 16,500 M2 4.81 79365.00
GEOTEXTILE FOR PAVEMENT STAB- ILIZATION
0017 0255000000-M SP GENERIC GRADING ITEM (MTN) 2,500 MTN 53.00 132500.00
EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL
0018 0318000000-M SP FND CONDIT MATL MINOR STRS 2,250 MTN 27.50 61875.00
0019 0320000000-M SP FND CONDIT FABRIC 6,770 M2 2.90 19633.00
0020 0335000000-M SP **MM DRAINAGE PIPE 312 M 79.50 2480.40
(200MM)
0021 0335200000-M SP  375MM DRAINAGE PIPE 2,202 M 115.00 253230.00
0022 0335300000-M SP  450MM DRAINAGE PIPE 676.8 M 144.00 97459.20
0023 0335400000-M SP  600MM DRAINAGE PIPE 685.2 M 154.00 105520.80
0024 0335500000-M SP  750MM DRAINAGE PIPE 3732 M 212.00 79118.40
0025 0335600000-M SP  900MM DRAINAGE PIPE 2292 M 296.00 67843.20
0026 0335700000-M SP 1050MM DRAINAGE PIPE 54 M 326.00 17604.00
0027 0335800000-M SP 1200MM DRAINAGE PIPE 132 M 405.00 53460.00
0028 0335850000-M Sp  ***MM DRAINAGE PIPE ELBOW 7 EA 377.00 2639.00
(375MM)
0029 0335850000-M Sp  ***MM DRAINAGE PIPE ELBOW 6 EA 478.91 2873.46
(450MM)
0030 0343000000-M SP 375MM SIDE DRAIN PIPE 268.8 M 101.00 27148.80
0031 0344000000-M SP 450MM SIDE DRAIN PIPE 144 M 112.91 1625.90
0032 0345000000-M SP 600MM SIDE DRAIN PIPE 84 M 144.50 1213.80
0033 0354000000-M SP  ***MM RC PIPE CULYV ***** 204 M 108.75 2218.50
(375MM, V)
0034 0366000000-M SP 375MM RC PIPE CULV Il 1152 M 105.50 12153.60
0035 0384000000-M SP  750MM RC PIPE CULV Il 36 M 255.00 9180.00
0036 0408000000-M SP  1350MM RC PIPE CULV lll 1212 M 448.25 54327.90
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0037 0448000000-M SP  ***MM RCP CULV CLASS IV 792 M 768.00 60825.60
(1500MM)
0038 0448200000-M SP 375MM RCP CULV CLASS IV 1,027.2 M 121.50 124804.80
0039 0448300000-M SP  450MM RCP CULV CLASS IV 462 M 140.50 64911.00
0040 0448400000-M SP 600MM RCP CULV CLASS IV 260.4 M 195.00 50778.00
0041 0448500000-M SP  750MM RCP CULV CLASS IV 456 M 295.00 13452.00
0042 0448600000-M SP 900MM RCP CULV CLASS IV 126 M 271.50 34209.00
0043 0974000000-M SP  **MM WLD STL PIPE ***RR 132 M 811.00 10705.20
(600MM, 12MM)
0044 0986000000-M SP GENERIC PIPE ITEM (M) 1356 M 280.00 37968.00
375MM DUCTILE IRON PIPE
0045 0992000000-M SP GENERIC PIPE ITEM (EA) 2 EA 8810.00 17620.00
ENERGY DISSIPATOR BASIN
0046 0995000000-M 340 PIPE REMOVAL 869.6 M 55.50 48262.80
0047 1011000000-N 500 FINE GRADING Lump Sum 1000000.00
0048 1077000000-M SP #57 STONE 60 MTN 40.25 2415.00
0049 1110000000-M 510 STABILIZER AGGREGATE 500 MTN 36.75 18375.00
0050 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 21.00 42000.00
0051 1231000000-M 560 SHOULDER BORROW 9,230 M3 6.50 59995.00
0052 1275000000-M 600 PRIME COAT 15,531 L 1.25 19413.75
0053 1330000000-M 607 INCIDENTAL MILLING 980 M2 4.25 4165.00
0054 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 100 MTN 176.00 17600.00
0055 2000000000-N 806 RIGHT OF WAY MARKERS 225 EA 130.00 29250.00
0056 2022000000-M SP SUBDRAIN EXCAVATION 2,070 M3 29.00 60030.00
0057 2033000000-M SP SUBDRAIN FINE AGGREGATE 1,035 M3 60.00 62100.00
0058 2044000000-M SP 150MM PERF SUBDR PIPE 2500 M 12.50 31250.00
0059 2070000000-N SP SUBDRN PIPE OUTLETS 17 EA 350.00 5950.00
0060 2077000000-M SP 150MM OUTLET PIPE (SD) 34 M 40.00 1360.00
0061 2143000000-M 818 BLOTTING SAND 10 MTN 43.83 438.30
0062 2209000000-M 838 ENDWALLS 40.6 M3 900.00 36540.00
0063 2220000000-M 838 REINFORCED ENDWALLS 26.7 M3 1165.00 31105.50
0064 2253000000-M 840 PIPE COLLARS 0.29 M3 2382.00 690.78
0065 2264000000-M 840 PIPE PLUGS 0.22 M3 1514.00 333.08
0066 2275000000-M SP FLOWABLE FILL 23 M3 283.00 6509.00
0067 2286000000-N 840 MASNRY DRAINAGE STRUCT 195 EA 1740.00 339300.00
0068 2297000000-M 840 MASNRY DRAINAGE STRUCT 3.1 M3 2040.00 6324.00
0069 2308000000-M 840 MASNRY DRAINAGE STRUCT 1597 M 885.00 14133.45
0070 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 330.00 330.00
0071 2364000000-N 840 FRAME W/2GRTS 840.16 STD 10 EA 446.50 4465.00
0072 2364200000-N 840 FRAME W/2GRTS 840.20 STD 10 EA 464.50 4645.00
0073 2365000000-N 840 FRAME W/2GRTS 840.22 STD 81 EA 428.50 34708.50
0074 2366000000-N 840 FRAME W/2GRTS 840.24 STD 16 EA 434.50 6952.00

0075 2367000000-N 840 FRAME W/2GRTS 840.29 STD 10 EA 453.50 4535.00
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0076 2374000000-N 840 |(:EF§AME—GRT—HD 840.03 ** 6 EA 558.00 3348.00
0077 2374000000-N 840 I(:FF§AME—GRT—HD 840.03 ** 32 EA 570.00 18240.00
0078 2374000000-N 840 I(:C?)AME—GRT—HD 840.03 ** 25 EA 571.00 14275.00
0079 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 375.00 1125.00
0080 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 3 EA 642.00 1926.00
0081 2535000000-M 846 ** X**MM CONC CURB 350 M 66.50 23275.00
(200MM X 450MM)
0082 2549000000-M 846 750MM CONC CURB & GUTTER 3,860 M 56.50 218090.00
0083 2556000000-M 846 SHOULDER BERM GUTTER 521 M 62.00 32302.00
0084 2577000000-M 846 CONC EXPRESSWAY GUTTER 70 M 112.50 7875.00
0085 2612000000-M 848 150MM CONC DRIVEWAY 1,000 M2 62.75 62750.00
0086 2619000000-M 850 100MM CONC PAVED DITCH 50 M2 154.00 7700.00
0087 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 1,760 M2 62.50 110000.00
0088 3030000000-M 862 STL BM GUARDRAIL 1,824.99 M 49.20 89789.51
0089 3045000000-M 862 SBGR SHOP CURVED 19.05 M 52.48 999.74
0090 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00
0091 3210000000-N 862 GR ANCHOR TYPE CAT-1 13 EA 425.00 5525.00
0092 3270000000-N SP GR ANCHOR TYPE 350 19 EA 1780.00 33820.00
0093 3380000000-M 862 TEMP STL BM GUARDRAIL 14097 M 26.24 3699.05
0094 3503000000-M 866 WW WIRE FENCE 1200MM FABR 11,330 M 9.18 104009.40
0095 3509000000-M 866 100MM FENCE POSTS 2.30M 2,310 EA 15.10 34881.00
0096 3515000000-M 866 125MM FENCE POSTS 2.50M 650 EA 30.00 19500.00
0097 3533000000-M 866 CL FENCE ***MM FABRIC 49 M 16.40 803.60
(1800MM)
0098 3539000000-M 866 LINE POST FOR ***MM CL F 14 EA 80.00 1120.00
(1800MM)
0099 3557000000-M 866 ADDITIONAL BARBED WIRE 175 M 2.46 430.50
0100 3628000000-M 876 RIP RAP, CLASS| 38 MTN 65.00 2470.00
0101 3635000000-M 876 RIP RAP, CLASSIII 425 MTN 58.00 24650.00
0102 3649000000-M 876 RIP RAP, CLASS B 1,454 MTN 47.00 68338.00
0103 3656000000-M 876 FILTER FABRIC FOR DRAINGE 13,385 M2 3.75 50193.75
0104 3659000000-N SP PREFORMED SCOUR HOLES 7 EA 2100.00 14700.00
0105 4054000000-M 902 PLN CL A CONC FOUNDTN 1 M3 624.00 624.00
0106 4060000000-M 903 SUPPORT, BREAKAWAY STL BM 250 KG 8.60 2150.00
0107 4072000000-M 903 SUPPORT, 4.5KG STL U-CHAN 919 M 18.37 16882.03
0108 4096000000-N 904 SIGN ERECTION, TYPE D 8 EA 75.00 600.00
0109 4102000000-N 904 SIGN ERECTION, TYPE E 117 EA 55.00 6435.00
0110 4108000000-N 904 SIGN ERECTION, TYPE F 37 EA 65.00 2405.00

0111 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 2 EA 675.00 1350.00
(B)
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0112 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 3 EA 95.00 285.00
0113 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 9 EA 65.00 585.00
0114 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 101 EA 1.00 101.00
0115 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 7 EA 1.00 7.00
0116 4400000000-M 1110 WORK ZONE SIGNS (STAT) 314 M2 49.00 15386.00
0117 4405000000-M 1110 WORK ZONE SIGNS (PORT) 122 M2 305.00 37210.00
0118 4410000000-M 1110 WORK ZONE SIGNS (BARR) 91 M2 70.00 6370.00
0119 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 4800.00 14400.00
0120 4420000000-N 1120 CHANGEABLE MESSAGE SIGN 2 EA 11475.00 22950.00
0121 4422000000-N 1120 CHANGEABLE MESSAGE SIGN (SHORT TERM) 150 DAY 220.00 33000.00
0122 4430000000-N 1130 DRUMS 469 EA 71.85 33697.65
0123 4445000000-M 1145 BARRICADES (TYPE III) 264 M 79.00 20856.00
0124 4450000000-N 1150 FLAGGER 4,800 HR 20.00 96000.00
0125 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 9 EA 5500.00 49500.00
0126 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2000.00 6000.00
0127 4480000000-N 1165 TMIA 3 EA 9205.00 27615.00
0128 4485000000-M 1170 PORT CONC BARRIER 143 M 69.00 9867.00
0129 4490000000-M 1170 PORT CONC BARRIER(ANCHRD) 5904 M 102.00 60588.00
0130 4505000000-M 1170 RESET PORT CONC BARR,ANCH 110 M 49.00 5390.00
0131 4516000000-N 1180 SKINNY DRUM 100 EA 58.00 5800.00
0132 4650000000-N 1251 TEMP RAISED PVMT MRKS 881 EA 4.00 3524.00
0133 4705000000-M 1205 400MM THERMO MKG 3.1MM TK 79 M 19.69 1555.51
0134 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 328 M 26.25 8610.00
0135 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 12 EA 100.00 1200.00
0136 4810000000-M 1205 PAINT PVT MKG LINES 100MM 74,089 M 0.43 31858.27
0137 4830000000-M 1205 PAINT PVT MKG LINES 400MM 62 M 6.56 406.72
0138 4835000000-M 1205 PAINT PVT MKG LINES 600MM 392 M 9.84 3857.28
0139 4840000000-N 1205 PAINT PVT MKG CHARACTER 10 EA 50.00 500.00
0140 4845000000-N 1205 PAINT PVT MKG SYMBOL 82 EA 35.00 2870.00
0141 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 35.00 175.00
0142 4905000000-N 1253 SNOWPLB PVMT MRKER 1,491 EA 25.00 37275.00
0143 4915000000-M 1264 2.1M U-CHANNEL POSTS 8 EA 53.30 426.40
0144 4955000000-N 1264 OBJECT MARKERS (END OF RD 8 EA 79.50 636.00
0145 5325600000-M 1510 150MM WATER LINE 163 M 155.00 25265.00
0146 5325800000-M 1510 200MM WATER LINE 465 M 191.95 89256.75
0147 5326200000-M 1510 300MM WATER LINE 275 M 272.74 75003.50
0148 5540000000-M 1515 150MM VALVE 7 EA 800.00 5600.00
0149 5546000000-M 1515 200MM VALVE 11 EA 1050.00 11550.00
0150 5558000000-M 1515 300MM VALVE 3 EA 2000.00 6000.00

0151 5572200000-M 1515 300MM TAPPING VALVE 1 EA 6000.00 6000.00
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0152 5648000000-N 1515 RELOCATE WATER METER 23 EA 1000.00 23000.00
0153 5649000000-N 1515 RECONNECT WATER METER 1 EA 875.00 875.00
0154 5672000000-N 1515 RELOCATE FIRE HYDRANT 4 EA 3000.00 12000.00
0155 5691200000-M 1520 150MM SANITARY GRAVITY SEWER 12 M 80.00 960.00
0156 5691300000-M 1520 200MM SANITARY GRAVITY SEWER 333 M 217.24 72340.92
0157 5691400000-M 1520 250MM SANITARY GRAVITY SEWER 67 M 366.77 24573.59
0158 5691600000-M 1520 400MM SANITARY GRAVITY SEWER 758 M 520.68 39467.54
0159 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 1200.00 7200.00
0160 5775000000-M 1525 1200MM DIA UTILITY MANHOLE 5 EA 1900.00 9500.00
0161 5776000000-M 1525 1500MM DIA UTILITY MANHOLE 5 EA 2400.00 12000.00
0162 5781000000-M 1525 UTILITY MH WALL, 1200MM DIA 76 M 656.00 4985.60
0163 5782000000-M 1525 UTILITY MH WALL, 1500MM DIA 186 M 820.00 15252.00
0164 5798000000-M 1530 ABANDON ***MM UTILITY PIPE 71 M 35.00 2485.00

(375MM)

0165 5801000000-M 1530 ABANDON 200MM UTILITY PIPE 406 M 13.00 5278.00
0166 5802000000-M 1530 ABANDON 250MM UTILITY PIPE 29 M 17.00 493.00
0167 5804000000-M 1530 ABANDON 300MM UTILITY PIPE 146 M 22.00 3212.00
0168 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 1000.00 2000.00
0169 5836000000-M 1540 600MM ENCASEMENT PIPE 12 M 300.00 3600.00
0170 5836200000-M 1540 750MM ENCASEMENT PIPE 16 M 430.00 6880.00
0171 5872200000-M 1550 600MM TRENCHLESS INSTALL (IN SOIL) 6 M 550.00 3300.00
0172 5872210000-M 1550 600MM TRENCHLESS INSTALL (NOT IN SOIL) 6 M 2299.00 13794.00
0173 5872300000-M 1550 750MM TRENCHLESS INSTALL (IN SOIL) 8 M 660.00 5280.00
0174 5872310000-M 1550 750MM TRENCHLESS INSTALL (NOT IN SOIL) 8 M 2949.00 23592.00
0175 6000000000-M 1605 TEMPORARY SILT FENCE 14,000 M 6.60 92400.00
0176 6006000000-M 1610 EROS CONTRL STONE CL A 12,500 MTN 4.00 50000.00
0177 6009000000-M 1610 EROS CONTRL STONE CL B 7,500 MTN 4.50 33750.00
0178 6012000000-M 1610 SEDIMENT CONTROL STONE 6,250 MTN 3.50 21875.00
0179 6015000000-M 1615 TEMPORARY MULCHING 60 HA 1000.00 60000.00
0180 6018000000-M 1620 SEED FOR TEMP SEEDING 2,425 KG 12.50 30312.50
0181 6021000000-M 1620 FERT FOR TEMP SEEDING 20.25 MTN 880.00 17820.00
0182 6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,500 M 50.00 75000.00
0183 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 67 EA 100.00 6700.00
0184 6029000000-M SP SAFETY FENCE 50 M 3.40 170.00
0185 6030000000-M 1630 SILT EXCAVATION 42,500 M3 0.14 5950.00
0186 6036000000-M 1631 MATTING FOR EROS CONTROL 180,000 M2 3.50 630000.00
0187 6037000000-M SP COIR FIBER MAT 1,100 M2 9.50 10450.00
0188 6038000000-M SP PERM SOIL REINF MAT 3,500 M2 9.50 33250.00
0189 6042000000-M 1632 6.4MM HARDWARE CLOTH 3,250 M 9.00 29250.00
0190 6046000000-M SP TEMP PIPE FOR STREAM CROSS 50 M 350.00 17500.00

0191 6069000000-M 1638 STILLING BASINS 40 M3 70.00 2800.00
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0192 6071012000-M SP COIR FIBER WATTLE 2,100 M 16.00 33600.00
0193 6071020000-M SP  POLYACRYLAMIDE (PAM) 2,200 KG 19.80 43560.00
0194 6071030000-M SP  COIR FIBER BAFFLE 4,000 M 15.75 63000.00
0195 6071050000-M SP **MM SKIMMER 86 EA 2614.95 224885.70
(38MM)
0196 6084000000-M 1660 SEEDING AND MULCHING 40 HA 4000.00 160000.00
0197 6087000000-M 1660 MOWING 20 HA 125.00 2500.00
0198 6090000000-M 1661 SEED FOR REPAIR SEEDING 1,200 KG 16.73 20076.00
0199 6093000000-M 1661 FERT FOR REPAIR SEEDING 4 MTN 880.00 3520.00
0200 6096000000-M 1662 SEED FOR SUPP SEEDING 1,000 KG 16.73 16730.00
0201 6108000000-M 1665 FERTILIZER TOPDRESSING 59 MTN 880.00 51920.00
0202 6111000000-M SP IMPERVIOUS DIKE 275 M 50.00 13750.00
0203 6114500000-N SP  SPECIALIZED HAND MOWING 55 MHR 60.00 3300.00
0204 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 100.00 15000.00
0205 6120000000-M SP CULVERT DIVERSION CHANNEL 140 M3 25.00 3500.00
0206 6123000000-M 1670 REFORESTATION 4 HA 7100.00 28400.00
0207 6126000000-M SP STREAMBANK REFORESTATION 0.1 HA 10000.00 1000.00
0208 7060000000-M 1705 SIGNAL CABLE 1,750 M 4.75 8312.50
0209 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 30 EA 700.00 21000.00
0210 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 7 EA 850.00 5950.00
0211 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1100.00 6600.00
0212 7264000000-M 1710 MESSENGER CABLE (9.52MM) 550 M 8.50 4675.00
0213  7288000000-M 1715 PAVED TRENCH (*eeseeee) 20 M 37.00 740.00
(1, 50MM)
0214 7300000000-M 1715 UNPAVED TRENCH (*esess) 550 M 16.50 9075.00
(1, 50MM)
0215 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 400.00 4800.00
0216 7360000000-N 1720 WOOD POLE 4 EA 850.00 3400.00
0217 7372000000-N 1721 GUY ASSEMBLY 8 EA 375.00 3000.00
0218 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 3 EA 650.00 1950.00
0219 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 14 EA 600.00 8400.00
0220 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,540 M 18.00 27720.00
0221 7456000000-M 1726 I(_1E4A2D)—IN CABLE(**#¥ikxx) 4330 M 3.00 12990.00
0222 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 5250.00 42000.00
0223 7613000000-N SP SOIL TEST 8 EA 900.00 7200.00
0224 7614100000-M SP DRILLED PIER FOUND 50 M3 700.00 35000.00
0225 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 225.00 450.00
0226 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 700.00 1400.00
0227 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 14000.00 28000.00
0228 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 15 EA 150.00 2250.00
0229 7990000000-M SP GENERIC SIGNAL ITEM (M) 150 M 10.50 1575.00

UNPAVED TRENCHING FOR TEMPOR- ARY LEAD IN
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0230 0022000000-M 225 UNCLASSIFIED EXCAVATION 405,000 M3 7.25 2936250.00
0231 1044000000-M 501 LIME TRTD SOIL (SLURRY) 39,670 M2 250 99175.00
0232 1066000000-M 501 LIME FOR LIME TREATED SOIL 440 MTN 193.50 85140.00
0233 1121000000-M 520 AGGREGATE BASE COURSE 4,545 MTN 15.00 68175.00
0234 1176000000-M 542 SOIL CEMENT BASE 39,670 M2 2.29 90844.30
0235 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,191 MTN 130.50 155425.50
0236 1198000000-M SP AGGREGATE FOR SOIL CEM BS 600 MTN 20.00 12000.00
0237 1209000000-M 543 ASPHALT CURING SEAL 53,960 L 0.58 31296.80
0238 1489000000-M 610 ASP CONC BASE CRS B25.0B 47,510 MTN 59.24 2814492.40
0239 1498000000-M 610 ASP CONC INTR CRS 119.0B 31,580 MTN 59.80 1888484.00
0240 1519000000-M 610 ASP CONC SURF CRS S9.5B 32,000 MTN 63.66 2037120.00
0241 1575000000-M SP  ASP FOR PLANT MIX 5,530 MTN 522.92 2891747.60
0242 2099000000-M 816 SHOULDER DRAIN 5120 M 15.75 80640.00
0243 2110000000-M 816 100MM SHLDR DRAINS PIPE 5120 M 4.90 25088.00
0244 2121000000-M 816 100MM OUTLET PIPE (SH DRN 210 M 32.80 6888.00
0245 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 30 EA 250.00 7500.00
0246 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 25,786 M 1.93 49766.98
0247 4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK 14,060 M 2.26 31775.60
0248 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 2,209 M 3.28 7245.52
0249 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 703 M 4.92 3458.76
0250 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 162 EA 95.00 15390.00
0251 4770000000-M 1205 g-IS/())MM COLD APPL PLSTIC LINES TYPE ** 644 M 6.11 3934.84
0252 0022000000-M 225 UNCLASSIFIED EXCAVATION 400,000 M3
0253 1044000000-M 501 LIME TRTD SOIL (SLURRY) 48,120 M2
0254 1066000000-M 501 LIME FOR LIME TREATED SOIL 530 MTN
0255 1121000000-M 520 AGGREGATE BASE COURSE 5,017 MTN
0256 1176000000-M 542 SOIL CEMENT BASE 48,120 M2
0257 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,444 MTN
0258 1198000000-M SP AGGREGATE FOR SOIL CEM BS 730 MTN
0259 1209000000-M 543 ASPHALT CURING SEAL 65,450 L
0260 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,700 MTN
0261 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,800 MTN
0262 1519000000-M 610 ASP CONC SURF CRS S9.5B 13,670 MTN
0263 1525000000-M 610 ASP CONC SURF CRS SF9.5A 6,790 MTN
0264 1575000000-M SP  ASP FOR PLANT MIX 2,980 MTN
0265 1682000000-M 652 ASPH DRAINAGE CO, P-57 14,030 MTN
0266 1847000000-M 710 ***MM PCC PVMT THRU LNS 80,945 M2

(200MM)

0267 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum
0268 1913000000-M 720 CONC SHLD ADJ ***MM PVMT 14,615 M2

(200MM)
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0269 1914000000-M SP  CONC SHLD ADJ ***MM PVMT W/ DWL 5570 M2
(200MM)

0270 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum

0271  2099000000-M 816 SHOULDER DRAIN 8,820 M

0272  2110000000-M 816 100MM SHLDR DRAINS PIPE 8,820 M

0273  2121000000-M 816 100MM OUTLET PIPE (SH DRN 300 M

0274  2132000000-N 816 CONC PAD SHLDR DRN OUTLET 50 EA

0275  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 7131 M

0276 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,591 M

0277  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 463 M

0278 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 239 M

0279  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 15 EA

0280 4780000000-M 1205 200MM COLD APPL PLSTIC LINES TYPE * 39 M
(n

0281 4785000000-M 1205 300MM COLD APPL PLSTIC LINES TYPE * 464 M
(n

0282  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 47 EA
(n

0283  4847000000-M 1205 POLYUREA LINES (100MM **) 21,124 M
(HIGHLY REFLECTIVE ELEMENTS)

0284 4847110000-M 1205 POLYUREA LINES (200MM **) 1,707 M
(HIGHLY REFLECTIVE ELEMENTS)
CULVERT ITEMS

0285  8126000000-N 414 CULV EXCAV @ *rrwwernnnns Lump Sum 45000.00
(13+43.400-L-)

0286 8126000000-N 414 CULV EXCAV @ *rrwweennnix Lump Sum 41000.00
(20+86.000-L-)

0287  8126000000-N 414 CULV EXCAV @ *rrwweennnnx Lump Sum 49000.00
(35+56.000-L-)

0288 8133000000-M 414 FND CONDIT MAT, BOX CULV 1,016 MTN 25.00 25400.00

0289  8196000000-M 420 CLASS A CONCRETE (CULV) 1,016.2 M3 528.00 536553.60

0290 8245000000-M 425 REINF STEEL (CULVERT) 100,768 KG 2.20 221689.60
CONTRACT TOTAL TOTAL 26807921.23
ROADWAY ITEMS SUB-TOTAL 25889278.03
CULVERT ITEMS SUB-TOTAL 918643.20
BIDDERS IN ORDER CONTRACT TOTAL
PLT CONSTRUCTION CO., INC. 1 21714921.38
TRIANGLE GRADING & PAVING INC 2 22246766.19
W. C. ENGLISH, INC. 3 22771896.66
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23645110.19
23875284.80
26714647.83
26807921.23
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MOORESVILLE, NC RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150186.00 156000.00 182500.00
0002 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1.00 1.00
0003 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 18.00 3600.00 18.00 3600.00
0004 0063000000-N SP GRADING Lump Sum 256981.00 542000.00 569000.00
0005 0106000000-E 230 BORROW EXCAVATION 18,250 CY 9.75 177937.50 7.00 127750.00 6.00 109500.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 100 CY 15.00 1500.00 10.00 1000.00 17.50 1750.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 30.00 6000.00 1.00 200.00 31.00 6200.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 600 SY 2.15 1290.00 2.00 1200.00 3.75 2250.00
0009 0199000000-E SP TEMPORARY SHORING 959 SF 52.16 50021.44 40.00 38360.00 75.00 71925.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 130 TON 28.00 3640.00 25.00 3250.00 28.00 3640.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 400 SY 2.15 860.00 2.00 800.00 5.25 2100.00
0012 0335200000-E 305 15" DRAINAGE PIPE 100 LF 26.00 2600.00 50.00 5000.00 61.50 6150.00
0013 0335850000-E 305 Z'SIHD)RAINAGE PIPE ELBOW 4 EA 215.00 860.00 250.00 1000.00 810.00 3240.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 120 LF 26.00 3120.00 32.00 3840.00 50.00 6000.00
0015 0448200000-E 310 15"RCP CULV CLASS IV 540 LF 27.00 14580.00 36.00 19440.00 41.00 22140.00
0016 0448300000-E 310 18"RCP CULV CLASS IV 316 LF 30.00 9480.00 46.00 14536.00 45.00 14220.00
0017 0582000000-E 310 15" CS PIPE CULV 0.064" 108 LF 28.00 3024.00 38.00 4104.00 18.50 1998.00
0018 0636000000-E 310 :;_50% I(E)Ié4B())W Fee THICK 2 EA 175.00 350.00 300.00 600.00 230.00 460.00
0019 1099500000-E 505 SHALLOW UNDERCUT 100 CY 9.00 900.00 30.00 3000.00 18.00 1800.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 28.00 5600.00 20.00 4000.00 21.00 4200.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 28.00 5600.00 25.00 5000.00 30.00 6000.00
0022 1330000000-E 607 INCIDENTAL MILLING 1,000 SY 5.75 5750.00 12.00 12000.00 6.95 6950.00
0023 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,520 TON 60.00 151200.00 35.00 88200.00 85.00 214200.00
0024 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,340 TON 61.00 81740.00 44.00 58960.00 85.00 113900.00
0025 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,620 TON 65.00 105300.00 44.00 71280.00 85.00 137700.00
0026 1575000000-E 620 ASP FOR PLANT MIX 275 TON 632.00 173800.00 600.00 165000.00 625.00 171875.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 30 TON 115.00 3450.00 250.00 7500.00 200.00 6000.00
0028 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.00 336.00 20.00 448.00 40.00 896.00
0029 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 40.00 672.00 40.00 672.00 85.00 1428.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00 10.00 1000.00 20.00 2000.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 250.00 250.00 350.00 350.00
0032 2076000000-E 815 4" OUTLET PIPE 6 LF 25.00 150.00 20.00 120.00 40.00 240.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 18 EA 1150.00 20700.00 1500.00 27000.00 1800.00 32400.00
0034 2308000000-E 840 MASNRY DRAINAGE STRUCT 25 LF 250.00 625.00 300.00 750.00 332.00 830.00
0035 2365000000-N 840 FRAME W/2GRTS 840.22 STD 7 EA 575.00 4025.00 500.00 3500.00 515.00 3605.00
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 575.00 2875.00 500.00 2500.00 515.00 2575.00
0037 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 575.00 1725.00 400.00 1200.00 390.00 1170.00
0038 2556000000-E 846 SHOULDER BERM GUTTER 180 LF 25.00 4500.00 18.00 3240.00 30.29 5452.20
0039 2619000000-E 850 4" CONCRETE PAVED DITCH 150 SY 50.00 7500.00 40.00 6000.00 63.25 9487.50
0040 2724000000-E 857 PC REINF BARRIER SNGL FC 250 LF 65.00 16250.00 110.00 27500.00 86.00 21500.00
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0041 3030000000-E 862 STL BM GUARDRAIL 225 LF 15.00 3375.00 15.00 3375.00 16.00 3600.00
0042 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 50.00 250.00
0043 3215000000-N 862 GR ANCHOR TYPE Ill 2 EA 1400.00 2800.00 1400.00 2800.00 1500.00 3000.00
0044 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1800.00 7200.00 1800.00 7200.00 1700.00 6800.00
0045 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1450.00 2900.00 1450.00 2900.00 1550.00 3100.00
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 620 LF 1.00 620.00 1.00 620.00 1.00 620.00
0047 3387000000-N 862 -(I—VENIIBTE,(AEI\%RL ANCH UNITS #xrx 4 EA 800.00 3200.00 800.00 3200.00 600.00 2400.00
0048 3656000000-E 876 GEOTEXTILE FOR DRAINGE 700 SY 2.15 1505.00 1.00 700.00 4.00 2800.00
0049 4054000000-E 902 PLN CONC FOUNDTN 1 CY 870.00 870.00 1.00 1.00 1.00 1.00
0050 4057000000-E SP OVERHEAD FOOTING 20 CY 625.00 12500.00 950.00 19000.00 950.00 19000.00
0051 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 553 LB 4.75 2626.75 6.32 3494.96 6.32 3494.96
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 340 LF 7.60 2584.00 5.25 1785.00 5.25 1785.00
0053  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 59095.00 52500.00 52500.00
(18+73 -L-EBL)
0054 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 95.00 380.00 95.00 380.00 95.00 380.00
0055 4102000000-N 904 SIGN ERECTION, TYPE E 9 EA 70.00 630.00 55.00 495.00 55.00 495.00
0056 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 50.00 100.00 88.00 176.00 88.00 176.00
0057 4109000000-N 904 (S/_I\()BN ERECTION, TYPE ** (OVRHD) 4 EA 615.00 2460.00 750.00 3000.00 750.00 3000.00
0058 4109000000-N 904 (SBI()BN ERECTION, TYPE ** (OVRHD) 2 EA 230.00 460.00 250.00 500.00 250.00 500.00
0059 4110000000-N 904 (S/_I\()BN ERECTION, TYPE ** (GRD MTD) 1 EA 375.00 375.00 500.00 500.00 500.00 500.00
0060 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 1 EA 50.00 50.00 88.00 88.00 88.00 88.00
0061 4149000000-N 907 DISPOSE SIGN SYST OVRHD 1 EA 3000.00 3000.00 2000.00 2000.00 2000.00 2000.00
0062 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 10 EA 5.00 50.00 1.00 10.00 1.00 10.00
0063 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 0.50 0.50 1.00 1.00 1.00 1.00
0064 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 450.00 1800.00 1.00 4.00 1.00 4.00
0065 4400000000-E 1110 WORK ZONE SIGNS (STAT) 249 SF 4.00 996.00 6.00 1494.00 4.38 1090.62
0066 4405000000-E 1110 WORK ZONE SIGNS (PORT) 606 SF 6.25 3787.50 10.00 6060.00 78.00 47268.00
0067 4410000000-E 1110 WORK ZONE SIGNS (BARR) 70 SF 3.50 245.00 7.00 490.00 4.75 332.50
0068 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2400.00 4800.00 3000.00 6000.00 5600.00 11200.00
0069 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 9 EA 9950.00 89550.00 800.00 7200.00 17800.00 160200.00
0070 4430000000-N 1130 DRUMS 230 EA 38.50 8855.00 44.00 10120.00 80.00 18400.00
0071 4445000000-E 1145 BARRICADES (TYPE III) 56 LF 25.00 1400.00 20.00 1120.00 22.00 1232.00
0072 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 6000.00 30000.00 6000.00 30000.00 6000.00 30000.00
0073 4470000000-N 1160 RESET CRASH CUSHION 3 EA 2000.00 6000.00 2000.00 6000.00 2000.00 6000.00
0074 4480000000-N 1165 TMA 2 EA 18000.00 36000.00 1000.00 2000.00 31500.00 63000.00
0075 4485000000-E 1170 PORT CONC BARRIER 2,610 LF 22.00 57420.00 22.00 57420.00 22.00 57420.00
0076 4500000000-E 1170 RESET PORT CONC BARRIER 440 LF 6.00 2640.00 6.00 2640.00 6.00 2640.00
0077 4510000000-N SP LAW ENFORCEMENT 458 HR 65.00 29770.00 40.00 18320.00 38.50 17633.00
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0078 4650000000-N 1251 TEMP RAISED PVMT MRKS 135 EA 5.00 675.00 5.00 675.00 5.00 675.00
0079 4685000000-E 1205 THERMO PVT MKG LINES 490 4,890 LF 0.75 3667.50 0.75 3667.50 0.75 3667.50
0080 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,089 LF 0.85 925.65 0.85 925.65 0.85 925.65
0081 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,392 LF 2.00 2784.00 2.00 2784.00 2.00 2784.00
0082 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 156 LF 2.00 312.00 2.00 312.00 2.00 312.00
0083  4700000000-E 1205 12"WIDE THERMO 90 MILS 76 LF 5.00 380.00 5.00 380.00 5.00 380.00
0084 4710000000-E 1205 24"WIDE THERMO 120 MILS 120 LF 10.00 1200.00 10.00 1200.00 10.00 1200.00
0085 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 85.00 765.00 85.00 765.00 85.00 765.00
0086 4770000000-E 1205 ?;)COLD APPL PLSTIC LINES TYPE ** 344 LF 1.85 636.40 1.85 636.40 1.85 636.40
0087 4770000000-E 1205 3:/;30LD APPL PLSTIC LINES TYPE ** 698 LF 1.50 1047.00 1.50 1047.00 1.50 1047.00
0088 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,432 LF 0.40 4172.80 0.40 4172.80 0.40 4172.80
0089 4820000000-E 1205 PAINT PVMT MARKINGS 8" 65 LF 0.80 52.00 0.80 52.00 0.80 52.00
0090 4825000000-E 1205 PAINT PVMT MARKINGS 12" 1,597 LF 1.00 1597.00 1.00 1597.00 1.00 1597.00
0091 4835000000-E 1205 PAINT PVT MKG LINES 24" 234 LF 3.00 702.00 3.00 702.00 3.00 702.00
0092 4845000000-N 1205 PAINT PVT MKG SYMBOL 19 EA 25.00 475.00 25.00 475.00 25.00 475.00
0093  4850000000-E 1205 LINE REMOVAL 4" WIDE 3,404 LF 0.50 1702.00 0.50 1702.00 0.50 1702.00
0094 4860000000-E 1205 LINE REMOVAL 8" WIDE 70 LF 1.00 70.00 1.00 70.00 1.00 70.00
0095 4870000000-E 1205 LINE REMOVAL 24" WIDE 212 LF 3.00 636.00 3.00 636.00 3.00 636.00
0096 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 10 EA 25.00 250.00 25.00 250.00 25.00 250.00
0097 4900000000-N 1251 PERM RAISED PVMT MARKERS 2 EA 5.00 10.00 5.00 10.00 5.00 10.00
0098  4905000000-N 1253 SNOWPLB PVMT MRKER 155 EA 25.00 3875.00 25.00 3875.00 25.00 3875.00
0099 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 12500.00 50000.00 51000.00
0100 6000000000-E 1605 TEMPORARY SILT FENCE 2,900 LF 1.90 5510.00 2.25 6525.00 1.90 5510.00
0101 6006000000-E 1610 EROS CONTRL STONE CL A 495 TON 32.00 15840.00 10.00 4950.00 5.00 2475.00
0102 6009000000-E 1610 EROS CONTRL STONE CL B 330 TON 32.00 10560.00 10.00 3300.00 50.00 16500.00
0103  6012000000-E 1610 SEDIMENT CONTROL STONE 365 TON 30.00 10950.00 10.00 3650.00 40.00 14600.00
0104 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 930.00 4650.00 500.00 2500.00 980.00 4900.00
0105 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 4.85 970.00 4.85 970.00 4.00 800.00
0106 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 1085.00 1898.75 1085.00 1898.75 900.00 1575.00
0107 6024000000-E 1622 TEMPORARY SLOPE DRAINS 325 LF 12.00 3900.00 15.00 4875.00 18.00 5850.00
0108  6029000000-E SP  SAFETY FENCE 200 LF 1.90 380.00 2.00 400.00 1.90 380.00
0109 6030000000-E 1630 SILT EXCAVATION 1,230 CY 7.00 8610.00 4.00 4920.00 1.20 1476.00
0110 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 1.85 11100.00 1.50 9000.00 4.88 29280.00
0111  6037000000-E SP COIR FIBER MAT 25 SY 9.45 236.25 10.00 250.00 8.00 200.00
0112 6042000000-E 1632 1/4" HARDWARE CLOTH 750 LF 3.50 2625.00 3.50 2625.00 3.50 2625.00
0113 6071010000-E SP WATTLE 600 LF 6.50 3900.00 15.00 9000.00 4.80 2880.00
0114 6071020000-E SP  POLYACRYLAMIDE (PAM) 200 LB 7.00 1400.00 4.00 800.00 12.00 2400.00
0115 6071030000-E 1640 COIR FIBER BAFFLE 500 LF 6.50 3250.00 8.00 4000.00 5.00 2500.00
0116 6071050000-E SP  *"' SKIMMER 1 EA 1150.00 1150.00 800.00 800.00 2650.00 2650.00

(1-1/2")
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0117  6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2378.00 11890.00 1300.00 6500.00 188.00 940.00
0118 6087000000-E 1660 MOWING 2.5 ACR 90.00 225.00 90.00 225.00 300.00 750.00
0119  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.40 420.00 8.40 420.00 14.00 700.00
0120 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 950.00 237.50 950.00 237.50 1200.00 300.00
0121 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00 3.00 450.00 5.00 750.00
0122 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 890.00 3560.00 600.00 2400.00 1000.00 4000.00
0123 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 19.00 190.00 19.00 190.00 80.00 800.00
0124 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 50.00 1250.00 100.00 2500.00 307.00 7675.00
0125 7060000000-E 1705 SIGNAL CABLE 3,025 LF 1.35 4083.75 1.35 4083.75 1.35 4083.75
0126  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 24 EA 650.00 15600.00 650.00 15600.00 650.00 15600.00
0127  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1100.00 3300.00 1100.00 3300.00 1100.00 3300.00
0128 7264000000-E 1710 MESSENGER CABLE (3/8") 1,550 LF 2.50 3875.00 2.50 3875.00 2.50 3875.00
0129 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 575 LF 5.00 2875.00 5.00 2875.00 5.00 2875.00
0130 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 300 LF 3.00 900.00 3.00 900.00 3.00 900.00
0131 7301000000-E 1715 (D1|R2§§:T DRILL (*#titine) 75 LF 12.00 900.00 12.00 900.00 12.00 900.00
0132 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 350.00 2100.00 350.00 2100.00 350.00 2100.00
0133  7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 700.00 1400.00 700.00 1400.00 700.00 1400.00
0134 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 600.00 6000.00 600.00 6000.00 600.00 6000.00
0135  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 950 LF 5.25 4987.50 5.25 4987.50 5.25 4987.50
0136 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 4350 LF 1.10 4785.00 1.10 4785.00 1.10 4785.00
0137 7576000000-N SP METAL STRAIN SIGNAL POLE 8 EA 6100.00 48800.00 9000.00 72000.00 6100.00 48800.00
0138 7613000000-N SP SOIL TEST 8 EA 900.00 7200.00 900.00 7200.00 900.00 7200.00
0139 7614100000-E SP  DRILLED PIER FOUND 64 CY 550.00 35200.00 550.00 35200.00 550.00 35200.00
0140 7636000000-N 1745 SIGN FOR SIGNALS 5 EA 250.00 1250.00 250.00 1250.00 250.00 1250.00

WALL ITEMS
0141 8847000000-E SP GENERIC RET WALL ITEM (SF) 2,465 SF 71.44 176099.60 75.00 184875.00 87.00 214455.00

MSE RETAINING WALL NO 1
0142 8847000000-E SP GENERIC RET WALL ITEM (SF) 1,335 SF 74.38 99297.30 75.00 100125.00 89.00 118815.00

MSE RETAINING WALL NO 2

STRUCTURE ITEMS
0143 8035000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 121458.52 150000.00 72300.00

(25+71.28 -L EBL--)
0144 8147000000-E 420 REINF CONCRETE DECK SLAB 3,954 SF 38.30 151438.20 35.00 138390.00 45.00 177930.00
0145 8161000000-E 420 GROOVING BRIDGE FLOORS 4,879 SF 0.78 3805.62 1.00 4879.00 0.70 3415.30
0146 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 123.2 CY 927.25 114237.20 1500.00 184800.00 630.00 77616.00
0147 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 34630.00 40000.00 43700.00

(25+71.28 -L EBL-)
0148 8217000000-E 425 REINF STEEL (BRIDGE) 15,714 LB 1.00 15714.00 2.00 31428.00 0.79 12414.06
0149 8265000000-E 430 54" PRESTR CONCRETE GIRDR 497.72 LF 275.00 136873.00 330.00 164247.60 235.50 117213.06
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0150 8364000000-E 450 HP12X53 PILES 735 LF 56.00 41160.00 40.00 29400.00 4475 32891.25
0151 8475000000-E 460 TWO BAR METAL RAIL 23957 LF 140.00 33539.80 120.00 28748.40 167.00 40008.19
0152 8517000000-E 460 1-#"Xeeoss"CONC PARAPET 256.93 LF 110.00 28262.30 130.00 33400.90 102.50 26335.33
(25+71.28 -L EBL-)
0153 8531000000-E 462 4" SLOPE PROTECTION 149 SY 65.00 9685.00 100.00 14900.00 117.50 17507.50
0154 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3665.00 15000.00 3100.00
0155 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 87530.00 70000.00 89000.00
CONTRACT TOTAL TOTAL 3003726.33 TOTAL 3171430.71 TOTAL 3653561.07
ROADWAY ITEMS SUB-TOTAL 1946330.79 SUB-TOTAL 1981236.81 SUB-TOTAL 2606860.38
WALL ITEMS SUB-TOTAL 275396.90 SUB-TOTAL 285000.00 SUB-TOTAL 333270.00
STRUCTURE ITEMS SUB-TOTAL 781998.64 SUB-TOTAL 905193.90 SUB-TOTAL 713430.69
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 3003726.33
FSC Il LLC DBA FRED SMITH COMPANY 2 3171430.71
S.T. WOOTEN CORPORATION 3 3653561.07
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COMPANY
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ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 104000.00 89705.00 155000.00
0002 0106000000-E 230 BORROW EXCAVATION 118 CY 33.00 3894.00 13.25 1563.50 29.30 3457.40
0003  0241000000-E SP GENERIC GRADING ITEM (SY) 8 SY 56.00 448.00 105.00 840.00 213.10 1704.80
REMOVAL OF EXISTING ISLAND
0004 0264000000-E SP  GENERIC GRADING ITEM (SMI) 1.18 SMI 5000.00 5900.00 2460.00 2902.80 4165.00 4914.70
SHOULDER GRADING
0005 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 42.00 2520.00 36.95 2217.00 82.40 4944.00
0006 1297000000-E 607 xll_llyzé)SP PVMT #+ex DTH 13,046 SY 1.90 24787.40 1.35 17612.10 1.50 19569.00
0007 1297000000-E 607 z\:llll_llyzé)SP PVMT #+x" DTH 118,358 SY 2.35 278141.30 0.90 106522.20 2.75 325484.50
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 20,880 TON 25.00 522000.00 32.40 676512.00 42.25 882180.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,195 TON 25.00 29875.00 32.40 38718.00 47.00 56165.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,451 TON 23.00 240373.00 29.70 310394.70 47.00 491197.00
0011 1575000000-E 620 ASP FOR PLANT MIX 1,690 TON 616.00 1041040.00 605.00 1022450.00 500.00 845000.00
0012 1702000000-E 657 SEALING PVMT CRACKS & JTS 1,125 LB 5.75 6468.75 1.40 1575.00 3.95 4443.75
0013  1704000000-E SP PATCHING EXIST PAVEMENT 561 TON 91.00 51051.00 100.00 56100.00 117.35 65833.35
0014 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 205 SY 100.00 20500.00 56.00 11480.00 53.45 10957.25
0015 2800000000-N 858 ADJ CATCH BASINS 3 EA 945.00 2835.00 1035.00 3105.00 750.00 2250.00
0016 2830000000-N 858 ADJ MANHOLES 38 EA 945.00 35910.00 490.00 18620.00 450.00 17100.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 17 EA 942.00 16014.00 390.00 6630.00 425.00 7225.00
0018 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 76 LF 3.25 247.00 8.65 657.40 3.25 247.00
0019 4102000000-N 904 SIGN ERECTION, TYPE E 7 EA 95.00 665.00 120.00 840.00 95.00 665.00
0020 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 7200.00 14850.00 52291.82
0021 4510000000-N SP LAW ENFORCEMENT 125 HR 45.00 5625.00 38.50 4812.50 45.00 5625.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 490 12,210 LF 0.70 8547.00 0.69 8424.90 0.70 8547.00
0023 4686000000-E 1205 THERMO PVT MKG LINES 4120 19,370 LF 0.90 17433.00 0.90 17433.00 0.90 17433.00
0024 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,349 LF 1.50 2023.50 1.50 2023.50 1.50 2023.50
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 180 LF 1.50 270.00 1.50 270.00 1.50 270.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,202 LF 8.00 9616.00 8.00 9616.00 8.00 9616.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 44 EA 75.00 3300.00 75.00 3300.00 75.00 3300.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 178 EA 90.00 16020.00 90.00 16020.00 90.00 16020.00
0029 4770000000-E 1205 le'l‘l )COLD APPL PLSTIC LINES TYPE ** 895 LF 3.00 2685.00 3.00 2685.00 3.00 2685.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 31,580 LF 0.30 9474.00 0.28 8842.40 0.30 9474.00
0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,529 LF 0.50 764.50 0.50 764.50 0.50 764.50
0032 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,202 LF 3.00 3606.00 3.00 3606.00 3.00 3606.00
0033  4840000000-N 1205 PAINT PVT MKG CHARACTER 44 EA 20.00 880.00 20.00 880.00 20.00 880.00
0034  4845000000-N 1205 PAINT PVT MKG SYMBOL 178 EA 20.00 3560.00 20.00 3560.00 20.00 3560.00
0035  4850000000-E 1205 LINE REMOVAL 4" WIDE 1,395 LF 1.00 1395.00 1.00 1395.00 1.00 1395.00
0036 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 2 EA 25.00 50.00 25.00 50.00 25.00 50.00
0037  4905000000-N 1253 SNOWPLB PVMT MRKER 1,275 EA 24.00 30600.00 24.00 30600.00 24.00 30600.00
0038 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 31860.00 27668.65



MAY 15, 2013 02:48 PM

TIP NO

W-5205M

FED AID NO HSIP-1551(3), STATE FUNDED

MILLING, RESURFACING, MONLITHIC ISLAND, & SHOULDER GRADING.

WAKE

45335.3.13, 5CR.10921.46, 5CR.20921.46

US-70/401 (S SAUNDERS ST) FROM JOINT N OF 1-40 TO B-4946 LIMITS, AND 3 SECTIONS OF SECONDARY ROADS.

2:00 PM 2/ 2 004
APR 16 2013 C203327
2.223 Ml

THE LANE CONSTRUCTION CORP

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION

COMPANY
CHESHIRE, CT RALEIGH, NC WILSON, NC

0039 6000000000-E 1605 TEMPORARY SILT FENCE 84 LF 3.00 252.00 3.00 252.00 3.50 294.00
0040 6071010000-E SP  WATTLE 220 LF 8.00 1760.00 8.00 1760.00 7.50 1650.00
0041 6084000000-E 1660 SEEDING AND MULCHING 0.85 ACR 2100.00 1785.00 3430.00 2915.50 5885.00 5002.25
0042 7060000000-E 1705 SIGNAL CABLE 400 LF 2.00 800.00 2.00 800.00 2.00 800.00
0043 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 1 EA 900.00 900.00 800.00 800.00 800.00 800.00
0044 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 900.00 1800.00 1200.00 2400.00 1200.00 2400.00
0045 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,990 LF 6.25 62437.50 6.50 64935.00 5.00 49950.00
0046 7456000000-E 1726 LEAD-IN CABLE(***¥*¥¥xx) 6,150 LF 1.25 7687.50 1.40 8610.00 1.40 8610.00

(14-2)
0047 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 100.00 200.00 350.00 700.00 350.00 700.00

CONTRACT TOTAL TOTAL 2597340.45 TOTAL 2612610.00 TOTAL 3164353.47

ROADWAY ITEMS SUB-TOTAL 2597340.45 SUB-TOTAL 2612610.00 SUB-TOTAL 3164353.47

BIDDERS IN ORDER CONTRACT TOTAL

THE LANE CONSTRUCTION CORP 2597340.45

FSC Il LLC DBA FRED SMITH COMPANY 2612610.00

S. T.WOOTEN CORPORATION

3 3164353.47



MAY 15, 2013 02:48 PM

TIP NO

FED AID NO BRZ-2409(1)

B-4806

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

ROCKINGHAM
38576.3.1

2:00 PM 1/5 005
APR 16 2013 C203090
0.088 MI

SMITH-ROWE, LLC

HAYMES BROTHERS, INC.

R.E. BURNS & SONS CO., INC.

MOUNT AIRY, NC CHATHAM, VA STATESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 28000.00 25000.00 29100.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6300.00 6000.00 10000.00
(12+76.00 -L-)
0003 0043000000-N 226 GRADING Lump Sum 47650.00 25000.00 42000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 500.00 500.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 8.75 1750.00 10.00 2000.00 5.00 1000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 5.00 1000.00 46.00 9200.00 25.00 5000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.00 600.00 3.00 900.00 2.00 600.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 40.00 400.00 50.00 500.00 40.00 400.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.20 126.00 5.00 150.00 2.29 68.70
0010 0372000000-E 310 18"RC PIPE CULV Il 16 LF 49.00 784.00 75.00 1200.00 50.00 800.00
0011  0448300000-E 310 18"RCP CULV CLASS IV 56 LF 47.00 2632.00 80.00 4480.00 55.00 3080.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 32.25 1612.50 40.00 2000.00 35.00 1750.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 352 TON 57.00 20064.00 80.00 28160.00 57.00 20064.00
0014 1498000000-E 610 ASP CONC INTR CRS 119.0B 231 TON 68.00 15708.00 75.00 17325.00 68.00 15708.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 187 TON 78.00 14586.00 70.00 13090.00 78.00 14586.00
0016 1575000000-E 620 ASP FOR PLANT MIX 40 TON 622.00 24880.00 675.00 27000.00 622.00 24880.00
0017 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 10.00 500.00 175.00 8750.00 175.00 8750.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA 180.00 1800.00 250.00 2500.00 185.00 1850.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1245.00 3735.00 1600.00 4800.00 2000.00 6000.00
0020 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 555.00 1665.00 600.00 1800.00 600.00 1800.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 90 LF 45.00 4050.00 70.00 6300.00 55.00 4950.00
0022 3030000000-E 862 STL BM GUARDRAIL 100 LF 14.00 1400.00 14.00 1400.00 14.00 1400.00
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 1.00 5.00 1.00 5.00
0024 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1425.00 5700.00 1425.00 5700.00 1425.00 5700.00
0025 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1650.00 6600.00 1650.00 6600.00 1650.00 6600.00
0026 3649000000-E 876 RIP RAP, CLASS B 2 TON 100.00 200.00 60.00 120.00 100.00 200.00
0027 3656000000-E 876 GEOTEXTILE FOR DRAINGE 460 SY 2.25 1035.00 2.00 920.00 2.00 920.00
0028 4400000000-E 1110 WORK ZONE SIGNS (STAT) 277 SF 4.50 1246.50 4.50 1246.50 4.50 1246.50
0029 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 6.00 564.00 4.90 460.60 6.00 564.00
0030  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 16.00 1280.00 15.00 1200.00 16.00 1280.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,800 LF 0.44 1672.00 0.42 1596.00 0.45 1710.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 1.85 1480.00 3.00 2400.00 3.00 2400.00
0033 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 20.00 4500.00 30.00 6750.00 20.00 4500.00
0034 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 46.00 1610.00 50.00 1750.00 45.00 1575.00
0035 6012000000-E 1610 SEDIMENT CONTROL STONE 120 TON 20.00 2400.00 30.00 3600.00 38.00 4560.00
0036 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 900.00 900.00 1000.00 1000.00 1000.00 1000.00
0037 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 10.00 500.00 3.00 150.00 2.00 100.00
0038 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 400.00 500.00 500.00 625.00 750.00 937.50
0039 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 3.00 600.00 3.00 600.00 5.00 1000.00
0040 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.00 600.00



MAY 15, 2013 02:48 PM

TIP NO

FED AID NO BRZ-2409(1)

B-4806

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

ROCKINGHAM
38576.3.1

2:00 PM 2/5 005
APR 16 2013 C203090
0.088 MI

SMITH-ROWE, LLC

HAYMES BROTHERS, INC.

R.E. BURNS & SONS CO., INC.

MOUNT AIRY, NC CHATHAM, VA STATESVILLE, NC
0041 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00 7.00 700.00 4.00 400.00
0042 6036000000-E 1631 MATTING FOR EROS CONTROL 2,900 SY 1.50 4350.00 0.50 1450.00 2.00 5800.00
0043 6037000000-E SP COIR FIBER MAT 285 SY 6.00 1710.00 3.00 855.00 5.00 1425.00
0044 6042000000-E 1632 1/4"HARDWARE CLOTH 560 LF 4.00 2240.00 4.00 2240.00 4.00 2240.00
0045 6071010000-E SP WATTLE 50 LF 10.00 500.00 10.00 500.00 7.89 394.50
0046 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 20.00 400.00 15.00 300.00 18.00 360.00
0047 6071030000-E 1640 COIR FIBER BAFFLE 80 LF 4.00 320.00 7.00 560.00 7.00 560.00
0048 6071050000-E Sp (1 lS/;I‘;\/IMER 2 EA 700.00 1400.00 750.00 1500.00 1000.00 2000.00
0049 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2200.00 2200.00 1800.00 1800.00 2500.00 2500.00
0050 6087000000-E 1660 MOWING 0.6 ACR 200.00 120.00 20.00 12.00 10.00 6.00
0051 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 1.00 50.00 2.00 100.00
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 400.00 100.00 1000.00 250.00
0053 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00 1.00 50.00 2.00 100.00
0054 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00 400.00 300.00 700.00 525.00
0055 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 20.00 200.00 10.00 100.00
0056 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 145.00 2610.00 1.00 18.00 1.00 18.00
0057 6123000000-E 1670 REFORESTATION 0.1 ACR 9000.00 900.00 4500.00 450.00 4500.00 450.00
STRUCTURE ITEMS
0058 8035000000-N 402 REMV EXIST STR itk Lump Sum 34000.00 15000.00 35000.00
(12+76.00-L-)
0059 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 4850.00 12000.00 5000.00
(12+76.00-L-)
0060 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 38 CY 762.63 28979.94 900.00 34200.00 1000.00 38000.00
0061 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 18250.00 18000.00 18000.00
(12+76.00-L-)
0062 8217000000-E 425 REINF STEEL (BRIDGE) 5,880 LB 1.03 6056.40 1.00 5880.00 2.00 11760.00
0063 8364000000-E 450 HP12X53 PILES 385 LF 43.52 16755.20 75.00 28875.00 60.00 23100.00
0064 8475000000-E 460 TWO BAR METAL RAIL 14433 LF 142.01 20496.30 120.00 17319.60 156.00 22515.48
0065 8517000000-E 460 1'-*"X+e"CONC PARAPET 160 LF 94.75 15160.00 100.00 16000.00 80.00 12800.00
(1-2" X 3-1 3/4")
0066 8608000000-E 876 RIP RAP Il (2'-0") 285 TON 41.38 11793.30 45.00 12825.00 43.00 12255.00
0067 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 315 SY 2.20 693.00 2.50 787.50 2.00 630.00
0068 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2900.00 4000.00 3500.00
0069 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 880 LF 198.87 175005.60 200.00 176000.00 194.00 170720.00
CONTRACT TOTAL TOTAL 564675.74 TOTAL 575350.20 TOTAL 599194.68
ROADWAY ITEMS SUB-TOTAL 229736.00 SUB-TOTAL 234463.10 SUB-TOTAL 245914.20
STRUCTURE ITEMS SUB-TOTAL 334939.74 SUB-TOTAL 340887.10 SUB-TOTAL 353280.48



MAY 15, 2013 02:48 PM ROCKINGHAM

TIP NO B-4806 38576.3.1 2:00 PM 3/5 005
APR 16 2013 C203090
FED AID NO BRZ-2409(1) 0.088 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON T. A. LOVING COMPANY
ARTHUR DIVISION
HARMONY, NC GREENSBORO, NC GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 28000.00 34000.00 35500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 9500.00 5575.00 10500.00
(12+76.00 -L-)
0003 0043000000-N 226 GRADING Lump Sum 49493.49 42300.00 130097.30
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00 3.00 600.00 10.00 2000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 22.00 4400.00 15.00 3000.00 10.00 2000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.00 300.00 2.00 600.00 3.00 900.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 30.00 300.00 35.00 350.00 25.00 250.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.50 135.00 2.00 60.00 5.00 150.00
0010 0372000000-E 310 18"RC PIPE CULV Il 16 LF 42.00 672.00 50.00 800.00 66.00 1056.00
0011  0448300000-E 310 18"RCP CULV CLASS IV 56 LF 45.00 2520.00 50.00 2800.00 45.00 2520.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 25.00 1250.00 23.00 1150.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 352 TON 57.00 20064.00 57.00 20064.00 57.00 20064.00
0014 1498000000-E 610 ASP CONC INTR CRS 119.0B 231 TON 68.00 15708.00 68.00 15708.00 68.00 15708.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 187 TON 78.00 14586.00 78.00 14586.00 78.00 14586.00
0016 1575000000-E 620 ASP FOR PLANT MIX 40 TON 622.00 24880.00 622.00 24880.00 622.00 24880.00
0017 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 175.00 8750.00 50.00 2500.00 175.00 8750.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA 200.00 2000.00 250.00 2500.00 330.00 3300.00
0019 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1250.00 3750.00 1000.00 3000.00 1400.00 4200.00
0020 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 1000.00 3000.00 1000.00 3000.00 320.00 960.00
0021 2556000000-E 846 SHOULDER BERM GUTTER 90 LF 32.00 2880.00 35.00 3150.00 40.00 3600.00
0022 3030000000-E 862 STL BM GUARDRAIL 100 LF 15.00 1500.00 14.00 1400.00 15.00 1500.00
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 1.00 5.00 11.00 55.00
0024 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1400.00 5600.00 1425.00 5700.00 1400.00 5600.00
0025 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1825.00 7300.00 1650.00 6600.00 1825.00 7300.00
0026 3649000000-E 876 RIP RAP, CLASS B 2 TON 50.00 100.00 40.00 80.00 30.00 60.00
0027 3656000000-E 876 GEOTEXTILE FOR DRAINGE 460 SY 0.50 230.00 2.00 920.00 3.35 1541.00
0028 4400000000-E 1110 WORK ZONE SIGNS (STAT) 277 SF 4.24 1174.48 4.50 1246.50 4.50 1246.50
0029 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.72 537.68 6.00 564.00 4.90 460.60
0030  4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 13.15 1052.00 16.00 1280.00 15.00 1200.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,800 LF 0.44 1672.00 0.42 1596.00 0.44 1672.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 800 LF 2.10 1680.00 3.00 2400.00 2.50 2000.00
0033 6006000000-E 1610 EROS CONTRL STONE CL A 225 TON 30.00 6750.00 17.00 3825.00 30.00 6750.00
0034 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 29.00 1015.00 40.00 1400.00 30.00 1050.00
0035 6012000000-E 1610 SEDIMENT CONTROL STONE 120 TON 36.00 4320.00 35.00 4200.00 28.50 3420.00
0036 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 500.00 500.00 600.00 600.00
0037 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 2.00 100.00 4.00 200.00
0038 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 400.00 500.00 400.00 500.00 1000.00 1250.00
0039 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 1.00 200.00 1.00 200.00 12.50 2500.00

0040 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00 2.50 750.00



MAY 15, 2013 02:48 PM

TIP NO

FED AID NO BRZ-2409(1)

B-4806

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.

ROCKINGHAM

38576.3.1

2:00 PM

APR 16 2013
0.088 MI

4/ 5 005

C203090

COUNTRY BOY LANDSCAPING INC APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

T. A. LOVING COMPANY

HARMONY, NC GREENSBORO, NC GOLDSBORO, NC
0041 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00 3.00 300.00 6.80 680.00
0042 6036000000-E 1631 MATTING FOR EROS CONTROL 2,900 SY 0.35 1015.00 1.00 2900.00 3.00 8700.00
0043 6037000000-E SP COIR FIBER MAT 285 SY 6.00 1710.00 5.00 1425.00 7.00 1995.00
0044 6042000000-E 1632 1/4"HARDWARE CLOTH 560 LF 6.00 3360.00 4.00 2240.00 3.50 1960.00
0045 6071010000-E SP WATTLE 50 LF 10.00 500.00 15.00 750.00 7.00 350.00
0046 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 1.00 20.00 15.00 300.00 15.00 300.00
0047 6071030000-E 1640 COIR FIBER BAFFLE 80 LF 10.00 800.00 7.00 560.00 7.00 560.00
0048 6071050000-E Sp (1 ls/;[;\AMER 2 EA 925.00 1850.00 1140.00 2280.00 1200.00 2400.00
0049 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 1250.00 1250.00 2000.00 2000.00 2000.00 2000.00
0050 6087000000-E 1660 MOWING 0.6 ACR 50.00 30.00 2.00 1.20 200.00 120.00
0051 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 1.00 50.00 4.00 200.00
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 400.00 100.00 1000.00 250.00
0053 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 1.00 50.00 4.00 200.00
0054 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 400.00 300.00 400.00 300.00 1000.00 750.00
0055 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 1.00 10.00 60.00 600.00
0056 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 100.00 1800.00 100.00 1800.00
0057 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 2000.00 200.00 5000.00 500.00
STRUCTURE ITEMS
0058 8035000000-N 402 REMV EXIST STR itk Lump Sum 30000.00 50000.00 29900.00
(12+76.00-L-)
0059 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 9000.00 4300.00 10500.00
(12+76.00-L-)
0060 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 38 CY 1100.00 41800.00 918.10 34887.80 960.00 36480.00
0061 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 23000.00 23535.00 28350.00
(12+76.00-L-)
0062 8217000000-E 425 REINF STEEL (BRIDGE) 5,880 LB 1.00 5880.00 1.00 5880.00 111 6526.80
0063 8364000000-E 450 HP12X53 PILES 385 LF 45.00 17325.00 49.50 19057.50 59.00 22715.00
0064 8475000000-E 460 TWO BAR METAL RAIL 14433 LF 156.00 22515.48 157.00 22659.81 160.00 23092.80
0065 8517000000-E 460 1'-*"X+e"CONC PARAPET 160 LF 130.00 20800.00 80.00 12800.00 135.50 21680.00
(1-2" X 3-1 3/4")
0066 8608000000-E 876 RIP RAP Il (2'-0") 285 TON 46.00 13110.00 48.00 13680.00 61.00 17385.00
0067 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 315 SY 2.25 708.75 2.00 630.00 3.00 945.00
0068 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2941.00 5685.00 2590.00
0069 8753100000-E 430 3-0"X 2'-9" PRESTR BOX BEAM 880 LF 200.00 176000.00 233.00 205040.00 199.00 175120.00
CONTRACT TOTAL TOTAL 606888.88 TOTAL 627261.81 TOTAL 719977.00
ROADWAY ITEMS SUB-TOTAL 243808.65 SUB-TOTAL 229106.70 SUB-TOTAL 344692.40
STRUCTURE ITEMS SUB-TOTAL 363080.23 SUB-TOTAL 398155.11 SUB-TOTAL 375284.60



MAY 15, 2013 02:48 PM

ROCKINGHAM

TIP NO B-4806 38576.3.1 2:00 PM 5/5 005
APR 16 2013 C203090
FED AID NO BRZ-2409(1) 0.088 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #3 OVER UNNAMED TRIBUTARY TO TROUBLESOME CREEK ON SR-2409.
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 564675.74
HAYMES BROTHERS, INC. 2 575350.20
R.E. BURNS & SONS CO., INC. 3 599194.68
COUNTRY BOY LANDSCAPING INC 4 606888.88
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 5 627261.81
T. A. LOVING COMPANY 6 719977.00



MAY 15, 2013 02:48 PM GUILFORD
TIP NO 7C.041246, 7C.041247, 7C.041248

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 3 006
APR 16 2013 C203326
10.485 Ml

BLYTHE CONSTRUCTION, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

CHARLOTTE, NC GREENSBORO, NC GREENSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35000.00 78000.00 39415.00
0002 0106000000-E 230 BORROW EXCAVATION 60 CY 60.00 3600.00 10.00 600.00 19.15 1149.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 553 TON 30.00 16590.00 36.00 19908.00 25.00 13825.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 19.94 SMI 2500.00 49850.00 2075.00 41375.50 1250.00 24925.00
0005 1308000000-E 607 MILLN ASPHALT PVMT *tikk _ sokkix 4,252 SY 3.15 13393.80 2.60 11055.20 3.13 13308.76
(0" TO 1-1/2")
0006 1330000000-E 607 INCIDENTAL MILLING 2,834 SY 3.60 10202.40 3.25 9210.50 3.59 10174.06
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 10,653 TON 36.00 383508.00 33.00 351549.00 38.95 414934.35
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 14,175 TON 29.00 411075.00 34.50 489037.50 33.90 480532.50
0009 1575000000-E 620 ASP FOR PLANT MIX 1,421 TON 580.00 824180.00 520.00 738920.00 530.95 754479.95
0010 1839000000-E 660 GENERIC PAVING ITEM (660) 142,233 SY 1.00 142233.00 1.12 159300.96 1.05 149344.65
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 2830000000-N 858 ADJ MANHOLES 5 EA 649.00 3245.00 650.00 3250.00 661.37 3306.85
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 9 EA 589.00 5301.00 600.00 5400.00 606.31 5456.79
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 52,025 LF 0.39 20289.75 0.39 20289.75 0.39 20289.75
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 58,062 LF 0.49 28450.38 0.49 28450.38 0.49 28450.38
0015 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 538 LF 1.50 807.00 1.50 807.00 1.50 807.00
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 505 LF 1.50 757.50 1.50 757.50 1.50 757.50
0017 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 160 LF 1.50 240.00 1.50 240.00 1.50 240.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 91 LF 10.00 910.00 10.00 910.00 10.00 910.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 25 EA 80.00 2000.00 80.00 2000.00 80.00 2000.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 205,258 LF 0.08 16420.64 0.08 16420.64 0.08 16420.64
0021 4820000000-E 1205 PAINT PVMT MARKINGS 8" 130 LF 1.00 130.00 1.00 130.00 1.00 130.00
0022 4900000000-N 1251 PERM RAISED PVMT MARKERS 850 EA 4.00 3400.00 4.00 3400.00 4.00 3400.00
0023 6084000000-E 1660 SEEDING AND MULCHING 3.64 ACR 1790.00 6515.60 1300.00 4732.00 1900.00 6916.00
0024 6110000000-E SP RESIDENTIAL SEEDING 4 ACR 2100.00 8400.00 1500.00 6000.00 1900.00 7600.00
0025 7300000000-E 1715 tJlN;,"-)\VED TRENCH (i) 1,050 LF 5.75 6037.50 5.75 6037.50 5.75 6037.50
0026 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 175.00 2100.00 175.00 2100.00 175.00 2100.00
0027 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 250.00 1250.00 250.00 1250.00 250.00 1250.00
0028 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,360 LF 4.10 5576.00 4.10 5576.00 4.10 5576.00
0029 7456000000-E 1726 I(_1E4A2D)-|N CABLE(*r#itir) 1,300 LF 0.75 975.00 0.75 975.00 0.75 975.00
CONTRACT TOTAL TOTAL 2002437.57 TOTAL 2007682.43 TOTAL 2014711.68
ROADWAY ITEMS SUB-TOTAL 2002437.57 SUB-TOTAL 2007682.43 SUB-TOTAL 2014711.68



MAY 15, 2013 02:48 PM GUILFORD

TIP NO 7C.041246, 7C.041247, 7C.041248 2:00 PM 2/3 006
APR 16 2013 C203326
FED AID NO STATE FUNDED 10.485 Ml

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 16244.93
0002 0106000000-E 230 BORROW EXCAVATION 60 CY 21.50 1290.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 553 TON 50.80 28092.40
0004 1245000000-E SP SHOULDER RECONSTRUCTION 19.94 SMI 1400.00 27916.00
0005 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 4,252 SY 2.80 11905.60
(0"TO 1-1/2")
0006 1330000000-E 607 INCIDENTAL MILLING 2,834 SY 3.40 9635.60
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 10,653 TON 48.00 511344.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 14,175 TON 44.85 635748.75
0009 1575000000-E 620 ASP FOR PLANT MIX 1,421 TON 553.75 786878.75
0010 1839000000-E 660 GENERIC PAVING ITEM (660) 142,233 SY 1.40 199126.20
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0011 2830000000-N 858 ADJ MANHOLES 5 EA 625.00 3125.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 9 EA 615.00 5535.00
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 52,025 LF 0.39 20289.75
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 58,062 LF 0.49 28450.38
0015 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 538 LF 1.50 807.00
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 505 LF 1.50 757.50
0017 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 160 LF 1.50 240.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 91 LF 10.00 910.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 25 EA 80.00 2000.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 205,258 LF 0.08 16420.64
0021 4820000000-E 1205 PAINT PVMT MARKINGS 8" 130 LF 1.00 130.00
0022 4900000000-N 1251 PERM RAISED PVMT MARKERS 850 EA 4.00 3400.00
0023 6084000000-E 1660 SEEDING AND MULCHING 3.64 ACR 1350.00 4914.00
0024 6110000000-E SP RESIDENTIAL SEEDING 4 ACR 1800.00 7200.00
0025 7300000000-E 1715 tJlN;"‘L)\VED TRENCH (irionion) 1,050 LF 5.75 6037.50
0026 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 175.00 2100.00
0027 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 250.00 1250.00
0028 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,360 LF 4.10 5576.00
0029 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 1,300 LF 0.75 975.00
(14-2)
CONTRACT TOTAL TOTAL 2338300.00
ROADWAY ITEMS SUB-TOTAL 2338300.00
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 2002437.57

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

2007682.43



MAY 15, 2013 02:48 PM GUILFORD

TIP NO 7C.041246, 7C.041247, 7C.041248 2:00 PM 3/3 006
APR 16 2013 C203326
FED AID NO STATE FUNDED 10.485 Ml

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
3 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 3 2014711.68
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 4 2338300.00



MAY 15, 2013 02:48 PM GUILFORD, ROCKINGHAM
TIP NO 7C.041249, 7C.079234

FED AID NO STATE FUNDED
WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 007
APR 16 2013 C203323
4.974 MI

SHARPE BROTHERS A DIV OF APAC - ATLANTIC, INC. THOMPSON

BLYTHE CONSTRUCTION, INC.

VECELLIO & GROGAN, INC. ARTHUR DIVISION
GREENSBORO, NC GREENSBORO, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 9054.85 37000.00 34000.00
0002 0106000000-E 230 BORROW EXCAVATION 38 CY 16.82 639.16 10.00 380.00 60.00 2280.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 275 TON 26.05 7163.75 37.00 10175.00 32.00 8800.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 9.95 SMI 2044.78 20345.56 2000.00 19900.00 2500.00 24875.00
0005 1330000000-E 607 INCIDENTAL MILLING 517 SY 4.25 2197.25 6.80 3515.60 7.35 3799.95
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,337 TON 40.26 214867.62 36.00 192132.00 37.75 201471.75
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 6,484 TON 34.07 220909.88 37.75 244771.00 33.50 217214.00
0008 1575000000-E 620 ASP FOR PLANT MIX 668 TON 537.00 358716.00 525.00 350700.00 580.00 387440.00
0009 1839000000-E 660 GENERIC PAVING ITEM (660) 65,792 SY 0.97 63818.24 1.12 73687.04 1.00 65792.00

ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 52,530 LF 0.41 21537.30 0.41 21537.30 0.41 21537.30
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 42,683 LF 0.49 20914.67 0.49 20914.67 0.49 20914.67
0012 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 224 LF 2.00 448.00 2.02 452.48 2.00 448.00
0013 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 175 LF 2.00 350.00 2.02 353.50 2.00 350.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 14 LF 10.00 140.00 10.10 141.40 10.00 140.00
0015 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 125.00 625.00 126.26 631.30 125.00 625.00
0016 4900000000-N 1251 PERM RAISED PVMT MARKERS 425 EA 4.25 1806.25 4.29 1823.25 4.25 1806.25
0017 6084000000-E 1660 SEEDING AND MULCHING 1.81 ACR 1900.00 3439.00 1300.00 2353.00 1945.00 3520.45
0018 6110000000-E SP RESIDENTIAL SEEDING 1.81 ACR 1900.00 3439.00 1500.00 2715.00 2395.00 4334.95
0019 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (irionion) 70 LF 6.00 420.00 6.00 420.00 6.00 420.00
0020 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 200.00 200.00 200.00 200.00 200.00 200.00
0021 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 200.00 200.00 200.00 200.00 200.00 200.00
0022 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 200 LF 8.00 1600.00 8.00 1600.00 8.00 1600.00
0023 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 70 LF 0.75 52.50 0.75 52.50 0.75 52.50

(14-2)

CONTRACT TOTAL TOTAL 952884.03 TOTAL 985655.04 TOTAL 1001821.82

ROADWAY ITEMS SUB-TOTAL 952884.03 SUB-TOTAL 985655.04 SUB-TOTAL 1001821.82



MAY 15, 2013 02:48 PM GUILFORD, ROCKINGHAM

TIP NO 7C.041249, 7C.079234 200PM 2/ 2 007
APR 16 2013 C203323
FEDAID NO STATE FUNDED 4.974 MI

WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.
2 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 10049.57
0002 0106000000-E 230 BORROW EXCAVATION 38 CY 22.00 836.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 275 TON 47.30 13007.50
0004 1245000000-E SP SHOULDER RECONSTRUCTION 9.95 SMI 1400.00 13930.00
0005 1330000000-E 607 INCIDENTAL MILLING 517 SY 8.00 4136.00
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,337 TON 48.75 260178.75
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 6,484 TON 47.25 306369.00
0008 1575000000-E 620 ASP FOR PLANT MIX 668 TON 553.75 369905.00
0009 1839000000-E 660 GENERIC PAVING ITEM (660) 65,792 SY 1.38 90792.96
ASPHALT SURFACE TREATMENT, MAT COAT, #67 STONE
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 52,530 LF 0.41 21537.30
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 42,683 LF 0.49 20914.67
0012 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 224 LF 2.00 448.00
0013 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 175 LF 2.00 350.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 14 LF 10.00 140.00
0015 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 125.00 625.00
0016 4900000000-N 1251 PERM RAISED PVMT MARKERS 425 EA 4.25 1806.25
0017 6084000000-E 1660 SEEDING AND MULCHING 1.81 ACR 1350.00 2443.50
0018 6110000000-E SP RESIDENTIAL SEEDING 1.81 ACR 1800.00 3258.00
0019 7300000000-E 1715 tiN;:"-)\VED TRENCH (¥ritktier) 70 LF 6.00 420.00
0020 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 1 EA 200.00 200.00
0021 7420000000-E 1722 2" RISER WITH WEATHERHEAD 1 EA 200.00 200.00
0022 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 200 LF 8.00 1600.00
0023 7456000000-E 1726 LEAD-IN CABLE(****++*x) 70 LF 0.75 52.50
(14-2)
CONTRACT TOTAL TOTAL 1123200.00
ROADWAY ITEMS SUB-TOTAL 1123200.00
BIDDERS IN ORDER CONTRACT TOTAL
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 1 952884.03
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 985655.04
BLYTHE CONSTRUCTION, INC. 3 1001821.82
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 4 1123200.00



MAY 15, 2013 02:48 PM ROWAN, DAVIDSON

TIP NO 41665.6A 2:00PM  1/1 008
APR 16 2013 C203121
FEDAID NO STATE FUNDED 0.000 MI

BRIDGE PRESERVATION
BRIDGE #31 ON NC-8, BRIDGE #55 & 82 ON NC-47 AND BRIDGE #65 ON SR-1221.

*** THIS PROJECT WAS REJECTED ***



MAY 15, 2013 02:48 PM

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

ANSON

10CR.10041.44, 10CR.10041.45, 10CR.10041.46, 10CR.10041.47, 2:00 PM 1/ 4 010
10CR.10041.48, 10CR.20041.38
APR 16 2013 C203322
11.950 Ml

BOGGS PAVING, INC. J. T. RUSSELL & SONS, INC. BARNHILL CONTRACTING COMPANY

MONROE, NC ALBEMARLE, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 169000.00 126404.00 179000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,210 CY 7.50 24075.00 20.00 64200.00 15.00 48150.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,076 TON 31.50 33894.00 30.00 32280.00 24.00 25824.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 19.6 SMI 1680.00 32928.00 3255.00 63798.00 2200.00 43120.00
0005 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 34,015 SY 0.60 20409.00 1.15 39117.25 1.00 34015.00
0006 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 13,700 SY 0.80 10960.00 1.65 22605.00 1.85 25345.00
0007 1297000000-E 607 ?ZIISL ASP PVMT *****" DTH 1,490 SY 2.90 4321.00 2.00 2980.00 7.15 10653.50
0008 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 486 SY 3.70 1798.20 5.00 2430.00 12.50 6075.00
(0" TO 1-1/2")
0009 1330000000-E 607 INCIDENTAL MILLING 859 SY 5.35 4595.65 5.00 4295.00 10.80 9277.20
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,220 TON 36.00 151920.00 30.79 129933.80 39.30 165846.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,015 TON 34.00 102510.00 30.97 93374.55 30.50 91957.50
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 10,220 TON 33.70 344414.00 31.40 320908.00 27.65 282583.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,910 TON 37.60 71816.00 30.14 57567.40 31.75 60642.50
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 18,728 TON 34.90 653607.20 29.30 548730.40 32.10 601168.80
0015 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 2,707 TON 39.00 105573.00 33.00 89331.00 42.00 113694.00
0016 1575000000-E 620 ASP FOR PLANT MIX 2,200 TON 521.00 1146200.00 568.00 1249600.00 590.95 1300090.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 4,578 TON 73.00 334194.00 80.00 366240.00 85.00 389130.00
0018 2535000000-E 846 :;X):*l ;;)NCRETE CURB 850 LF 11.00 9350.00 12.00 10200.00 17.00 14450.00
0019 2549000000-E 846 2'-6" CONC CURB & GUTTER 850 LF 11.00 9350.00 17.00 14450.00 12.00 10200.00
0020 2600000000-N SP RETROFIT EXT CURB RAMP 3 EA 750.00 2250.00 650.00 1950.00 650.00 1950.00
0021 2612000000-E 848 6" CONCRETE DRIVEWAY 36 SY 60.00 2160.00 100.00 3600.00 100.00 3600.00
0022 2800000000-N 858 ADJ CATCH BASINS 3 EA 375.00 1125.00 700.00 2100.00 875.00 2625.00
0023 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 7500.00 50474.64 35618.00
0024 4685000000-E 1205 THERMO PVT MKG LINES 4"90 123,900 LF 0.41 50799.00 0.62 76818.00 0.41 50799.00
0025 4686000000-E 1205 THERMO PVT MKG LINES 4"120 48,715 LF 0.56 27280.40 0.69 33613.35 0.56 27280.40
0026 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 280 LF 1.95 546.00 3.00 840.00 1.95 546.00
0027 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00 6.00 600.00 4.00 400.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 215 LF 4.50 967.50 7.50 1612.50 4.50 967.50
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 200.00 800.00 100.00 400.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 130 EA 90.00 11700.00 145.00 18850.00 90.00 11700.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 45,925 LF 0.22 10103.50 0.30 13777.50 0.22 10103.50
0032 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,151 EA 3.50 4028.50 5.00 5755.00 3.50 4028.50
0033 6000000000-E 1605 TEMPORARY SILT FENCE 1,468 LF 2.00 2936.00 3.50 5138.00 2.00 2936.00
0034 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 35.00 7875.00 35.00 7875.00 35.00 7875.00
0035 6012000000-E 1610 SEDIMENT CONTROL STONE 114 TON 40.00 4560.00 35.00 3990.00 35.00 3990.00
0036 6071010000-E SP  WATTLE 1,468 LF 4.00 5872.00 6.00 8808.00 4.00 5872.00
0037 6071020000-E SP POLYACRYLAMIDE (PAM) 41 LB 11.00 45.10 100.00 410.00 7.00 28.70



MAY 15, 2013 02:48 PM

ANSON

TIP NO 10CR.10041.44, 10CR.10041.45, 10CR.10041.46, 10CR.10041.47, 2:00 PM 2/ 4 010
10CR.10041.48, 10CR.20041.38
APR 16 2013 C203322
FED AID NO STATE FUNDED 11.950 Ml
WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.
CONTRACT TOTAL TOTAL 3371463.05 TOTAL 3475456.39 TOTAL 3581941.10
ROADWAY ITEMS SUB-TOTAL 3371463.05 SUB-TOTAL 3475456.39 SUB-TOTAL 3581941.10



MAY 15, 2013 02:48 PM ANSON

TIP NO 10CR.10041.44, 10CR.10041.45, 10CR.10041.46, 10CR.10041.47, 2:00 PM 3/ 4 010
10CR.10041.48, 10CR.20041.38

APR 16 2013
11.950 Ml

C203322
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

HUDSON PAVING, INC.

ROCKINGHAM, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,210 CY 19.50 62595.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,076 TON 22.00 23672.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 19.6 SMI 1600.00 31360.00
0005 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 34,015 SY 1.25 42518.75
0006 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 13,700 SY 2.45 33565.00
0007 1297000000-E 607 ?ZIISL ASP PVMT *****" DTH 1,490 SY 7.66 11413.40
0008 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 486 SY 5.87 2852.82
(0" TO 1-1/2")
0009 1330000000-E 607 INCIDENTAL MILLING 859 SY 6.64 5703.76
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,220 TON 39.75 167745.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,015 TON 39.50 119092.50
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 10,220 TON 35.75 365365.00
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,910 TON 39.50 75445.00
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 18,728 TON 35.50 664844.00
0015 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 2,707 TON 47.75 129259.25
0016 1575000000-E 620 ASP FOR PLANT MIX 2,200 TON 635.00 1397000.00
0017 1704000000-E SP PATCHING EXIST PAVEMENT 4,578 TON 102.00 466956.00
0018 2535000000-E 846 :;X):*l ;;)NCRETE CURB 850 LF 24.00 20400.00
0019 2549000000-E 846 2'-6" CONC CURB & GUTTER 850 LF 27.00 22950.00
0020 2600000000-N SP RETROFIT EXT CURB RAMP 3 EA 650.00 1950.00
0021 2612000000-E 848 6" CONCRETE DRIVEWAY 36 SY 100.00 3600.00
0022 2800000000-N 858 ADJ CATCH BASINS 3 EA 750.00 2250.00
0023 4399000000-N 1105 TEMP TRAFFIC CONTROL Lump Sum 85000.00
0024 4685000000-E 1205 THERMO PVT MKG LINES 4"90 123,900 LF 0.41 50799.00
0025 4686000000-E 1205 THERMO PVT MKG LINES 4"120 48,715 LF 0.56 27280.40
0026 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 280 LF 1.95 546.00
0027 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 215 LF 4.50 967.50
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 130 EA 90.00 11700.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 45,925 LF 0.22 10103.50
0032 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,151 EA 3.50 4028.50
0033 6000000000-E 1605 TEMPORARY SILT FENCE 1,468 LF 3.00 4404.00
0034 6009000000-E 1610 EROS CONTRL STONE CL B 225 TON 45.00 10125.00
0035 6012000000-E 1610 SEDIMENT CONTROL STONE 114 TON 45.00 5130.00
0036 6071010000-E SP  WATTLE 1,468 LF 8.70 12771.60
0037 6071020000-E SP POLYACRYLAMIDE (PAM) 41 LB 30.00 123.00



MAY 15, 2013 02:48 PM ANSON
TIP NO 10CR.10041.44, 10CR.10041.45, 10CR.10041.46, 10CR.10041.47, 2:00 PM 4/ 4 010
10CR.10041.48, 10CR.20041.38
APR 16 2013 C203322
FED AID NO STATE FUNDED 11.950 Ml
WIDENING, MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
4 SECTIONS OF US-74 EB LANES, 1 SECTION OF NC-145, AND 1 SECTION SECONDARY ROAD.

CONTRACT TOTAL TOTAL 4074315.98
ROADWAY ITEMS SUB-TOTAL 4074315.98
BIDDERS IN ORDER CONTRACT TOTAL
BOGGS PAVING, INC. 1 3371463.05
J. T. RUSSELL & SONS, INC. 2 3475456.39
BARNHILL CONTRACTING COMPANY 3 3581941.10
HUDSON PAVING, INC. 4 4074315.98



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

2:00 PM 1/ 11 011
APR 16 2013 C203145
0.549 MI

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC CHARLOTTE, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 277250.00 300000.00 305000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 31000.00 75000.00 60000.00
0003 0063000000-N SP GRADING Lump Sum 325000.00 610000.00 665000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 500.00 500.00 5000.00 5000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 3,050 CY 10.00 30500.00 12.00 36600.00 8.00 24400.00
0006 0127000000-N SP EMBMT SETTLEMENT GAUGE 2 EA 650.00 1300.00 1750.00 3500.00 500.00 1000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 210 CY 7.70 1617.00 6.50 1365.00 7.00 1470.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,300 CY 25.00 32500.00 40.00 52000.00 40.00 52000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,200 SY 1.50 9300.00 2.50 15500.00 1.00 6200.00
0010 0255000000-E SP GENERIC GRADING ITEM (TON) 10 TON 9.00 90.00 600.00 6000.00 190.00 1900.00

HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED

SOIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 300 TON 38.00 11400.00 32.00 9600.00 40.00 12000.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 940 SY 1.70 1598.00 5.50 5170.00 2.50 2350.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 400 LF 26.00 10400.00 26.00 10400.00 35.00 14000.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 32 LF 32.50 1040.00 52.00 1664.00 35.00 1120.00
0015 0345000000-E 310 24" SIDE DRAIN PIPE 496 LF 37.00 18352.00 33.00 16368.00 42.00 20832.00
0016 0366000000-E 310 15"RC PIPE CULV Il 380 LF 26.00 9880.00 35.00 13300.00 42.00 15960.00
0017 0372000000-E 310 18"RC PIPE CULV Il 788 LF 31.00 24428.00 38.00 29944.00 34.00 26792.00
0018 0378000000-E 310 24"RC PIPE CULV Il 594 LF 39.00 23166.00 45.00 26730.00 50.00 29700.00
0019 0384000000-E 310 30" RC PIPE CULV Il 16 LF 50.00 800.00 70.00 1120.00 60.00 960.00
0020 0453000000-E 310 Z‘E;!‘D)IPE END SECTION 6 EA 1125.00 6750.00 725.00 4350.00 600.00 3600.00
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 100 LF 43.00 4300.00 35.00 3500.00 43.00 4300.00
0022 0995000000-E 340 PIPE REMOVAL 1,049 LF 14.00 14686.00 11.00 11539.00 7.00 7343.00
0023 1099500000-E 505 SHALLOW UNDERCUT 1,300 CY 9.00 11700.00 10.00 13000.00 10.00 13000.00
0024 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,470 TON 24.00 59280.00 25.00 61750.00 24.00 59280.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 4,381 TON 27.00 118287.00 30.00 131430.00 31.00 135811.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 22.00 11000.00 25.00 12500.00 23.00 11500.00
0027 1330000000-E 607 INCIDENTAL MILLING 2,000 SY 9.00 18000.00 6.75 13500.00 6.00 12000.00
0028 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,770 TON 39.00 147030.00 43.00 162110.00 40.50 152685.00
0029 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,950 TON 42.00 81900.00 43.00 83850.00 40.50 78975.00
0030 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,780 TON 39.00 147420.00 43.00 162540.00 39.50 149310.00
0031 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,440 TON 42.00 60480.00 43.00 61920.00 46.50 66960.00
0032 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,290 TON 39.00 167310.00 43.00 184470.00 40.50 173745.00
0033 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,930 TON 42.00 81060.00 43.00 82990.00 40.50 78165.00
0034 1575000000-E 620 ASP FOR PLANT MIX 875 TON 600.00 525000.00 585.00 511875.00 612.00 535500.00
0035 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 150.00 15000.00 150.00 15000.00 140.00 14000.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 59 EA 170.00 10030.00 200.00 11800.00 190.00 11210.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 20.00 1120.00 10.50 588.00 25.00 1400.00
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 CY 67.00 2814.00 50.00 2100.00 55.00 2310.00
0039 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 4.50 1125.00 4.00 1000.00 15.00 3750.00



MAY 15, 2013 02:48 PM

TIP NO

P-5208B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

CABARRUS
50000.3.STR02T4D

2:00 PM 2/ 11 011
APR 16 2013 C203145
0.549 MI

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC CHARLOTTE, NC RALEIGH, NC

0040 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 180.00 180.00 225.00 225.00 300.00 300.00
0041 2077000000-E 815 6" OUTLET PIPE 6 LF 32.00 192.00 16.00 96.00 45.00 270.00
0042 2209000000-E 838 ENDWALLS 25 CY 1100.00 2750.00 1500.00 3750.00 600.00 1500.00
0043 2253000000-E 840 PIPE COLLARS 155 CY 640.00 992.00 500.00 775.00 850.00 1317.50
0044 2286000000-N 840 MASNRY DRAINAGE STRUCT 15 EA 1240.00 18600.00 1275.00 19125.00 1800.00 27000.00
0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 380.00 570.00 225.00 337.50 125.00 187.50
0046 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 450.00 2250.00 600.00 3000.00 600.00 3000.00
0047 2367000000-N 840 FRAME W/2GRTS 840.29 STD 7 EA 440.00 3080.00 600.00 4200.00 600.00 4200.00
0048 2374000000-N 840 |(:EF§AME-GRT-HD 840.03 ** 2 EA 520.00 1040.00 650.00 1300.00 650.00 1300.00
0049 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 370.00 370.00 500.00 500.00 500.00 500.00
0050 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,950 LF 12.50 24375.00 15.00 29250.00 16.00 31200.00
0051 2556000000-E 846 SHOULDER BERM GUTTER 861 LF 13.00 11193.00 15.00 12915.00 20.00 17220.00
0052 2724000000-E 857 PC REINF BARRIER SNGL FC 240 LF 100.00 24000.00 90.00 21600.00 70.00 16800.00
0053 2739000000-E 852 GENERIC PAVING ITEM 852 (SY) 100 SY 53.00 5300.00 75.00 7500.00 42.00 4200.00

6" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED)
0054 2905000000-N 859 CONVERT DITO JB 1 EA 775.00 775.00 900.00 900.00 1200.00 1200.00
0055 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 16000.00 32000.00 14800.00 29600.00 14800.00 29600.00
0056 3030000000-E 862 STL BM GUARDRAIL 1,262.5 LF 14.00 17675.00 14.00 17675.00 14.00 17675.00
0057 3045000000-E 862 SBGR SHOP CURVED 75 LF 15.00 1125.00 15.00 1125.00 15.00 1125.00
0058 3105000000-N 862 SBGR TERM SECT 2 EA 30.00 60.00 30.00 60.00 30.00 60.00
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00 13.00 130.00
0060 3195000000-N 862 GRANCHOR TYPE AT-1 2 EA 400.00 800.00 400.00 800.00 400.00 800.00
0061 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 400.00 400.00 400.00 400.00 400.00 400.00
0062 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1310.00 5240.00 1310.00 5240.00 1310.00 5240.00
0063 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1725.00 8625.00 1725.00 8625.00 1725.00 8625.00
0064 3317000000-N 862 GR ANCHOR TYPE B-77 6 EA 1350.00 8100.00 1350.00 8100.00 1350.00 8100.00
0065 3566000000-E 867 WOVEN WIRE FENCE RESET 610 LF 7.00 4270.00 7.00 4270.00 7.00 4270.00
0066 3569000000-E 867 BARBED WIRE FENCE RESET 205 LF 5.25 1076.25 5.25 1076.25 5.25 1076.25
0067 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 600.00 600.00 600.00 600.00 600.00 600.00

RESET EXISTING GATE
0068 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 2800.00 2800.00 2800.00 2800.00 2800.00 2800.00

STEEL PIPE GATE
0069 3649000000-E 876 RIP RAP, CLASS B 180 TON 39.00 7020.00 45.00 8100.00 42.00 7560.00
0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,270 SY 2.50 3175.00 3.50 4445.00 3.00 3810.00
0071 4025000000-E 901 &()DNTR FURN, TYPE ***SIGN 334.75 SF 13.00 4351.75 11.75 3933.31 12.50 4184.38
0072 4025000000-E 901 8:()3NTR FURN, TYPE **SIGN 56.625 SF 12.00 679.50 11.45 648.36 14.50 821.06
0073 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 900 LF 4.00 3600.00 3.75 3375.00 5.05 4545.00
0074 4102000000-N 904 SIGN ERECTION, TYPEE 60 EA 50.00 3000.00 45.00 2700.00 45.00 2700.00
0075 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 55.00 495.00 50.00 450.00 95.00 855.00
0076 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 7 EA 135.00 945.00 125.00 875.00 250.00 1750.00

®



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

2:00 PM 3/ 11 011
APR 16 2013 C203145
0.549 MI

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC CHARLOTTE, NC RALEIGH, NC
0077 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 40 EA 5.50 220.00 5.00 200.00 5.00 200.00
0078 4400000000-E 1110 WORK ZONE SIGNS (STAT) 422 SF 5.00 2110.00 15.00 6330.00 4.50 1899.00
0079 4405000000-E 1110 WORK ZONE SIGNS (PORT) 608 SF 13.00 7904.00 7.00 4256.00 17.00 10336.00
0080 4410000000-E 1110 WORK ZONE SIGNS (BARR) 167 SF 5.00 835.00 5.50 918.50 4.75 793.25
0081 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1975.00 3950.00 3500.00 7000.00 4600.00 9200.00
0082 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 8600.00 17200.00 12500.00 25000.00 16000.00 32000.00
0083 4430000000-N 1130 DRUMS 300 EA 46.00 13800.00 50.00 15000.00 48.00 14400.00
0084 4435000000-N 1135 CONES 100 EA 17.00 1700.00 25.00 2500.00 19.00 1900.00
0085 4445000000-E 1145 BARRICADES (TYPE Ill) 176 LF 18.00 3168.00 25.25 4444.00 16.00 2816.00
0086 4450000000-N 1150 FLAGGER 2,400 HR 17.00 40800.00 26.00 62400.00 21.00 50400.00
0087 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5450.00 10900.00 10000.00 20000.00 5500.00 11000.00
0088 4480000000-N 1165 TMA 2 EA 15875.00 31750.00 23000.00 46000.00 22000.00 44000.00
0089 4485000000-E 1170 PORT CONC BARRIER 546 LF 24.50 13377.00 20.00 10920.00 22.50 12285.00
0090 4510000000-N SP LAW ENFORCEMENT 32 HR 33.00 1056.00 35.00 1120.00 38.00 1216.00
0091 4516000000-N 1180 SKINNY DRUM 100 EA 29.00 2900.00 45.00 4500.00 36.00 3600.00
0092 4520000000-N 1266 TUBULAR MARKERS (FIXED) 34 EA 42.00 1428.00 70.00 2380.00 38.00 1292.00
0093 4650000000-N 1251 TEMP RAISED PVMT MRKS 479 EA 4.50 2155.50 6.75 3233.25 4.75 2275.25
0094 4685000000-E 1205 THERMO PVT MKG LINES 4"90 21,360 LF 0.60 12816.00 0.56 11961.60 0.64 13670.40
0095 4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,788 LF 0.60 12472.80 0.61 12680.68 0.69 14343.72
0096 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,350 LF 1.25 2937.50 1.45 3407.50 2.00 4700.00
0097 4705000000-E 1205 THERMO LINES 16" 120MILS 130 LF 3.25 422.50 6.50 845.00 5.00 650.00
0098 4710000000-E 1205 24"WIDE THERMO 120 MILS 456 LF 5.00 2280.00 10.75 4902.00 6.50 2964.00
0099 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 3 EA 325.00 975.00 67.50 202.50 125.00 375.00
0100 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 41 EA 69.00 2829.00 127.50 5227.50 125.00 5125.00
0101 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 1,396 LF 2.20 3071.20 2.85 3978.60 2.35 3280.60
0102 4810000000-E 1205 PAINT PVMT MARKINGS 4" 25,004 LF 0.20 5000.80 0.20 5000.80 0.30 7501.20
0103 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,681 LF 0.50 840.50 0.42 706.02 0.75 1260.75
0104 4835000000-E 1205 PAINT PVT MKG LINES 24" 217 LF 2.20 477.40 5.50 1193.50 5.00 1085.00
0105 4845000000-N 1205 PAINT PVT MKG SYMBOL 22 EA 16.50 363.00 82.50 1815.00 125.00 2750.00
0106 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,350 LF 0.90 2115.00 0.75 1762.50 1.00 2350.00
0107 4870000000-E 1205 LINE REMOVAL 24" WIDE 80 LF 5.50 440.00 4.75 380.00 5.00 400.00
0108 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 5 EA 167.00 835.00 95.00 475.00 70.00 350.00
0109 4905000000-N 1253 SNOWPLB PVMT MRKER 470 EA 28.00 13160.00 26.75 12572.50 28.25 13277.50
0110 5325600000-E 1510 6" WATER LINE 45 LF 80.00 3600.00 331.34 14910.30 165.00 7425.00
0111 5325800000-E 1510 8" WATER LINE 340 LF 45.00 15300.00 83.94 28539.60 53.00 18020.00
0112 5326200000-E 1510 12" WATER LINE 230 LF 66.00 15180.00 111.54 25654.20 73.00 16790.00
0113 5558000000-E 1515 12" VALVE 1 EA 2000.00 2000.00 2549.09 2549.09 2400.00 2400.00
0114 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 1550.00 1550.00 3535.82 3535.82 3000.00 3000.00
0115 6000000000-E 1605 TEMPORARY SILT FENCE 7,000 LF 1.80 12600.00 2.00 14000.00 1.68 11760.00
0116 6006000000-E 1610 EROS CONTRL STONE CL A 700 TON 41.00 28700.00 50.00 35000.00 36.00 25200.00



MAY 15, 2013 02:48 PM CABARRUS
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FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.
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BLYTHE CONSTRUCTION, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC CHARLOTTE, NC RALEIGH, NC
0117 6009000000-E 1610 EROS CONTRL STONE CL B 900 TON 40.00 36000.00 50.00 45000.00 37.00 33300.00
0118 6012000000-E 1610 SEDIMENT CONTROL STONE 700 TON 44.00 30800.00 45.00 31500.00 38.00 26600.00
0119 6015000000-E 1615 TEMPORARY MULCHING 40 ACR 800.00 32000.00 460.00 18400.00 460.00 18400.00
0120 6018000000-E 1620 SEED FOR TEMP SEEDING 1,250 LB 3.00 3750.00 3.00 3750.00 3.00 3750.00
0121 6021000000-E 1620 FERT FOR TEMP SEEDING 6 TON 925.00 5550.00 600.00 3600.00 600.00 3600.00
0122 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 10.50 4200.00 15.00 6000.00 12.59 5036.00
0123 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 1.50 150.00 1.68 168.00
0124 6030000000-E 1630 SILT EXCAVATION 2,800 CY 7.25 20300.00 12.50 35000.00 10.00 28000.00
0125 6036000000-E 1631 MATTING FOR EROS CONTROL 16,500 SY 1.60 26400.00 1.45 23925.00 1.45 23925.00
0126 6037000000-E SP COIR FIBER MAT 100 SY 7.50 750.00 3.00 300.00 3.00 300.00
0127 6038000000-E SP PERM SOIL REINF MAT 500 SY 6.50 3250.00 7.00 3500.00 7.00 3500.00
0128 6042000000-E 1632 1/4" HARDWARE CLOTH 900 LF 4.00 3600.00 3.00 2700.00 3.50 3150.00
0129 6071010000-E SP  WATTLE 600 LF 6.75 4050.00 5.00 3000.00 9.00 5400.00
0130 6071020000-E SP  POLYACRYLAMIDE (PAM) 200 LB 11.25 2250.00 6.00 1200.00 11.90 2380.00
0131 6071030000-E 1640 COIR FIBER BAFFLE 600 LF 5.60 3360.00 5.50 3300.00 5.00 3000.00
0132 6071050000-E SP :1 lS/;I‘;\/IMER 5 EA 650.00 3250.00 1250.00 6250.00 850.00 4250.00
0133 6084000000-E 1660 SEEDING AND MULCHING 25 ACR 1725.00 43125.00 1460.00 36500.00 1460.00 36500.00
0134 6087000000-E 1660 MOWING 21 ACR 145.00 3045.00 100.00 2100.00 100.00 2100.00
0135 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 6.00 2100.00 2.00 700.00 2.00 700.00
0136 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1040.00 1040.00 2000.00 2000.00 2000.00 2000.00
0137 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 3.50 2887.50 3.00 2475.00 3.00 2475.00
0138 6108000000-E 1665 FERTILIZER TOPDRESSING 25 TON 1160.00 29000.00 600.00 15000.00 600.00 15000.00
0139 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 86.00 860.00 50.00 500.00 50.00 500.00
0140 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 110.00 1980.00 150.00 2700.00 300.00 5400.00
0141 7060000000-E 1705 SIGNAL CABLE 1,370 LF 2.25 3082.50 1.65 2260.50 1.65 2260.50
0142 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 5 EA 900.00 4500.00 606.00 3030.00 606.00 3030.00
0143 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1050.00 1050.00 733.00 733.00 733.00 733.00
0144 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1325.00 2650.00 981.00 1962.00 981.00 1962.00
0145 7264000000-E 1710 MESSENGER CABLE (3/8") 620 LF 3.25 2015.00 2.50 1550.00 2.50 1550.00
0146 7300000000-E 1715 leN;{-)\VED TRENCH (Firiiiorkr) 870 LF 6.75 5872.50 5.30 4611.00 5.30 4611.00
0147 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 200.00 1800.00 265.00 2385.00 265.00 2385.00
0148 7360000000-N 1720 WOOD POLE 4 EA 840.00 3360.00 864.00 3456.00 864.00 3456.00
0149 7372000000-N 1721 GUY ASSEMBLY 8 EA 275.00 2200.00 406.00 3248.00 406.00 3248.00
0150 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 600.00 600.00 240.00 240.00 240.00 240.00
0151 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 550.00 2200.00 413.00 1652.00 413.00 1652.00
0152 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 970 LF 6.00 5820.00 6.60 6402.00 6.60 6402.00
0153 7456000000-E 1726 I(_1E4A2D)-IN CABLE(**#¥ikxx) 3,530 LF 1.60 5648.00 1.40 4942.00 1.40 4942.00
0154 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 390.00 390.00 258.00 258.00 258.00 258.00
0155 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1125.00 1125.00 1320.00 1320.00 1320.00 1320.00



MAY 15, 2013 02:48 PM

TIP NO

P-5208B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

CABARRUS

50000.3.STR02T4D

2:00 PM 5/ 11 011
APR 16 2013 C203145
0.549 MI

BLYTHE DEVELOPMENT CO.

BLYTHE CONSTRUCTION, INC.

D. H. GRIFFIN CONSTRUCTION
COMPANY, LLC

CHARLOTTE, NC CHARLOTTE, NC RALEIGH, NC
0156 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13350.00 13350.00 12428.00 12428.00 12428.00 12428.00
0157 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 275.00 1650.00 107.00 642.00 107.00 642.00
0158 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 1600.00 1600.00 4556.00 4556.00 4556.00 4556.00
0180 0106000000-E 230 BORROW EXCAVATION 76,800 CY 6.40 491520.00 7.00 537600.00 11.00 844800.00
STRUCTURE ITEMS
0159 8105540000-E 411 3-6"DRILLD PIER IN SOIL 67.5 LF 650.00 43875.00 750.00 50625.00 600.00 40500.00
0160 8105640000-E 411 3-6"DRILLD PIER NO SOIL 79 LF 1975.00 156025.00 2000.00 158000.00 1600.00 126400.00
0161 8112730000-N 450 PDATESTING 2 EA 3330.00 6660.00 2200.00 4400.00 2200.00 4400.00
0162 8113000000-N 411 SID INSPECTIONS 3 EA 1100.00 3300.00 500.00 1500.00 500.00 1500.00
0163 8115000000-N 411 CSLTESTING 3 EA 2775.00 8325.00 2500.00 7500.00 2500.00 7500.00
0164 8121000000-N 412 UNCL STR EXCAV STA #iktk Lump Sum 10575.00 7500.00 2500.00
(25+41.22-L-)
0165 8147000000-E 420 REINF CONCRETE DECK SLAB 12,011 SF 30.00 360330.00 29.25 351321.75 29.00 348319.00
0166 8161000000-E 420 GROOVING BRIDGE FLOORS 11,483 SF 0.85 9760.55 0.41 4708.03 0.60 6889.80
0167 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 2431 CY 924.00 224624.40 800.00 194480.00 625.00 151937.50
0168 8210000000-N 422 BRG APPR SLAB *xtiiiitk Lump Sum 44000.00 30000.00 26000.00
(25+41.22-L-)
0169 8217000000-E 425 REINF STEEL (BRIDGE) 38,837 LB 0.90 34953.30 0.70 27185.90 0.70 27185.90
0170 8238000000-E 425 SPIRAL COL REINF STL BRG 7,788 LB 1.70 13239.60 1.12 8722.56 1.10 8566.80
0171 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,3785 LF 250.00 344625.00 200.00 275700.00 275.00 379087.50
0172 8364000000-E 450 HP12X53 PILES 595 LF 67.85 40370.75 45.00 26775.00 45.00 26775.00
0173 8391000000-N 450 STEEL PILE POINTS 14 EA 185.00 2590.00 110.00 1540.00 100.00 1400.00
0174 8475000000-E 460 TWO BAR METAL RAIL 694.6 LF 109.00 75711.40 115.00 79879.00 100.00 69460.00
0175 8517000000-E 460 (li-‘*;'l“)(;*;*;?)ONC PARAPET 694.6 LF 60.00 41676.00 95.00 65987.00 65.00 45149.00
0176 8531000000-E 462 4" SLOPE PROTECTION 26.4 SY 92.00 2428.80 175.00 4620.00 150.00 3960.00
0177 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 11500.00 11500.00 15000.00
0178 8847000000-E SP GENERIC RET WALL ITEM (SF) 2,458 SF 112.00 275296.00 100.00 245800.00 92.00 226136.00
MSE RETAINING WALL # 1
0179 8847000000-E SP GENERIC RET WALL ITEM (SF) 2,151 SF 112.00 240912.00 100.00 215100.00 92.00 197892.00
MSE RETAINING WALL # 2
CONTRACT TOTAL TOTAL 5556925.00 TOTAL 5980245.62 TOTAL 6182208.36
ROADWAY ITEMS SUB-TOTAL 3606147.20 SUB-TOTAL 4207401.38 SUB-TOTAL 4465649.86
STRUCTURE ITEMS SUB-TOTAL 1950777.80 SUB-TOTAL 1772844.24 SUB-TOTAL 1716558.50



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D 2:00PM 6/ 11 o11
APR 16 2013 C203145
FED AID NO FRA-FR-HSR-0006-10-01- 0.549 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

ENGLISH CONSTRUCTION CO., J. T. RUSSELL & SONS, INC.
INC.
LYNCHBURG, VA ALBEMARLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 320450.00 305000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 139200.00 66300.00
0003 0063000000-N SP GRADING Lump Sum 439000.00 350034.91
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7647.45 7647.45 6500.00 6500.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 3,050 CY 7.00 21350.00 18.00 54900.00
0006 0127000000-N SP EMBMT SETTLEMENT GAUGE 2 EA 2262.50 4525.00 500.00 1000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 210 CY 10.05 2110.50 15.00 3150.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,300 CY 46.75 60775.00 36.13 46969.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 6,200 SY 3.35 20770.00 3.15 19530.00
0010 0255000000-E SP GENERIC GRADING ITEM (TON) 10 TON 229.25 2292.50 100.00 1000.00
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 300 TON 40.10 12030.00 35.00 10500.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 940 SY 6.30 5922.00 2.75 2585.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 400 LF 27.46 10984.00 23.78 9512.00
0014 0344000000-E 310 18" SIDE DRAIN PIPE 32 LF 39.00 1248.00 33.14 1060.48
0015 0345000000-E 310 24" SIDE DRAIN PIPE 496 LF 53.85 26709.60 36.13 17920.48
0016 0366000000-E 310 15"RC PIPE CULV Il 380 LF 27.46 10434.80 24.85 9443.00
0017 0372000000-E 310 18"RC PIPE CULV Il 788 LF 39.00 30732.00 29.13 22954.44
0018 0378000000-E 310 24"RC PIPE CULV Il 594 LF 53.85 31986.90 39.14 23249.16
0019 0384000000-E 310 30" RC PIPE CULV Il 16 LF 95.00 1520.00 65.17 1042.72
0020 0453000000-E 310 Z‘E;!‘D)IPE END SECTION 6 EA 580.00 3480.00 1200.00 7200.00
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 100 LF 47.50 4750.00 28.13 2813.00
0022 0995000000-E 340 PIPE REMOVAL 1,049 LF 7.30 7657.70 14.00 14686.00
0023 1099500000-E 505 SHALLOW UNDERCUT 1,300 CY 8.00 10400.00 12.00 15600.00
0024 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,470 TON 31.55 77928.50 28.91 71407.70
0025 1121000000-E 520 AGGREGATE BASE COURSE 4,381 TON 29.95 131210.95 27.64 121090.84
0026 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 32.25 16125.00 40.00 20000.00
0027 1330000000-E 607 INCIDENTAL MILLING 2,000 SY 4.80 9600.00 8.00 16000.00
0028 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,770 TON 45.80 172666.00 40.38 152232.60
0029 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,950 TON 45.80 89310.00 41.31 80554.50
0030 1498000000-E 610 ASP CONC INTR CRS 119.0B 3,780 TON 44.70 168966.00 40.34 152485.20
0031 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,440 TON 52.60 75744.00 40.52 58348.80
0032 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,290 TON 45.80 196482.00 40.28 172801.20
0033 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,930 TON 45.80 88394.00 38.94 75154.20
0034 1575000000-E 620 ASP FOR PLANT MIX 875 TON 692.30 605762.50 575.00 503125.00
0035 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 175.35 17535.00 150.00 15000.00
0036 2000000000-N 806 RIGHT OF WAY MARKERS 59 EA 217.95 12859.05 150.00 8850.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 7.40 414.40 35.70 1999.20
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 CY 7.40 310.80 81.60 3427.20

0039 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 15.85 3962.50 10.20 2550.00



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D 2:00PM 7/ 11 o11
APR 16 2013 C203145
FED AID NO FRA-FR-HSR-0006-10-01- 0.549 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

ENGLISH CONSTRUCTION CO., J. T. RUSSELL & SONS, INC.
INC.
LYNCHBURG, VA ALBEMARLE, NC
0040 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 791.95 791.95 357.00 357.00
0041 2077000000-E 815 6" OUTLET PIPE 6 LF 15.85 95.10 40.80 244.80
0042 2209000000-E 838 ENDWALLS 25 CY 2639.90 6599.75 1600.00 4000.00
0043 2253000000-E 840 PIPE COLLARS 155 CY 2639.90 4091.85 1800.00 2790.00
0044 2286000000-N 840 MASNRY DRAINAGE STRUCT 15 EA 1271.40 19071.00 1600.00 24000.00
0045 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 264.00 396.00 315.00 472.50
0046 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 490.00 2450.00 750.00 3750.00
0047 2367000000-N 840 FRAME W/2GRTS 840.29 STD 7 EA 490.00 3430.00 750.00 5250.00
0048 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 2 EA 490.00 980.00 765.00 1530.00
0049 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 334.00 334.00 750.00 750.00
0050 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,950 LF 21.00 40950.00 16.07 31336.50
0051 2556000000-E 846 SHOULDER BERM GUTTER 861 LF 21.00 18081.00 16.83 14490.63
0052 2724000000-E 857 PC REINF BARRIER SNGL FC 240 LF 94.00 22560.00 91.80 22032.00
0053 2739000000-E 852 GENERIC PAVING ITEM 852 (SY) 100 SY 92.00 9200.00 60.18 6018.00
6" MONOLITHIC CONCRETE ISLAND (SURFACE MOUNTED)
0054 2905000000-N 859 CONVERT DITO JB 1 EA 2323.00 2323.00 3675.00 3675.00
0055 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 16156.43 32312.86 15096.00 30192.00
0056 3030000000-E 862 STL BM GUARDRAIL 1,262.5 LF 15.80 19947.50 14.28 18028.50
0057 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.95 1346.25 15.30 1147.50
0058 3105000000-N 862 SBGR TERM SECT 2 EA 89.80 179.60 30.60 61.20
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 31.70 317.00 13.26 132.60
0060 3195000000-N 862 GRANCHOR TYPE AT-1 2 EA 501.60 1003.20 408.00 816.00
0061 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 538.55 538.55 408.00 408.00
0062 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1319.95 5279.80 1336.20 5344.80
0063 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1900.70 9503.50 1759.50 8797.50
0064 3317000000-N 862 GR ANCHOR TYPE B-77 6 EA 1451.95 8711.70 1377.00 8262.00
0065 3566000000-E 867 WOVEN WIRE FENCE RESET 610 LF 7.40 4514.00 7.14 4355.40
0066 3569000000-E 867 BARBED WIRE FENCE RESET 205 LF 8.45 1732.25 5.36 1098.80
0067 3578000000-N SP GENERIC FENCING ITEM (EA) 1 EA 527.95 527.95 612.00 612.00
RESET EXISTING GATE
0068 3578000000-N SP  GENERIC FENCING ITEM (EA) 1 EA 2639.90 2639.90 2856.00 2856.00
STEEL PIPE GATE
0069 3649000000-E 876 RIP RAP, CLASS B 180 TON 45.55 8199.00 45.00 8100.00
0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,270 SY 2.30 2921.00 3.00 3810.00
0071 4025000000-E 901 &()DNTR FURN, TYPE ***SIGN 334.75 SF 13.20 4418.70 12.75 4268.06
0072 4025000000-E 901 8:()3NTR FURN, TYPE **SIGN 56.625 SF 13.20 747.45 12.75 721.97
0073 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 900 LF 5.30 4770.00 5.10 4590.00
0074 4102000000-N 904 SIGN ERECTION, TYPEE 60 EA 58.10 3486.00 56.10 3366.00
0075 4108000000-N 904 SIGN ERECTION, TYPE F 9 EA 100.35 903.15 96.90 872.10

0076 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 7 EA 73.90 517.30 71.40 499.80
(B)



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D 2:00PM 8/ 11 o11
APR 16 2013 C203145
FED AID NO FRA-FR-HSR-0006-10-01- 0.549 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

ENGLISH CONSTRUCTION CO., J. T. RUSSELL & SONS, INC.

INC.

LYNCHBURG, VA

ALBEMARLE, NC

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101

0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116

4155000000-N
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4465000000-N
4480000000-N
4485000000-E
4510000000-N
4516000000-N
4520000000-N
4650000000-N
4685000000-E
4686000000-E
4695000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4770000000-E

4810000000-E
4820000000-E
4835000000-E
4845000000-N
4850000000-E
4870000000-E
4875000000-N
4905000000-N
5325600000-E
5325800000-E
5326200000-E
5558000000-E
5672000000-N
6000000000-E
6006000000-E

907 DISPOSE SIGN SYST U-CHAN
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARR)
1115 FLASHING ARROW BOARD
1120 PORTABLE CHANGE MSG SIGN
1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE Ill)

1150 FLAGGER

1160 TEMPORARY CRASH CUSHIONS

1165 TMA

1170 PORT CONC BARRIER

SP LAW ENFORCEMENT

1180 SKINNY DRUM

1266 TUBULAR MARKERS (FIXED)
1251 TEMP RAISED PVMT MRKS
1205 THERMO PVT MKG LINES 4"90
1205 THERMO PVT MKG LINES 4"120

1205 THERMO PVT MKG LINES 8"90 MILS

1205 THERMO LINES 16" 120MILS
1205 24"WIDE THERMO 120 MILS

1205 THERMO PVT MKG CHARACTER 120

1205 THERMO PVT SYMBOL 90MILS

1205 4" COLD APPL PLSTIC LINES TYPE **

\Y
1205 I(DA)INT PVMT MARKINGS 4"
1205 PAINT PVMT MARKINGS 8"
1205 PAINT PVT MKG LINES 24"
1205 PAINT PVT MKG SYMBOL
1205 LINE REMOVAL 4" WIDE
1205 LINE REMOVAL 24" WIDE
1205 REMOVAL OF SYMBL & CHARAC
1253 SNOWPLB PVMT MRKER
1510 6" WATER LINE
1510 8" WATER LINE
1510 12" WATER LINE
1515 12" VALVE
1515 RELOCATE FIRE HYDRANT
1605 TEMPORARY SILT FENCE
1610 EROS CONTRL STONE CL A

40
422
608
167

300
100
176
2,400
2

2

546

32

100

34

479
21,360
20,788
2,350
130
456

3

41
1,396

25,004
1,681
217
22
2,350
80

5

470
45
340
230

1

1
7,000

EA
SF
SF
SF
EA
EA
EA
EA
LF
HR
EA
EA
LF
HR
EA
EA
EA
LF
LF
LF
LF
LF
EA
EA
LF

LF
LF
LF
EA
LF
LF
EA
EA
LF
LF
LF
EA
EA
LF

700 TON

1.05
4.75
12.50
6.90
2900.00
4784.00
57.00
30.55
19.60
20.20
5175.00
5192.00
23.25
84.85
41.65
49.65
7.15
0.60
0.65
1.55
6.80
11.35
71.25
134.60
3.00

0.20
0.40
5.80
87.10
0.80
5.00
100.30
28.25
108.00
72.60
116.90
2840.50
3638.30
2.40
42.35

42.00
2004.50
7600.00
1152.30
5800.00
9568.00

17100.00
3055.00
3449.60

48480.00

10350.00

10384.00

12694.50
2715.20
4165.00
1688.10
3424.85

12816.00

13512.20
3642.50

884.00
5175.60
213.75
5518.60
4188.00

5000.80
672.40
1258.60
1916.20
1880.00
400.00
501.50
13277.50
4860.00
24684.00
26887.00
2840.50
3638.30
16800.00
29645.00

1.02
4.59
9.03
4.85
2400.00
9950.00
50.00
20.00
16.32
35.00
5610.00
22236.00
22.95
50.00
35.00
38.76
4.85
0.65
0.70
2.04
5.10
6.63
127.50
127.50
2.40

0.31
0.77
5.10
127.50
1.02
5.10
71.40
28.82
337.97
85.62
113.77
2600.07
3606.54
1.88
45.00

40.80
1936.98
5490.24

809.95
4800.00
19900.00
15000.00
2000.00
2872.32
84000.00
11220.00
44472.00
12530.70
1600.00
3500.00
1317.84
2323.15
13884.00
14551.60
4794.00
663.00
3023.28
382.50
5227.50
3350.40

7751.24
1294.37
1106.70
2805.00
2397.00
408.00
357.00
13545.40
15208.65
29110.80
26167.10
2600.07
3606.54
13160.00
31500.00



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D 2:00PM 9/ 11 o11
APR 16 2013 C203145
FED AID NO FRA-FR-HSR-0006-10-01- 0.549 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

ENGLISH CONSTRUCTION CO., J. T. RUSSELL & SONS, INC.
INC.

LYNCHBURG, VA ALBEMARLE, NC

0117 6009000000-E 1610 EROS CONTRL STONE CL B 900 TON 42.35 38115.00 45.00 40500.00
0118 6012000000-E 1610 SEDIMENT CONTROL STONE 700 TON 40.40 28280.00 45.00 31500.00
0119 6015000000-E 1615 TEMPORARY MULCHING 40 ACR 485.70 19428.00 510.00 20400.00
0120 6018000000-E 1620 SEED FOR TEMP SEEDING 1,250 LB 3.15 3937.50 3.06 3825.00
0121 6021000000-E 1620 FERT FOR TEMP SEEDING 6 TON 633.55 3801.30 1428.00 8568.00
0122 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 11.25 4500.00 26.00 10400.00
0123 6029000000-E SP SAFETY FENCE 100 LF 1.05 105.00 1.79 179.00
0124 6030000000-E 1630 SILT EXCAVATION 2,800 CY 6.60 18480.00 13.00 36400.00
0125 6036000000-E 1631 MATTING FOR EROS CONTROL 16,500 SY 1.50 24750.00 1.35 22275.00
0126 6037000000-E SP COIR FIBER MAT 100 SY 3.15 315.00 4.80 480.00
0127 6038000000-E SP PERM SOIL REINF MAT 500 SY 7.40 3700.00 5.71 2855.00
0128 6042000000-E 1632 1/4" HARDWARE CLOTH 900 LF 3.15 2835.00 3.67 3303.00
0129 6071010000-E SP  WATTLE 600 LF 6.35 3810.00 9.59 5754.00
0130 6071020000-E SP POLYACRYLAMIDE (PAM) 200 LB 6.35 1270.00 14.28 2856.00
0131 6071030000-E 1640 COIR FIBER BAFFLE 600 LF 5.25 3150.00 3.67 2202.00
0132 6071050000-E SP a lS/;I‘;\/IMER 5 EA 811.25 4056.25 1200.00 6000.00
0133 6084000000-E 1660 SEEDING AND MULCHING 25 ACR 1542.00 38550.00 1983.90 49597.50
0134 6087000000-E 1660 MOWING 21 ACR 106.00 2226.00 76.50 1606.50
0135 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 2.20 770.00 10.20 3570.00
0136 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 2111.95 2111.95 1428.00 1428.00
0137 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 3.20 2640.00 1.38 1138.50
0138 6108000000-E 1665 FERTILIZER TOPDRESSING 25 TON 634.00 15850.00 775.20 19380.00
0139 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 52.80 528.00 48.96 489.60
0140 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 160.00 2880.00 306.00 5508.00
0141 7060000000-E 1705 SIGNAL CABLE 1,370 LF 2.00 2740.00 2.04 2794.80
0142 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 5 EA 639.92 3199.60 816.00 4080.00
0143 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 774.00 774.00 969.00 969.00
0144 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1035.90 2071.80 1224.00 2448.00
0145 7264000000-E 1710 MESSENGER CABLE (3/8") 620 LF 2.65 1643.00 3.06 1897.20
0146 7300000000-E 1715 tJlNZ"‘L)\VED TRENCH (ririonion) 870 LF 5.60 4872.00 6.12 5324.40
0147 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 279.85 2518.65 178.50 1606.50
0148 7360000000-N 1720 WOOD POLE 4 EA 912.35 3649.40 765.00 3060.00
0149 7372000000-N 1721 GUY ASSEMBLY 8 EA 428.75 3430.00 255.00 2040.00
0150 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 253.45 253.45 561.00 561.00
0151 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 436.10 1744.40 510.00 2040.00
0152 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 970 LF 7.00 6790.00 5.10 4947.00
0153 7456000000-E 1726 I(_1E4A2D)-|N CABLE(#iix) 3,630 LF 1.50 5295.00 1.43 5047.90
0154 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 272.40 272.40 357.00 357.00

0155 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1393.89 1393.89 1020.00 1020.00



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208B 50000.3.STR02T4D 2:00PM 10/ 11 o11
APR 16 2013 C203145
FED AID NO FRA-FR-HSR-0006-10-01- 0.549 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.
SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

ENGLISH CONSTRUCTION CO., J. T. RUSSELL & SONS, INC.
INC.
LYNCHBURG, VA ALBEMARLE, NC
0156 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13123.00 13123.00 12240.00 12240.00
0157 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 112.00 672.00 255.00 1530.00
0158 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 4811.03 4811.03 1530.00 1530.00
0180 0106000000-E 230 BORROW EXCAVATION 76,800 CY 9.18 705024.00 18.15 1393920.00
STRUCTURE ITEMS
0159 8105540000-E 411 3'-6"DRILLD PIER IN SOIL 67.5 LF 465.00 31387.50 765.00 51637.50
0160 8105640000-E 411 3'-6"DRILLD PIER NO SOIL 79 LF 1970.00 155630.00 2187.90 172844.10
0161 8112730000-N 450 PDATESTING 2 EA 2100.00 4200.00 1530.00 3060.00
0162 8113000000-N 411 SID INSPECTIONS 3 EA 1000.00 3000.00 510.00 1530.00
0163 8115000000-N 411 CSL TESTING 3 EA 2640.00 7920.00 2040.00 6120.00
0164 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 12500.00 35700.00
(25+41.22-L-)
0165 8147000000-E 420 REINF CONCRETE DECK SLAB 12,011 SF 34.00 408374.00 35.14 422066.54
0166 8161000000-E 420 GROOVING BRIDGE FLOORS 11,483 SF 0.40 4593.20 0.48 5511.84
0167 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 243.1 CY 970.00 235807.00 867.00 210767.70
0168 8210000000-N 422 BRG APPR SLAB #*tikkikix Lump Sum 63000.00 25994.70
(25+41.22-L-)
0169 8217000000-E 425 REINF STEEL (BRIDGE) 38,837 LB 0.85 33011.45 1.28 49711.36
0170 8238000000-E 425 SPIRAL COL REINF STL BRG 7,788 LB 1.25 9735.00 1.38 10747.44
0171 8265000000-E 430 54" PRESTR CONCRETE GIRDR 1,378.5 LF 265.00 365302.50 204.00 281214.00
0172 8364000000-E 450 HP12X53 PILES 595 LF 70.00 41650.00 48.76 29012.20
0173 8391000000-N 450 STEEL PILE POINTS 14 EA 200.00 2800.00 209.10 2927.40
0174 8475000000-E 460 TWO BAR METAL RAIL 694.6 LF 120.00 83352.00 94.86 65889.76
0175 8517000000-E 460 (11*;)():*;**60)0'\‘0 PARAPET 694.6 LF 80.00 55568.00 77.52 53845.39
0176 8531000000-E 462 4" SLOPE PROTECTION 26.4 SY 125.00 3300.00 87.72 2315.81
0177 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 15769.20
0178 8847000000-E SP GENERIC RET WALL ITEM (SF) 2,458 SF 103.00 253174.00 84.78 208389.24
MSE RETAINING WALL # 1
0179 8847000000-E SP GENERIC RET WALL ITEM (SF) 2,151 SF 103.00 221553.00 84.78 182361.78
MSE RETAINING WALL # 2
CONTRACT TOTAL TOTAL 6409226.23 TOTAL 6652765.28
ROADWAY ITEMS SUB-TOTAL 4403368.58 SUB-TOTAL 4815349.32
STRUCTURE ITEMS SUB-TOTAL 2005857.65 SUB-TOTAL 1837415.96
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE DEVELOPMENT CO. 1 5556925.00
BLYTHE CONSTRUCTION, INC. 2 5980245.62

D. H. GRIFFIN CONSTRUCTION COMPANY, LLC 3 6182208.36



MAY 15, 2013 02:48 PM
TIP NO P-5208B

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

CABARRUS
50000.3.STR02T4D

SR-1158 (PHARR MILL RD), SR-1307 (BLACKWATER RD) GRADE SEPA- RATION OVER NORFOLK SOUTHERN/NCRR RAILROAD IN HARRISBURG.

2:00 PM

APR 16 2013
0.549 MI

11/ 11

011

C203145

ENGLISH CONSTRUCTION CO., INC.
J. T. RUSSELL & SONS, INC.

4 6409226.23
5 6652765.28



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208D 50000.3.STRO4T4E 2:00PM  1/7 012
APR 16 2013 C203146
FED AID NO FRA-FR-HSR-0006-10-01- 0.472 MI

GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

BLYTHE DEVELOPMENT CO. BLYTHE CONSTRUCTION, INC. SMITH-ROWE, LLC
CHARLOTTE, NC CHARLOTTE, NC MOUNT AIRY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 393000.00 425000.00 431000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 45399.15 100000.00 36000.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 22320.00 40000.00 60000.00
(16+84.41 -L-)
0004 0036000000-E 225 UNDERCUT EXCAVATION 5500 CY 10.65 58575.00 7.50 41250.00 5.00 27500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 4910.00 9820.00 500.00 1000.00 100.00 200.00
0006 0063000000-N SP GRADING Lump Sum 1150000.00 1100000.00 1164000.00
0007 0106000000-E 230 BORROW EXCAVATION 96,300 CY 8.45 813735.00 9.00 866700.00 10.00 963000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2,340 CY 12.00 28080.00 6.00 14040.00 435 10179.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 36.00 9000.00 18.00 4500.00 24.00 6000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 950 SY 2.50 2375.00 5.05 4797.50 1.50 1425.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,448 TON 34.00 49232.00 30.00 43440.00 22.00 31856.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 2,050 SY 3.30 6765.00 5.50 11275.00 1.50 3075.00
0013 0345000000-E 310 24" SIDE DRAIN PIPE 20 LF 60.00 1200.00 50.00 1000.00 56.25 1125.00
0014 0366000000-E 310 15"RC PIPE CULV Il 240 LF 43.00 10320.00 30.00 7200.00 30.75 7380.00
0015 0372000000-E 310 18"RC PIPE CULV Il 132 LF 50.00 6600.00 36.00 4752.00 33.65 4441.80
0016 0378000000-E 310 24"RC PIPE CULV Il 20 LF 64.50 1290.00 48.00 960.00 56.20 1124.00
0017 0384000000-E 310 30"RC PIPE CULV Il 128 LF 89.50 11456.00 49.00 6272.00 52.50 6720.00
0018 0390000000-E 310 36"RC PIPE CULV Il 100 LF 115.00 11500.00 65.00 6500.00 65.00 6500.00
0019 0396000000-E 310 42"RC PIPE CULV Il 116 LF 155.00 17980.00 75.00 8700.00 86.70 10057.20
0020 0448200000-E 310 15" RCP CULV CLASS IV 3516 LF 43.10 151539.60 30.00 105480.00 31.40 110402.40
0021 0448300000-E 310 18"RCP CULV CLASS IV 480 LF 51.25 24600.00 35.00 16800.00 34.70 16656.00
0022 0448400000-E 310 24" RCP CULV CLASS IV 28 LF 65.15 1824.20 45.00 1260.00 43.25 1211.00
0023 0448500000-E 310 30" RCP CULV CLASS IV 500 LF 90.00 45000.00 50.00 25000.00 56.50 28250.00
0024 0448600000-E 310 36" RCP CULV CLASS IV 612 LF 114.50 70074.00 55.00 33660.00 72.45 44339.40
0026 0986000000-E SP  GENERIC PIPE ITEM (LF) 64 LF 130.50 8352.00 100.00 6400.00 93.25 5968.00
36" BCCMP CULV, 0.109" THICK
0027 0986000000-E SP GENERIC PIPE ITEM (LF) 44 LF 355.50 15642.00 400.00 17600.00 455.00 20020.00
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL
0028 0986000000-E SP GENERIC PIPE ITEM (LF) 45 LF 784.00 35280.00 400.00 18000.00 950.00 42750.00
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL
0029 0986000000-E SP GENERIC PIPE ITEM (LF) 40 LF 223.00 8920.00 250.00 10000.00 275.00 11000.00
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B OPEN
cuT
0030 0995000000-E 340 PIPE REMOVAL 658 LF 14.60 9606.80 10.00 6580.00 10.00 6580.00
0031 1099500000-E 505 SHALLOW UNDERCUT 2,563 CY 13.30 34087.90 10.00 25630.00 8.00 20504.00
0032 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 33.00 6600.00 24.00 4800.00 25.50 5100.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 29.00 14500.00 25.00 12500.00 26.25 13125.00
0034 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,520 TON 37.00 204240.00 43.00 237360.00 40.98 226209.60
0035 1491000000-E 610 ASP CONC BASE CRS B25.0C 300 TON 40.00 12000.00 49.00 14700.00 52.20 15660.00
0036 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,460 TON 37.00 165020.00 43.00 191780.00 39.82 177597.20
0037 1503000000-E 610 ASP CONC INTR CRS [19.0C 170 TON 40.00 6800.00 49.00 8330.00 56.28 9567.60

0038 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,980 TON 37.00 147260.00 39.00 155220.00 38.99 155180.20



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208D 50000.3.STRO4T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

2:00 PM 217 012
APR 16 2013 C203146
0.472 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039 1523000000-E 610 ASP CONC SURF CRS S9.5C 160 TON 40.00 6400.00
0040 1575000000-E 620 ASP FOR PLANT MIX 730 TON 580.00 423400.00
0041 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 100 TON 150.00 15000.00
0042 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 39.00 1755.00
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 34 CY 90.00 3060.00
0044 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 11.15 2230.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 390.00 390.00
0046 2077000000-E 815 6" OUTLET PIPE 6 LF 44.65 267.90
0047 2209000000-E 838 ENDWALLS 17.2 CY 995.00 17114.00
0048 2264000000-E 840 PIPE PLUGS 0.2 CY 1065.00 213.00
0049 2275000000-E SP FLOWABLE FILL 24 CY 235.00 5640.00
0050 2286000000-N 840 MASNRY DRAINAGE STRUCT 68 EA 1490.00 101320.00
0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 30.79 LF 165.00 5080.35
0052 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 370.00 370.00
0053 2355000000-N 840 FRAME W/GRATE 840.29 STD 6 EA 500.00 3000.00
0054 2374000000-N 840 I(:EF§AME-GRT-HD 840.03 ** 8 EA 600.00 4800.00
0055 2374000000-N 840 l(:':F§AME—GRT—HD 840.03 ** 25 EA 625.00 15625.00
0056 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 27 EA 625.00 16875.00
0057 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 445.00 1780.00
0058 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 735.00 735.00
0059 2549000000-E 846 2'-6" CONC CURB & GUTTER 7,600 LF 14.50 110200.00
0060 2570000000-N SP MODIFIED CONCRETE FLUME 3 EA 1040.00 3120.00
0061 2591000000-E 848 4" CONCRETE SIDEWALK 5,100 SY 28.50 145350.00
0062 2605000000-N 848 CONCRETE CURB RAMP 10 EA 935.00 9350.00
0063 2612000000-E 848 6" CONCRETE DRIVEWAY 150 SY 40.00 6000.00
0064 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 530 SY 43.00 22790.00
0065 2830000000-N 858 ADJ MANHOLES 1 EA 385.00 385.00
0066 2860000000-N 859 CONVERT CBTO JB 4 EA 460.00 1840.00
0067 2875000000-N 859 CONVERT CB TO DI 1 EA 460.00 460.00
0068 3030000000-E 862 STL BM GUARDRAIL 850 LF 15.65 13302.50
0069 3105000000-N 862 SBGR TERM SECT 3 EA 40.00 120.00
0070 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0071 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1510.00 6040.00
0072 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1900.00 9500.00
0073 3628000000-E 876 RIP RAP, CLASS| 510 TON 50.00 25500.00
0074 3649000000-E 876 RIP RAP, CLASS B 75 TON 50.00 3750.00
0075 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,450 SY 3.30 8085.00
0076 3832000000-E SP RR TRACK TO BE REMOVED 380 TF 30.00 11400.00
0077 3885000000-E SP GENERIC TRACKWORK ITEM (TON) 10,000 TON 28.65 286500.00

SUBBALLAST

49.00 7840.00
585.00 427050.00
135.16 13516.00
6.79 305.55
55.00 1870.00
4.00 800.00
431.00 431.00
46.00 276.00
1000.00 17200.00
1200.00 240.00
250.00 6000.00
1250.00 85000.00
520.00 16010.80
300.00 300.00
300.00 1800.00
500.00 4000.00
500.00 12500.00
500.00 13500.00
400.00 1600.00
775.00 775.00
20.00 152000.00
1500.00 4500.00
29.50 150450.00
1100.00 11000.00
57.00 8550.00
47.00 24910.00
240.09 240.09
1841.03 7364.12
1741.01 1741.01
14.00 11900.00
35.00 105.00
11.00 55.00
1350.00 5400.00
1700.00 8500.00
31.42 16024.20
31.40 2355.00
3.1 7619.50
125.00 47500.00

25.00 250000.00

55.01 8801.60
575.00 419750.00
265.00 26500.00
12.00 540.00
35.00 1190.00
8.00 1600.00
150.00 150.00
8.00 48.00
800.00 13760.00
860.00 172.00
200.00 4800.00
1300.00 88400.00
125.00 3848.75
200.00 200.00
315.00 1890.00
380.00 3040.00
400.00 10000.00
400.00 10800.00
252.00 1008.00
775.00 775.00
15.50 117800.00
1500.00 4500.00
29.50 150450.00
1100.00 11000.00
57.00 8550.00
47.00 24910.00
612.00 612.00
850.00 3400.00
850.00 850.00
14.00 11900.00
35.00 105.00
11.00 55.00
1350.00 5400.00
1700.00 8500.00
31.50 16065.00
31.50 2362.50
1.50 3675.00
8.00 3040.00

25.25 252500.00



MAY 15, 2013 02:48 PM CABARRUS
TIP NO P-5208D 50000.3.STRO4T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

2:00 PM 3/ 7 012
APR 16 2013 C203146
0.472 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0078 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 2245 SF 14.00 3143.00
0079 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 6 SF 16.25 97.50
0080 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 364 LF 5.75 2093.00
0081 4102000000-N 904 SIGN ERECTION, TYPE E 31 EA 61.50 1906.50
0082 4108000000-N 904 SIGN ERECTION, TYPE F 1 EA 106.00 106.00
0083 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 3 EA 280.00 840.00
0084 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 20 EA 5.60 112.00
0085 4400000000-E 1110 WORK ZONE SIGNS (STAT) 366 SF 5.00 1830.00
0086 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 9.00 2016.00
0087 4410000000-E 1110 WORK ZONE SIGNS (BARR) 307 SF 5.30 1627.10
0088 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2925.00 2925.00
0089 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 11920.00 23840.00
0090 4430000000-N 1130 DRUMS 117 EA 51.00 5967.00
0091 4435000000-N 1135 CONES 120 EA 20.00 2400.00
0092 4445000000-E 1145 BARRICADES (TYPE Il 232 LF 18.00 4176.00
0093 4450000000-N 1150 FLAGGER 3,000 HR 17.00 51000.00
0094 4480000000-N 1165 TMA 1 EA 29615.00 29615.00
0095 4510000000-N SP LAW ENFORCEMENT 160 HR 33.50 5360.00
0096 4516000000-N 1180 SKINNY DRUM 120 EA 35.00 4200.00
0097 4650000000-N 1251 TEMP RAISED PVMT MRKS 20 EA 6.70 134.00
0098 4685000000-E 1205 THERMO PVT MKG LINES 4"90 3,214 LF 0.65 2089.10
0099 4686000000-E 1205 THERMO PVT MKG LINES 4"120 17,098 LF 0.65 11113.70
0100 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 708 LF 1.50 1062.00
0101 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 807 LF 1.60 1291.20
0102 4710000000-E 1205 24"WIDE THERMO 120 MILS 278 LF 4.75 1320.50
0103 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 112.00 1792.00
0104 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 85 EA 61.50 5227.50
0105 4770000000-E 1205 le) COLD APPL PLSTIC LINES TYPE ** 1,820 LF 2.25 4095.00
0106 4770000000-E 1205 3:/;:OLD APPL PLSTIC LINES TYPE ** 1,820 LF 2.25 4095.00
0107 4780000000-E 1205 ?I) COLD APPL PLSTIC LINES TYPE ** 54 LF 5.60 302.40
0108 4780000000-E 1205 ?l:/§ZOLD APPL PLSTIC LINES TYPE ** 54 LF 5.60 302.40
0109 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,134 LF 0.20 4426.80
0110 4815000000-E 1205 PAINT PVMT MARKINGS 6" 14 LF 0.35 4.90
0111  4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,568 LF 0.40 627.20
0112 4835000000-E 1205 PAINT PVT MKG LINES 24" 278 LF 2.25 625.50
0113 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 16.75 268.00

0114 4845000000-N 1205 PAINT PVT MKG SYMBOL 85 EA 22.35 1899.75

12.64

13.44

4.03
48.39
53.77

134.43

3.76
3.85
5.76
4.96
6051.25
12537.68
52.52
18.29
25.57
25.63
8468.15
35.00
35.45
5.00
0.75
0.79
2.00
2.00
9.00
85.00
150.00
1.40

1.35

3.00

3.00

0.20
0.50
0.75
3.00
20.00
25.00

2837.68

80.64

1466.92
1500.09
53.77
403.29

75.20
1409.10
1290.24
1522.72
6051.25

25075.36
6144.84
2194.80
5932.24

76890.00
8468.15
5600.00
4254.00

100.00
2410.50

13507.42
1416.00
1614.00
2502.00
1360.00

12750.00
2548.00

2457.00

162.00

162.00

4426.80
7.00
1176.00
834.00
320.00
2125.00

12.50 2806.25
12.50 75.00
5.00 1820.00
55.00 1705.00
95.00 95.00
85.00 255.00
1.00 20.00
4.60 1683.60
15.00 3360.00
6.50 1995.50
3000.00 3000.00
8500.00 17000.00
60.00 7020.00
40.00 4800.00
17.00 3944.00
20.00 60000.00
5000.00 5000.00
50.00 8000.00
40.00 4800.00
9.75 195.00
0.65 2089.10
0.68 11626.64
1.45 1026.60
1.75 1412.25
11.50 3197.00
65.00 1040.00
125.00 10625.00
2.85 5187.00
1.95 3549.00
9.35 504.90
4.50 243.00
0.30 6640.20
1.50 21.00
0.45 705.60
6.50 1807.00
55.00 880.00
85.00 7225.00



MAY 15, 2013 02:48 PM CABARRUS
TIP NO P-5208D 50000.3.STRO4T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

2:00 PM

APR 16 2013
0.472 MI

417 012

C203146

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0115 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,500 LF 1.00 1500.00
0116 4870000000-E 1205 LINE REMOVAL 24" WIDE 50 LF 4.50 225.00
0117 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 11 EA 115.00 1265.00
0118 4900000000-N 1251 PERM RAISED PVMT MARKERS 20 EA 9.00 180.00
0119 5325200000-E 1510 2" WATER LINE 518 LF 39.00 20202.00
0120 5325600000-E 1510 6" WATER LINE 1,059 LF 65.00 68835.00
0121 5325800000-E 1510 8" WATER LINE 1,169 LF 66.00 77154.00
0122 5536000000-E 1515 2" VALVE 2 EA 610.00 1220.00
0123 5540000000-E 1515 6" VALVE 2 EA 1035.00 2070.00
0124 5546000000-E 1515 8" VALVE 4 EA 1420.00 5680.00
0125 5589100000-E 1515 1" AIR RELEASE VALVE 1 EA 2150.00 2150.00
0126 5606000000-E 1515 2" BLOW OFF 1 EA 1515.00 1515.00
0127 5648000000-N 1515 RELOCATE WATER METER 10 EA 950.00 9500.00
0128 5649000000-N 1515 RECONNECT WATER METER 5 EA 520.00 2600.00
0129 5666000000-E 1515 FIRE HYDRANT 3 EA 3900.00 11700.00
0130 5691300000-E 1520 8" SANITARY GRAVITY SEWER 324 LF 60.00 19440.00
0131 5709200000-E 1520 4" FORCE MAIN SEWER 647 LF 40.00 25880.00
0132 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 2600.00 7800.00
0133 5776000000-E 1525 5' DIA UTILITY MANHOLE 1 EA 5050.00 5050.00
0134 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 2.17 LF 240.00 520.80
0135 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 8.19 LF 270.00 2211.30
0136 5798000000-E 1530 al?;-\NDON ' UTILITY PIPE 548 LF 2.00 1096.00
0137 5800000000-E 1530 ABANDON 6" UTILITY PIPE 994 LF 2.00 1988.00
0138 5801000000-E 1530 ABANDON 8" UTILITY PIPE 1,458 LF 2.00 2916.00
0139 5815500000-N 1530 REMOVE FIRE HYDRANT 3 EA 450.00 1350.00
0140 5828000000-N 1530 REMOVE UTILITY MANHOLE 2 EA 685.00 1370.00
0141 5835700000-E 1540 16" ENCASEMENT PIPE 222 LF 56.00 12432.00
0142 5835800000-E 1540 18" ENCASEMENT PIPE 212 LF 56.00 11872.00
0143 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 111 LF 115.00 12765.00
0144 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 111 LF 615.00 68265.00
0145 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 106 LF 115.00 12190.00
0146 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 106 LF 615.00 65190.00
0147 6000000000-E 1605 TEMPORARY SILT FENCE 8,000 LF 1.85 14800.00
0148 6006000000-E 1610 EROS CONTRL STONE CL A 800 TON 45.00 36000.00
0149 6009000000-E 1610 EROS CONTRL STONE CL B 1,830 TON 45.00 82350.00
0150 6012000000-E 1610 SEDIMENT CONTROL STONE 1,350 TON 40.00 54000.00
0151 6015000000-E 1615 TEMPORARY MULCHING 40 ACR 785.00 31400.00
0152 6018000000-E 1620 SEED FOR TEMP SEEDING 1,200 LB 2.80 3360.00
0153 6021000000-E 1620 FERT FOR TEMP SEEDING 6 TON 880.00 5280.00

0154 6024000000-E 1622 TEMPORARY SLOPE DRAINS 800 LF 11.30 9040.00

1.00
2.00
25.00
5.00
58.00
72.00
72.00
735.00
1196.00
1633.00
2843.00
2193.00
1592.00
1386.00
4882.00
99.00
61.00
2608.00
4829.00
292.00
353.00
14.00

15.00
16.00
658.00
1344.00
90.00
100.00
354.00
604.00
354.00
604.00
1.68
3141
3141
30.41
480.00
3.00
500.00
10.16

1500.00
100.00
275.00
100.00

30044.00
76248.00
84168.00
1470.00
2392.00
6532.00
2843.00
2193.00
15920.00

6930.00
14646.00
32076.00
39467.00

7824.00

4829.00
633.64

2891.07

7672.00

14910.00
23328.00

1974.00

2688.00
19980.00
21200.00
39294.00
67044.00
37524.00
64024.00
13440.00
25128.00
57480.30
41053.50
19200.00

3600.00

3000.00

8128.00

1.75
6.75
65.00
8.50
33.00
120.00
50.00
1000.00
1500.00
2200.00
5500.00
2600.00
2500.00
1000.00
4500.00
65.00
42.00
3800.00
6800.00
225.00
275.00
12.00

18.00
18.00
800.00
1000.00
130.25
210.95
100.00
364.00
125.00
1115.00
1.70
20.00
20.00
19.50
575.00
2.20
800.00
6.00

2625.00
337.50
715.00
170.00

17094.00
127080.00
58450.00
2000.00
3000.00
8800.00
5500.00
2600.00
25000.00

5000.00
13500.00
21060.00
27174.00
11400.00

6800.00
488.25

2252.25

6576.00

17892.00
26244.00
2400.00
2000.00
28915.50
44721.40
11100.00
40404.00
13250.00
118190.00
13600.00
16000.00
36600.00
26325.00
23000.00
2640.00
4800.00
4800.00



MAY 15, 2013 02:48 PM

TIP NO

P-5208D

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

CABARRUS
50000.3.STRO4T4E

2:00 PM 5/ 7 012
APR 16 2013 C203146
0.472 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0155
0156
0157
0158
0159
0160
0161
0162
0163
0164

0165

0166

0167
0168
0169
0170
0171
0172
0173
0174
0175

0176
0177
0178
0179
0180
0181
0182
0183
0184
0185

0186

0187
0188
0189
0190
0191

6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6071012000-E
6071020000-E
6071030000-E
6071050000-E

6071050000-E

6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N
6132000000-N

7048500000-E
7060000000-E
7120000000-E
7132000000-E
7144000000-E
7229000000-N
7252000000-E
7264000000-E
7279000000-E
7300000000-E

7300000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7420000000-E

SP
1630
1631
SP
SP
1632
SP
SP
1640
SP

SP

SP

1660
1660
1661
1661
1662
1665
1667
SP

SP

1705
1705
1705
1705
1705
SP

1710
1710
1715
1715

1715

1716

1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)

1720
1721
1722

SAFETY FENCE
SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

" SKIMMER

(2-1/2")

" SKIMMER

(3"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR ERO- SION CONTROL
16" PEDEST SIG HEAD 1 SEC W/CD

SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
VEHICLE SIGNAL HD (12", 5 SECT)
APS DETECTOR STATION
MESSENGER CABLE (1/4")
MESSENGER CABLE (3/8")
TRACER WIRE

UNPAVED TRENCH (trtrtri)
(L.27)

UNPAVED TRENCH (trtrtni)
(.27

JUNCTION BOX (STANDARD SIZE)

WOOD POLE
GUY ASSEMBLY
2" RISER WITH WEATHERHEAD

200
3,000
21,150
100
2,175
2,100
1,625
390
1,000
2

1

1

LF
CcYy
SY
SY
SY

LF

LF
LB

LF
EA

EA

EA

35 ACR
25 ACR

650

LB

2 TON

1,300

LB

20 TON
20 MHR

40
20

5
4,055
12

4

4

3

305
920
2,475
2,455

20

H o0 BN

EA
EA

EA
LF
EA
EA
EA
EA
LF
LF
LF
LF

LF

EA
EA
EA
EA
EA

1.15 230.00
7.90 23700.00
1.50 31725.00
7.25 725.00
6.15 13376.25
2.45 5145.00
6.15 9993.75
10.00 3900.00
5.60 5600.00
735.00 1470.00
1050.00 1050.00
1250.00 1250.00
1675.00 58625.00
140.00 3500.00
6.00 3900.00
990.00 1980.00
3.35 4355.00
1100.00 22000.00
84.00 1680.00
170.00 6800.00
170.00 3400.00
608.00 3040.00
2.35 9529.25
765.00 9180.00
880.00 3520.00
1195.00 4780.00
807.00 2421.00
2.30 701.50
3.50 3220.00
0.65 1608.75
6.80 16694.00
8.75 175.00
321.50 3215.00
435.00 3045.00
815.00 3260.00
485.00 3880.00
615.00 2460.00

2.00 400.00
10.88 32640.00
1.29 27283.50
5.00 500.00
5.00 10875.00
3.00 6300.00
7.00 11375.00
5.00 1950.00
5.00 5000.00
567.65 1135.30
567.63 567.63
567.63 567.63
1400.00 49000.00
80.00 2000.00
4.00 2600.00
900.00 1800.00
3.75 4875.00
700.00 14000.00
41.00 820.00
50.00 2000.00
317.09 6341.80
833.50 4167.50
1.70 6893.50
650.50 7806.00
770.00 3080.00
1031.00 4124.00
717.00 2151.00
1.35 411.75
2.65 2438.00
0.40 990.00
5.45 13379.75
9.25 185.00
245.50 2455.00
431.00 3017.00
916.00 3664.00
424.00 3392.00
431.00 1724.00

5.00 1000.00
2.25 6750.00
0.90 19035.00
4.00 400.00
3.75 8156.25
2.85 5985.00
6.00 9750.00
7.70 3003.00
6.00 6000.00
750.00 1500.00
1000.00 1000.00
1100.00 1100.00
1580.00 55300.00
75.00 1875.00
2.30 1495.00
800.00 1600.00
2.30 2990.00
500.00 10000.00
42.00 840.00
101.00 4040.00
1.00 20.00
500.00 2500.00
1.50 6082.50
550.00 6600.00
650.00 2600.00
1000.00 4000.00
750.00 2250.00
1.85 564.25
5.00 4600.00
0.50 1237.50
5.00 12275.00
5.50 110.00
500.00 5000.00
650.00 4550.00
1000.00 4000.00
450.00 3600.00
900.00 3600.00



MAY 15, 2013 02:48 PM CABARRUS

TIP NO P-5208D 50000.3.STRO4T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

2:00 PM 6/ 7 012
APR 16 2013 C203146
0.472 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0192 7432000000-E 1722 2" RISER WITH TUBING 1 EA 442.00 442.00
0193 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,575 LF 6.90 10867.50
0194 7456000000-E 1726 I(_1E4A2D)-|N CABLE(¥iix) 5,960 LF 1.15 6854.00
0195 7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 3,100 LF 1.80 5580.00
0196 7541000000-N 1731 MOD SPLICE ENCLOSURE 4 EA 1230.00 4920.00
0197 7552000000-N 1731 INTERCONNECT CENTER 2 EA 1635.00 3270.00
0198 7564100000-N 1732 FIBER-OPTIC TRANS SELF HEAL 2 EA 2450.00 4900.00
0199 7566000000-N 1733 DELINEATOR MARKER 5 EA 105.00 525.00
0200 7575180000-N 1735 CABLE TRANSFER 1 EA 645.00 645.00
0201 7576000000-N SP METAL STRAIN SIGNAL POLE 2 EA 9155.00 18310.00
0202 7613000000-N SP SOIL TEST 2 EA 675.00 1350.00
0203 7614100000-E SP DRILLED PIER FOUND 12 CY 720.00 8640.00
0204 7642100000-N 1743 TYPE I POST W/ FOUNDATION 2 EA 1775.00 3550.00
0205 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1555.00 3110.00
0206 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 3 EA 225.00 675.00
0207 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 15200.00 30400.00
0208 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 19 EA 100.00 1900.00
0209 7901010000-N 1753 CABINET BASE ADAPTER 2 EA 650.00 1300.00
0210 7960000000-N SP METAL POLE FOUND REMVL 2 EA 1000.00 2000.00
0211 7972000000-N SP METAL POLE REMOVAL 2 EA 675.00 1350.00
WALL ITEMS
0212 8847000000-E SP GENERIC RET WALL ITEM (SF) 834.5 SF 77.00 64256.50

CIP GRAVITY RETAINING WALLS
STRUCTURE ITEMS

0213 8108000000-E 411 ::._*(;.‘)DlA DRILLD PIERS 392 LF 677.00 265384.00
0214 8113000000-N 411 SID INSPECTIONS 1 EA 559.00 559.00
0215 8115000000-N 411 CSL TESTING 1 EA 2790.00 2790.00
0216 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 23500.00
(16+93.38-L-)
0217 8147000000-E 420 REINF CONCRETE DECK SLAB 17,667 SF 27.50 485842.50
0218 8161000000-E 420 GROOVING BRIDGE FLOORS 16,835 SF 0.55 9259.25
0220 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 364.2 CY 648.00 236001.60
0221 8210000000-N 422 BRG APPR SLAB s Lump Sum 82650.00
(16+93.38-L-)
0222 8217000000-E 425 REINF STEEL (BRIDGE) 91,535 LB 1.00 91535.00
0223 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,023.5 LF 257.00 520039.50
0224 8364000000-E 450 HP12X53 PILES 1,800 LF 59.20 106560.00
0225 8391000000-N 450 STEEL PILE POINTS 36 EA 180.00 6480.00
0226 8482000000-E 460 THREE BAR METAL RAIL 439.6 LF 200.00 87920.00

505.00 505.00
5.40 8505.00
1.40 8344.00
1.45 4495.00

890.00 3560.00

1391.00 2782.00
2002.00 4004.00
139.00 695.00
306.00 306.00
8095.00 16190.00
1446.00 2892.00
888.00 10656.00
1010.00 2020.00
1434.00 2868.00
278.00 834.00
13000.00 26000.00

113.00 2147.00

280.00 560.00

612.00 1224.00

524.00 1048.00

75.00 62587.50
1000.00 392000.00
500.00 500.00
1200.00 1200.00
1500.00

28.60 505276.20
0.45 7575.75
900.00 327780.00
60000.00

1.00 91535.00
240.00 485640.00
45.00 81000.00
105.00 3780.00
200.00 87920.00

500.00 500.00
6.00 9450.00
1.00 5960.00
1.45 4495.00

885.00 3540.00

1325.00 2650.00
1995.00 3990.00
85.00 425.00
525.00 525.00
12500.00 25000.00
1500.00 3000.00
400.00 4800.00
1200.00 2400.00
1500.00 3000.00
250.00 750.00
18500.00 37000.00
200.00 3800.00
500.00 1000.00
1000.00 2000.00
1500.00 3000.00
85.98 71750.31
1001.93 392756.56
525.00 525.00
2225.00 2225.00
3500.00

25.03 442205.01
0.25 4208.75
1373.06 500068.45
65100.00

0.93 85127.55
242.77 491245.10
36.04 64872.00
195.00 7020.00
174.59 76749.76



MAY 15, 2013 02:48 PM CABARRUS
TIP NO P-5208D 50000.3.STRO4T4E

FED AID NO FRA-FR-HSR-0006-10-01-
GRADING, DRAINAGE, PAVING, C&G, SIGNALS, AND STRUCTURE.
SR-1304 EXT (ROBERTA RD) GRADE SEPARATION OVER NORFOLK SOUTHERN/NCRR RAILROAD FROM SR-1161 TO NC-49 IN HARRISBURG.

2:00 PM 717 012
APR 16 2013 C203146
0.472 MI

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0227 8524000000-E SP  **" CHAIN LINK FENCE 434.26 LF 110.00 47768.60
(104")

0228 8531000000-E 462 4" SLOPE PROTECTION 1,340 SY 67.00 89780.00

0229 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 17870.00

0230 8692000000-N SP FOAM JOINT SEALS Lump Sum 17870.00

0231 8727000000-N SP ELEC CONDUIT SYS SIGNAL #*#x Lump Sum 27925.00
(16+93.38-L-)

0232 8238000000-E 425 SPIRAL COL REINF STL BRG 14,434 LB 2.25 32476.50
CONTRACT TOTAL TOTAL 8379290.00
ROADWAY ITEMS SUB-TOTAL 6162822.55
WALL ITEMS SUB-TOTAL 64256.50
STRUCTURE ITEMS SUB-TOTAL 2152210.95
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE DEVELOPMENT CO. 1 8379290.00
BLYTHE CONSTRUCTION, INC. 2 8565070.90

SMITH-ROWE, LLC 3 8629642.54

105.00 45597.30
50.00 67000.00
20000.00

15000.00

45000.00

1.25 18042.50

TOTAL 8565070.90
SUB-TOTAL 6246136.65
SUB-TOTAL 62587.50
SUB-TOTAL 2256346.75

121.52 52771.28
64.60 86564.00
9900.00

30050.00

24975.00

1.72 24826.48

TOTAL 8629642.54
SUB-TOTAL 6193202.29
SUB-TOTAL 71750.31
SUB-TOTAL 2364689.94



MAY 15, 2013 02:48 PM
TIP NO B-4325

FED AID NO BRZ-1580(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

WILKES
33662.3.1

2:00 PM 1/ 6 013
APR 16 2013 C202810
0.127 MI

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP BRG APP SUB REG TIER*
(12+84.93-L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300 FND CONDIT MATL MINOR STRS

0011 0320000000-E 300 FND CONDIT GEOTEXTILE

0012 0343000000-E 310 15" SIDE DRAIN PIPE

0013 0995000000-E 340 PIPE REMOVAL

0014 1099500000-E 505 SHALLOW UNDERCUT

0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545 INCIDENTAL STONE BASE

0017 1489000000-E 610 ASP CONC BASE CRS B25.0B

0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620 ASP FOR PLANT MIX

0020 2022000000-E 815 SUBDRAIN EXCAVATION

0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0022 2044000000-E 815 6" PERF SUBDRN PIPE

0023 2070000000-N 815 SUBDRN PIPE OUTLET

0024 2077000000-E 815 6" OUTLET PIPE

0025 3030000000-E 862 STL BM GUARDRAIL

0026 3150000000-N 862 ADDIT GUARDRAIL POSTS

0027 3165000000-N SP GR ANCHOR TYPE ik
(350 TL-2)

0028 3180000000-N 862 GR ANCHOR TYPE ik
(T-101)

0029 3380000000-E 862 TEMP STL BM GUARDRAIL

0030 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV

0031 3387000000-N 862 TEMP GDRL ANCH UNITS *eex
(TEMP RETROFIT)

0032 3389000000-N SP  TEMP GDRL ANCH UNITS *eex
(350 TL-2)

0033 3635000000-E 876 RIP RAP, CLASS Il

0034 3649000000-E 876 RIP RAP, CLASS B

0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0036 4400000000-E
0037 4405000000-E
0038 4410000000-E

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARR)

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

100

30
100
200

CcYy
CcYy
CcYy
SY

5 TON

10
20
20
70

SY
LF
LF
cYy

125 TON
50 TON
149 TON
151 TON
20 TON

25
20

25
25

cYy
cYy
LF
EA
LF
LF
EA
EA

EA

LF
LF
EA

EA

30 TON
30 TON

580
80
96
20

SY
SF
SF
SF

23551.66

3940.50

8077.72

26140.25

1.07 1.07
10.65 1065.00
10.65 319.50
26.63 2663.00
2.66 532.00
42.60 213.00
37.28 372.80
47.93 958.60
19.17 383.40
10.65 745.50
26.63 3328.75
27.69 1384.50
69.23 10315.27
69.23 10453.73
798.75 15975.00
12.78 319.50
31.95 639.00
7.19 719.00
410.03 410.03
19.17 115.02
17.04 1704.00
13.85 69.25
1837.13 7348.52
1144.88 4579.52
10.65 266.25
12.78 319.50
1038.38 1038.38
958.50 1917.00
26.63 798.90
26.63 798.90
3.20 1856.00
5.86 468.80
2.13 204.48
6.12 122.40

25250.00

6500.00

6350.00

29500.00

1.00 1.00
20.00 2000.00
28.00 840.00
40.00 4000.00
3.00 600.00
35.00 175.00
5.00 50.00
40.00 800.00
10.00 200.00
20.00 1400.00
26.00 3250.00
26.00 1300.00
71.00 10579.00
71.00 10721.00
750.00 15000.00
10.00 250.00
40.00 800.00
10.00 1000.00
200.00 200.00
50.00 300.00
16.00 1600.00
13.00 65.00
1750.00 7000.00
1100.00 4400.00
10.00 250.00
12.00 300.00
1000.00 1000.00
1000.00 2000.00
35.00 1050.00
35.00 1050.00
3.00 1740.00
5.50 440.00
9.00 864.00
6.00 120.00

26000.00

4500.00

7100.00

60130.00

1.00 1.00
12.15 1215.00
19.00 570.00
10.00 1000.00
2.15 430.00
40.00 200.00
5.25 52.50
41.50 830.00
13.75 275.00
9.40 658.00
26.50 3312.50
32.00 1600.00
65.00 9685.00
81.50 12306.50
750.00 15000.00
10.00 250.00
15.00 300.00
5.00 500.00
100.00 100.00
5.00 30.00
16.00 1600.00
13.00 65.00
1725.00 6900.00
1075.00 4300.00
10.00 250.00
12.00 300.00
975.00 975.00
900.00 1800.00
40.40 1212.00
38.40 1152.00
2.30 1334.00
5.50 440.00
10.00 960.00
6.50 130.00



MAY 15, 2013 02:48 PM
TIP NO B-4325

FED AID NO BRZ-1580(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

WILKES
33662.3.1

2:00 PM 2/ 6 013
APR 16 2013 C202810
0.127 MI

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0039  4430000000-N 1130 DRUMS
0040  4435000000-N 1135 CONES
0041 4445000000-E 1145 BARRICADES (TYPE Iil)
0042  4450000000-N 1150 FLAGGER
0043 4516000000-N 1180 SKINNY DRUM
0044  4810000000-E 1205 PAINT PVYMT MARKINGS 4"
0045 6000000000-E 1605 TEMPORARY SILT FENCE
0046 6006000000-E 1610 EROS CONTRL STONE CL A
0047 6009000000-E 1610 EROS CONTRL STONE CL B
0048 6012000000-E 1610 SEDIMENT CONTROL STONE
0049 6015000000-E 1615 TEMPORARY MULCHING
0050 6018000000-E 1620 SEED FOR TEMP SEEDING
0051 6021000000-E 1620 FERT FOR TEMP SEEDING
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0053 6029000000-E SP  SAFETY FENCE
0054 6030000000-E 1630 SILT EXCAVATION
0055 6036000000-E 1631 MATTING FOR EROS CONTROL
0056 6037000000-E SP  COIR FIBER MAT
0057 6038000000-E SP  PERM SOIL REINF MAT
0058 6042000000-E 1632 1/4" HARDWARE CLOTH
0059 6070000000-N 1639 SPECIAL STILLING BASINS
0060 6071010000-E SP  WATTLE
0061 6071012000-E SP COIR FIBER WATTLE
0062 6071020000-E SP  POLYACRYLAMIDE (PAM)
0063 6071030000-E 1640 COIR FIBER BAFFLE
0064 6071050000-E SP " SKIMMER

(1-1/2")
0065 6084000000-E 1660 SEEDING AND MULCHING
0066 6087000000-E 1660 MOWING
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING
0069 6096000000-E 1662 SEED FOR SUPP SEEDING
0070 6108000000-E 1665 FERTILIZER TOPDRESSING
0071 6114500000-N 1667 SPECIALIZED HAND MOWING
0072 6117000000-N SP RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0074 8021000000-N SP  REMV EXIST STR s
(12+84.93-L-)
0075 8156000000-E SP CONCRETE WEARING SURFACE

0076 8161000000-E 420 GROOVING BRIDGE FLOORS

20 EA 5.83 116.60
20 EA 1.17 23.40
16 LF 18.11 289.76
960 HR 1.60 1536.00
20 EA 5.83 116.60
1,012 LF 1.33 1345.96
500 LF 2.66 1330.00
160 TON 26.63 4260.80
55 TON 26.63 1464.65
60 TON 26.63 1597.80

1 ACR 958.50 958.50

50 LB 2.13 106.50
1.25 TON 905.25 1131.56
100 LF 12.78 1278.00
300 LF 2.40 720.00
140 CY 6.39 894.60
2,100 SY 1.60 3360.00
250 SY 5.33 1332.50
250 SY 4.53 1132.50
60 LF 5.59 335.40

2 EA 80.85 161.70
150 LF 4.26 639.00
15 LF 7.46 111.90
25 LB 10.65 266.25
100 LF 6.39 639.00
3 EA 745.50 2236.50

1.5 ACR 1704.00 2556.00

1 ACR 1.07 1.07

50 LB 2.13 106.50
0.25 TON 905.24 226.31
50 LB 2.13 106.50

1 TON 852.00 852.00

10 MHR 1.07 10.70
15 EA 79.88 1198.20
0.1 ACR 5325.00 532.50
Lump Sum 12125.36
1,150 SF 14.01 16111.50
1,297 SF 3.67 4759.99

35.00
35.00
19.00
11.00
35.00
1.30
2.75
35.00
35.00
35.00
900.00
2.00
850.00
15.00
2.25
12.00
1.50
5.00
4.25
5.25
1000.00
4.00
7.00
10.00
6.00
700.00

1600.00
250.00
2.00
850.00
2.00
800.00
30.00
75.00
5000.00

18.00
3.00

700.00
700.00
304.00
10560.00
700.00
1315.60
1375.00
5600.00
1925.00
2100.00
900.00
100.00
1062.50
1500.00
675.00
1680.00
3150.00
1250.00
1062.50
315.00
2000.00
600.00
105.00
250.00
600.00
2100.00

2400.00
250.00
100.00
212.50
100.00
800.00
300.00

1125.00
500.00

6000.00

20700.00
3891.00

10.00 200.00
10.00 200.00
20.00 320.00
0.10 96.00
10.00 200.00
2.50 2530.00
2.40 1200.00
13.50 2160.00
46.00 2530.00
39.00 2340.00
1200.00 1200.00
3.00 150.00
500.00 625.00
5.00 500.00
2.00 600.00
8.00 1120.00
1.40 2940.00
5.00 1250.00
5.00 1250.00
3.50 210.00
90.00 180.00
7.00 1050.00
9.00 135.00
15.00 375.00
5.50 550.00
700.00 2100.00
2100.00 3150.00
40.00 40.00
2.00 100.00
200.00 50.00
2.00 100.00
300.00 300.00
30.00 300.00
250.00 3750.00
6000.00 600.00
24600.00

21.88 25162.00
2.85 3696.45



MAY 15, 2013 02:48 PM
TIP NO B-4325

FED AID NO BRZ-1580(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

WILKES
33662.3.1

2:00 PM 3/6 013
APR 16 2013 C202810
0.127 MI

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

JEFFERSON, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0078 8210000000-N 422 BRG APPR SLAB *eerreik
(12+84.93-L-)

0079 8217000000-E 425 REINF STEEL (BRIDGE)

0080 8364000000-E 450 HP12X53 PILES

0081 8657000000-N 430 ELASTOMERIC BEARINGS

0082 8692000000-N SP  FOAM JOINT SEALS

0083 8763000000-E 430 3-0"X 2-0"PRESTR SLABS

0084 8867000000-E SP GENERIC STRUCTURE ITEM (LF)
TYPE T101 RAIL

0085 8892000000-E SP GENERIC STRUCTURE ITEM (SF)

18" STEEL SHEET PILES

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

447 CY 843.81 37718.31

Lump Sum 13305.44
4,633 LB 0.98 4540.34

385 LF 48.59 18707.15

Lump Sum 1750.37
Lump Sum 9153.13
436.807 LF 172.59 75388.52
118 LF 208.37 24587.66

2,020 SF 39.43 79648.60
TOTAL 464887.33

SUB-TOTAL 167090.96

SUB-TOTAL 297796.37

1250.00 55875.00
43800.00

1.00 4633.00

45.00 17325.00
2000.00

7500.00

162.00 70762.73
205.00 24190.00
28.50 57570.00
TOTAL 505608.83
SUB-TOTAL 191362.10
SUB-TOTAL 314246.73

816.73 36507.83
14125.00

1.14 5281.62

40.58 15623.30
1630.00

9715.00

176.30 77009.07
334.07 39420.26
36.93 74598.60
TOTAL 529233.63
SUB-TOTAL 201864.50
SUB-TOTAL 327369.13



MAY 15, 2013 02:48 PM WILKES

TIP NO B-4325 33662.3.1 2:00 PM 4/ 6 013
APR 16 2013 C202810
FED AID NO BRZ-1580(2) 0.127 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

COUNTRY BOY LANDSCAPING INC BUCKEYE CONSTRUCTION CO.,

INC.
HARMONY, NC CANTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 27500.00 32500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5500.00 5000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 9000.00 7500.00
(12+84.93-L-)
0004 0043000000-N 226 GRADING Lump Sum 66000.00 50000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 12.00 1200.00 20.00 2000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 CY 2.00 60.00 28.00 840.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 45.00 4500.00 40.00 4000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.25 450.00 3.00 600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 33.00 165.00 35.00 175.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 4.50 45.00 5.00 50.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 20 LF 38.00 760.00 40.00 800.00
0013 0995000000-E 340 PIPE REMOVAL 20 LF 10.00 200.00 10.00 200.00
0014 1099500000-E 505 SHALLOW UNDERCUT 70 CY 5.00 350.00 20.00 1400.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 29.00 3625.00 24.00 3000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 29.00 1450.00 25.00 1250.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 149 TON 65.00 9685.00 75.00 11175.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 151 TON 65.00 9815.00 75.00 11325.00
0019 1575000000-E 620 ASP FOR PLANT MIX 20 TON 750.00 15000.00 750.00 15000.00
0020 2022000000-E 815 SUBDRAIN EXCAVATION 25 CY 2.00 50.00 10.00 250.00
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 20 CY 45.00 900.00 40.00 800.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 4.00 400.00 10.00 1000.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 75.00 75.00 200.00 200.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 4.00 24.00 50.00 300.00
0025 3030000000-E 862 STL BM GUARDRAIL 100 LF 16.00 1600.00 15.50 1550.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 35.00 175.00
0027 3165000000-N SP  GR ANCHOR TYPE #¥iicix 4 EA 1725.00 6900.00 1550.00 6200.00
(350 TL-2)
0028 3180000000-N 862 g'ngT)CHOR TYPE #ixxicknir 4 EA 1075.00 4300.00 995.00 3980.00
0029 3380000000-E 862 TEMP STL BM GUARDRAIL 25 LF 10.00 250.00 9.00 225.00
0030 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 25 LF 12.00 300.00 12.00 300.00
0031 3387000000-N 862 TEMP GDRL ANCH UNITS *¥¥xx 1 EA 975.00 975.00 1000.00 1000.00
(TEMP RETROFIT)
0032 3389000000-N SP TEMP GDRL ANCH UNITS #*¥#xx 2 EA 900.00 1800.00 875.00 1750.00
(350 TL-2)
0033 3635000000-E 876 RIP RAP, CLASSIII 30 TON 40.00 1200.00 35.00 1050.00
0034 3649000000-E 876 RIP RAP, CLASS B 30 TON 35.00 1050.00 35.00 1050.00
0035 3656000000-E 876 GEOTEXTILE FOR DRAINGE 580 SY 0.50 290.00 3.00 1740.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 80 SF 5.00 400.00 5.50 440.00
0037 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.00 480.00 7.50 720.00

0038 4410000000-E 1110 WORK ZONE SIGNS (BARR) 20 SF 5.00 100.00 6.50 130.00



MAY 15, 2013 02:48 PM WILKES
TIP NO B-4325 33662.3.1 2:00 PM 5/ 6 013

APR 16 2013 C202810

FED AID NO BRZ-1580(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

0.127 MI

COUNTRY BOY LANDSCAPING INC

BUCKEYE CONSTRUCTION CO.,

INC.

HARMONY, NC CANTON, NC

0039 4430000000-N 1130 DRUMS 20 EA 5.00 100.00 50.00 1000.00
0040 4435000000-N 1135 CONES 20 EA 5.00 100.00 20.00 400.00
0041 4445000000-E 1145 BARRICADES (TYPE Il 16 LF 22.00 352.00 20.00 320.00
0042 4450000000-N 1150 FLAGGER 960 HR 5.00 4800.00 20.00 19200.00
0043 4516000000-N 1180 SKINNY DRUM 20 EA 5.00 100.00 25.00 500.00
0044 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,012 LF 1.50 1518.00 1.25 1265.00
0045 6000000000-E 1605 TEMPORARY SILT FENCE 500 LF 3.00 1500.00 1.70 850.00
0046 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 30.00 4800.00 35.00 5600.00
0047 6009000000-E 1610 EROS CONTRL STONE CL B 55 TON 38.00 2090.00 35.00 1925.00
0048 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 38.00 2280.00 35.00 2100.00
0049 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00 1200.00 1200.00
0050 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 6.00 300.00
0051 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1200.00 1500.00 2000.00 2500.00
0052 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 1.00 100.00 15.00 1500.00
0053 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.00 600.00
0054 6030000000-E 1630 SILT EXCAVATION 140 CY 10.00 1400.00 12.00 1680.00
0055 6036000000-E 1631 MATTING FOR EROS CONTROL 2,100 SY 1.65 3465.00 1.95 4095.00
0056 6037000000-E SP COIR FIBER MAT 250 SY 6.00 1500.00 8.00 2000.00
0057 6038000000-E SP PERM SOIL REINF MAT 250 SY 6.00 1500.00 8.00 2000.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 10.00 600.00 3.45 207.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 25.00 50.00 800.00 1600.00
0060 6071010000-E SP  WATTLE 150 LF 10.00 1500.00 7.75 1162.50
0061 6071012000-E SP COIR FIBER WATTLE 15 LF 20.00 300.00 9.00 135.00
0062 6071020000-E SP POLYACRYLAMIDE (PAM) 25 LB 1.00 25.00 10.00 250.00
0063 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 10.00 1000.00 5.00 500.00
0064 6071050000-E SP a lS/;I‘;\/IMER 3 EA 400.00 1200.00 1125.00 3375.00
0065 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1250.00 1875.00 1900.00 2850.00
0066 6087000000-E 1660 MOWING 1 ACR 50.00 50.00 300.00 300.00
0067 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 9.00 450.00
0068 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 400.00 100.00 3000.00 750.00
0069 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 6.00 300.00
0070 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 400.00 400.00 1500.00 1500.00
0071 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 18.00 180.00 45.00 450.00
0072 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 1.00 15.00 350.00 5250.00
0073 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 4000.00 400.00

STRUCTURE ITEMS
0074 8021000000-N SP  REMV EXIST STR **tiketkk Lump Sum 21000.00 30000.00
(12+84.93-L-)

0075 8156000000-E SP CONCRETE WEARING SURFACE 1,150 SF 33.18 38157.00 25.00 28750.00
0076 8161000000-E 420 GROOVING BRIDGE FLOORS 1,297 SF 2.63 3411.11 4.00 5188.00



MAY 15, 2013 02:48 PM WILKES

TIP NO B-4325 33662.3.1 2:00 PM 6/ 6 013
APR 16 2013 C202810
FED AID NO BRZ-1580(2) 0.127 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #718 OVER MIDDLE FORK REDDIES RIVER ON SR-1580.

COUNTRY BOY LANDSCAPING INC BUCKEYE CONSTRUCTION CO.,

INC.
HARMONY, NC CANTON, NC
0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 447 CY 1100.00 49170.00 2100.00 93870.00
0078 8210000000-N 422 BRG APPR SLAB *rkeren: Lump Sum 20000.00 17600.00
(12+84.93-L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 4,633 LB 1.10 5096.30 1.00 4633.00
0080 8364000000-E 450 HP12X53 PILES 385 LF 45.00 17325.00 44.00 16940.00
0081 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1623.83 2500.00
0082 8692000000-N SP  FOAM JOINT SEALS Lump Sum 14801.00 13500.00
0083 8763000000-E 430 3-0"X2-0"PRESTR SLABS 436.807 LF 211.20 92253.64 180.00 78625.26
0084 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 118 LF 172.00 20296.00 300.00 35400.00
TYPE T101 RAIL
0085 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 2,020 SF 37.00 74740.00 40.00 80800.00
18" STEEL SHEET PILES
CONTRACT TOTAL TOTAL 571888.88 TOTAL 646995.76
ROADWAY ITEMS SUB-TOTAL 21401500  SUB-TOTAL 239189.50
STRUCTURE ITEMS SUB-TOTAL 357873.88  SUB-TOTAL 407806.26
BIDDERS IN ORDER CONTRACT TOTAL
JAMES R. VANNOY & SONS CONSTRUCTION COMPANY, 1 464887.33
INC
NHM CONSTRUCTORS, LLC 2 505608.83
SMITH-ROWE, LLC 3 529233.63
COUNTRY BOY LANDSCAPING INC 4 571888.88
BUCKEYE CONSTRUCTION CO., INC. 5 646995.76



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE
38489.3.1

2:00 PM 1/ 6 014
APR 16 2013 C203089
0.072 MI

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0030000000-N SP BRG APP SUB REG TIER*
(15+03-L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 0335850000-E 305 *"DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505 SHALLOW UNDERCUT

0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545 INCIDENTAL STONE BASE

0016 1330000000-E 607 INCIDENTAL MILLING

0017 1489000000-E 610 ASP CONC BASE CRS B25.0B

0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0019 1575000000-E 620 ASP FOR PLANT MIX

0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0021 2000000000-N 806 RIGHT OF WAY MARKERS

0022 2022000000-E 815 SUBDRAIN EXCAVATION

0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0024 2044000000-E 815 6" PERF SUBDRN PIPE

0025 2070000000-N 815 SUBDRN PIPE OUTLET

0026 2077000000-E 815 6" OUTLET PIPE

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0029 2556000000-E 846 SHOULDER BERM GUTTER

0030 3030000000-E 862 STL BM GUARDRAIL

0031 3045000000-E 862 SBGR SHOP CURVED

0032 3150000000-N 862 ADDIT GUARDRAIL POSTS

0033 3165000000-N SP GR ANCHOR TYPE ik
(350, TL-2)

0034 3317000000-N 862 GR ANCHOR TYPE B-77

0035 3649000000-E 876 RIP RAP, CLASS B

0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0038  4096000000-N 904 SIGN ERECTION, TYPE D

0039 4102000000-N 904 SIGN ERECTION, TYPEE

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

100 CY

100 CY

200 SY

10 TON

10 sy

20 LF

2 EA

50 CY
95 TON
50 TON
95 SY
130 TON
225 TON
21 TON
20 TON
9 EA
224 CY
16.8 CY
100 LF
EA

LF

1 EA

1 EA
30 LF
1375 LF
875 LF
5 EA

4 EA

4 EA

1 TON
1,005 SY
129 LF

2 EA

7 EA

28700.00

5000.00

7000.00

13500.00

1.00 1.00
20.00 2000.00
40.00 4000.00
8.00 1600.00
35.00 350.00
5.00 50.00
20.00 400.00
50.00 100.00
20.00 1000.00
30.00 2850.00
30.00 1500.00
30.00 2850.00
100.00 13000.00
100.00 22500.00
650.00 13650.00
125.00 2500.00
250.00 2250.00
10.00 224.00
40.00 672.00
10.00 1000.00
200.00 200.00
50.00 300.00
1600.00 1600.00
600.00 600.00
50.00 1500.00
15.00 2062.50
16.25 1421.88
11.00 55.00
1650.00 6600.00
1350.00 5400.00
35.00 35.00
8.00 8040.00
3.60 464.40
90.00 180.00
55.00 385.00

30000.00

5000.00

10000.00

40000.00

2500.00 2500.00
15.00 1500.00
50.00 5000.00
2.25 450.00
30.00 300.00
2.50 25.00
50.00 1000.00
200.00 400.00
10.00 500.00
32.00 3040.00
30.00 1500.00
31.50 2992.50
95.00 12350.00
95.00 21375.00
685.00 14385.00
210.00 4200.00
65.50 589.50
5.00 112.00
55.00 924.00
5.00 500.00
135.00 135.00
8.00 48.00
1500.00 1500.00
425.00 425.00
25.00 750.00
18.00 2475.00
18.00 1575.00
20.00 100.00
1785.00 7140.00
1735.00 6940.00
100.00 100.00
2.50 2512.50
4.00 516.00
95.00 190.00
58.00 406.00

30000.00

4500.00

6500.00

55000.00

100.00 100.00
6.00 600.00
25.00 2500.00
1.00 200.00
30.00 300.00
1.00 10.00
30.00 600.00
200.00 400.00
6.00 300.00
30.00 2850.00
30.00 1500.00
30.00 2850.00
90.00 11700.00
90.00 20250.00
650.00 13650.00
100.00 2000.00
300.00 2700.00
5.00 112.00
25.00 420.00
1.00 100.00
100.00 100.00
10.00 60.00
2200.00 2200.00
1400.00 1400.00
50.00 1500.00
15.00 2062.50
16.25 1421.88
11.00 55.00
1650.00 6600.00
1350.00 5400.00
100.00 100.00
1.00 1005.00
3.60 464.40
90.00 180.00
55.00 385.00



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE

38489.3.1

2:00 PM 2/ 6 014
APR 16 2013 C203089
0.072 MI

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0041 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0043 4445000000-E 1145 BARRICADES (TYPE Ill)

0044 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0045 4835000000-E 1205 PAINT PVT MKG LINES 24"
0046 6000000000-E 1605 TEMPORARY SILT FENCE
0047 6006000000-E 1610 EROS CONTRL STONE CL A
0048 6009000000-E 1610 EROS CONTRL STONE CL B
0049 6012000000-E 1610 SEDIMENT CONTROL STONE
0050 6015000000-E 1615 TEMPORARY MULCHING
0051 6018000000-E 1620 SEED FOR TEMP SEEDING
0052 6021000000-E 1620 FERT FOR TEMP SEEDING
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0054 6029000000-E SP SAFETY FENCE

0055 6030000000-E 1630 SILT EXCAVATION

0056 6036000000-E 1631 MATTING FOR EROS CONTROL
0057 6037000000-E SP COIR FIBER MAT

0058 6042000000-E 1632 1/4" HARDWARE CLOTH
0059 6070000000-N 1639 SPECIAL STILLING BASINS
0060 6071012000-E SP COIR FIBER WATTLE

0061 6071020000-E SP POLYACRYLAMIDE (PAM)
0062 6084000000-E 1660 SEEDING AND MULCHING
0063 6087000000-E 1660 MOWING

0064 6090000000-E 1661 SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING
0066 6096000000-E 1662 SEED FOR SUPP SEEDING
0067 6108000000-E 1665 FERTILIZER TOPDRESSING
0068 6114500000-N 1667 SPECIALIZED HAND MOWING
0069 6117000000-N SP RESPONSE FOR EROS CONTROL
0070 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0071 8017000000-N SP  CM&R TEMP ACCESS *iiteex
(15+03.00-L-)

0072 8021000000-N SP REMV EXIST STR s
(15+03.00-L-)

0073 8105520000-E 411 3-0"DRILLD PIER IN SOIL

0074 8105620000-E 411 3-0"DRILLD PIER NO SOIL

0075 8111200000-E 411 PERM STL CASING FOR 3' PIER

0076 8113000000-N 411 SID INSPECTIONS

0077 8114000000-N 411 SPT TESTING

8 EA
161 SF
109 SF

64 LF
3,156 LF
56 LF
950 LF
285 TON
15 TON
175 TON
0.5 ACR
50 LB
0.25 TON
200 LF
300 LF
75 CY
1,500 SY
450 SY
175 LF
6 EA
45 LF
15 LB
0.5 ACR
0.5 ACR
50 LB
0.25 TON
50 LB
0.5 TON
10 MHR
18 EA
0.1 ACR

Lump Sum
Lump Sum

195 LF
34 LF
74 LF
3 EA

6 EA

6.50
5.60
5.25
15.00
0.54
6.00
3.00
35.00
35.00
35.00
1400.00
8.00
2000.00
18.00
2.00
12.00
2.00
8.00
3.50
1000.00
10.00
5.00
2600.00
1.00
10.00
3000.00
7.00
2000.00
1.00
250.00
3000.00

1020.00
832.00
50.00
500.00
100.00

52.00
901.60
572.25
960.00

1704.24
336.00
2850.00
9975.00
525.00
6125.00
700.00
400.00
500.00
3600.00
600.00
900.00
3000.00
3600.00
612.50
6000.00
450.00
75.00
1300.00
0.50
500.00
750.00
350.00
1000.00
10.00
4500.00
300.00

3200.00

62000.00

19890.00
28288.00
370.00
1500.00
600.00

7.00
6.00
6.00
20.00
0.60
6.50
2.50
30.50
50.00
33.00
950.00
2.10
895.00
10.50
2.50
20.00
1.70
5.25
5.00
620.00
7.35
11.55
2100.00
265.00
3.25
900.00
3.00
850.00
37.00
53.00
5250.00

990.00
990.00

62.50
525.00
105.00

56.00
966.00
654.00

1280.00
1893.60
364.00
2375.00
8692.50
750.00
5775.00
475.00
105.00
223.75
2100.00
750.00
1500.00
2550.00
2362.50
875.00
3720.00
330.75
173.25
1050.00
132.50
162.50
225.00
150.00
425.00
370.00
954.00
525.00

15000.00

45000.00

19305.00
33660.00
462.50
1575.00
630.00

6.50 52.00
5.60 901.60
5.25 572.25
30.00 1920.00
0.54 1704.24
6.00 336.00
2.50 2375.00
26.00 7410.00
75.00 1125.00
26.00 4550.00
1600.00 800.00
3.00 150.00
475.00 118.75
5.00 1000.00
2.00 600.00
6.00 450.00
1.50 2250.00
3.25 1462.50
3.00 525.00
300.00 1800.00
10.00 450.00
10.00 150.00
3500.00 1750.00
100.00 50.00
3.00 150.00
475.00 118.75
3.00 150.00
475.00 237.50
15.00 150.00
100.00 1800.00
10000.00 1000.00
5000.00

50000.00

800.00 15600.00
800.00 27200.00
75.00 555.00
500.00 1500.00
100.00 600.00



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE
38489.3.1

2:00 PM 3/6 014
APR 16 2013 C203089
0.072 MI

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

APPLE TUCK & ASSOCIATES, INC.

RUTHERFORDTON, NC

0078 8115000000-N 411 CSLTESTING

0079 8121000000-N 412 UNCL STR EXCAV STA *#eex
(15+03.00-L-)

0080 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 BRG APPR SLAB *eerrrik
(15+03.00-L-)

0082 8217000000-E 425 REINF STEEL (BRIDGE)

0083 8238000000-E 425 SPIRAL COL REINF STL BRG

0084 8364000000-E 450 HP12X53 PILES

0085 8505000000-E 460 VERT CONC BARRIER RAIL

0086 8608000000-E 876 RIP RAP Il (2-0")

0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0088 8657000000-N 430 ELASTOMERIC BEARINGS

0089 8762000000-E 430 3-0"X 1-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1
Lump Sum

48
Lump Sum

10,574
1,214
130
240.5

EA

CcYy

LB
LB
LF
LF

249 TON

277
Lump Sum
960

SY

LF

2450.00 2450.00
2000.00

800.00 38400.00
13000.00

1.00 10574.00
1.70 2063.80
74.00 9620.00
86.00 20683.00
40.00 9960.00
4.70 1301.90
3500.00

142.00 136320.00
TOTAL 574410.57
SUB-TOTAL 208689.87

SUB-TOTAL 365720.70

2700.00

825.00

1.25
6.00
50.00
80.00
90.00
3.00

160.00

TOTAL

SUB-TOTAL
SUB-TOTAL

2700.00
1650.00

39600.00
15000.00

13217.50
7284.00
6500.00

19240.00

22410.00

831.00
4000.00
153600.00

627085.85

225420.85
401665.00

2450.00 2450.00
20000.00

1250.00 60000.00
18000.00

1.05 11102.70

3.00 3642.00

40.00 5200.00

80.00 19240.00

51.00 12699.00

3.00 831.00
7500.00

170.00 163200.00
TOTAL 642504.07
SUB-TOTAL 218184.37
SUB-TOTAL 424319.70



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE
38489.3.1

2:00 PM 4/ 6 014
APR 16 2013 C203089
0.072 MI

R.E. BURNS & SONS CO., INC.

BUCKEYE CONSTRUCTION CO.,

PALMETTO INFRASTRUCTURE INC

INC.

STATESVILLE, NC CANTON, NC GREENVILLE, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32050.00 36250.00 55000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 3850.00 10000.00 6500.00
0003 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 8500.00 10000.00 8000.00
(15+03-L-)

0004 0043000000-N 226 GRADING Lump Sum 69945.00 50000.00 48000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 2100.00 2100.00 1200.00 1200.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 12.00 1200.00 19.00 1900.00 28.00 2800.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 25.00 2500.00 49.00 4900.00 50.00 5000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.50 500.00 2.50 500.00 3.00 600.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 37.00 370.00 37.00 370.00 65.00 650.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 10 SY 2.50 25.00 2.50 25.00 11.00 110.00
0011 0335200000-E 305 15" DRAINAGE PIPE 20 LF 40.00 800.00 40.00 800.00 90.00 1800.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 550.00 1100.00 550.00 1100.00 300.00 600.00
0013 1099500000-E 505 SHALLOW UNDERCUT 50 CY 12.00 600.00 19.00 950.00 45.00 2250.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 95 TON 30.00 2850.00 30.00 2850.00 45.00 4275.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 30.00 1500.00 65.00 3250.00
0016 1330000000-E 607 INCIDENTAL MILLING 95 SY 30.00 2850.00 30.00 2850.00 45.00 4275.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 130 TON 90.00 11700.00 100.00 13000.00 90.00 11700.00
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 225 TON 90.00 20250.00 100.00 22500.00 90.00 20250.00
0019 1575000000-E 620 ASP FOR PLANT MIX 21 TON 650.00 13650.00 650.00 13650.00 650.00 13650.00
0020 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 20 TON 200.00 4000.00 200.00 4000.00 250.00 5000.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 9 EA 200.00 1800.00 100.00 900.00 250.00 2250.00
0022 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 5.00 112.00 50.00 1120.00 55.00 1232.00
0023 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 10.00 168.00 85.00 1428.00 85.00 1428.00
0024 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 3.00 300.00 20.00 2000.00 14.00 1400.00
0025 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 50.00 50.00 350.00 350.00 200.00 200.00
0026 2077000000-E 815 6" OUTLET PIPE 6 LF 10.00 60.00 40.00 240.00 26.00 156.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 2800.00 2800.00 2800.00 2800.00 1200.00 1200.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 1 EA 500.00 500.00 500.00 500.00 1200.00 1200.00
0029 2556000000-E 846 SHOULDER BERM GUTTER 30 LF 60.00 1800.00 100.00 3000.00 65.00 1950.00
0030 3030000000-E 862 STL BM GUARDRAIL 1375 LF 15.00 2062.50 15.00 2062.50 15.00 2062.50
0031 3045000000-E 862 SBGR SHOP CURVED 875 LF 16.25 1421.88 16.25 1421.88 16.25 1421.88
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0033 3165000000-N SP gEOAI;l_I(_ZHZ?R TYPE *rsiriens 4 EA 1650.00 6600.00 1650.00 6600.00 1650.00 6600.00
0034 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1350.00 5400.00 1350.00 5400.00 1350.00 5400.00
0035 3649000000-E 876 RIP RAP, CLASS B 1 TON 100.00 100.00 100.00 100.00 200.00 200.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,005 SY 1.00 1005.00 3.00 3015.00 3.00 3015.00
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 129 LF 5.00 645.00 3.60 464.40 5.00 645.00
0038  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 90.00 180.00 95.00 190.00
0039 4102000000-N 904 SIGN ERECTION, TYPE E 7 EA 95.00 665.00 55.00 385.00 95.00 665.00



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE

38489.3.1

2:00 PM 5/ 6 014
APR 16 2013 C203089
0.072 MI

R.E. BURNS & SONS CO., INC.

BUCKEYE CONSTRUCTION CO.,

PALMETTO INFRASTRUCTURE INC

INC.
STATESVILLE, NC CANTON, NC GREENVILLE, SC

0040 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00 6.50 52.00 1.00 8.00
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT) 161 SF 6.00 966.00 5.60 901.60 6.00 966.00
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR) 109 SF 8.50 926.50 5.25 572.25 8.50 926.50
0043  4445000000-E 1145 BARRICADES (TYPE llI) 64 LF 20.00 1280.00 14.95 956.80 20.00 1280.00
0044 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,156 LF 0.54 1704.24 0.54 1704.24 0.65 2051.40
0045 4835000000-E 1205 PAINT PVT MKG LINES 24" 56 LF 6.00 336.00 6.00 336.00 3.00 168.00
0046 6000000000-E 1605 TEMPORARY SILT FENCE 950 LF 2.00 1900.00 4.00 3800.00 3.00 2850.00
0047 6006000000-E 1610 EROS CONTRL STONE CL A 285 TON 25.00 7125.00 39.00 11115.00 55.00 15675.00
0048 6009000000-E 1610 EROS CONTRL STONE CL B 15 TON 39.00 585.00 39.00 585.00 65.00 975.00
0049 6012000000-E 1610 SEDIMENT CONTROL STONE 175 TON 30.00 5250.00 39.00 6825.00 58.00 10150.00
0050 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 900.00 450.00 1400.00 700.00 1400.00 700.00
0051 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 2.00 100.00 8.00 400.00 8.00 400.00
0052 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 850.00 212.50 2000.00 500.00 2000.00 500.00
0053 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 5.00 1000.00 12.00 2400.00
0054 6029000000-E SP SAFETY FENCE 300 LF 2.25 675.00 5.00 1500.00 3.00 900.00
0055 6030000000-E 1630 SILT EXCAVATION 75 CY 19.00 1425.00 19.00 1425.00 22.00 1650.00
0056 6036000000-E 1631 MATTING FOR EROS CONTROL 1,500 SY 1.60 2400.00 1.95 2925.00 1.95 2925.00
0057 6037000000-E SP COIR FIBER MAT 450 SY 5.00 2250.00 8.00 3600.00 8.00 3600.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 4.75 831.25 8.00 1400.00 16.00 2800.00
0059 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 170.00 1020.00 800.00 4800.00 650.00 3900.00
0060 6071012000-E SP COIR FIBER WATTLE 45 LF 7.00 315.00 12.00 540.00 12.00 540.00
0061 6071020000-E SP POLYACRYLAMIDE (PAM) 15 LB 11.00 165.00 10.00 150.00 16.00 240.00
0062 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2000.00 1000.00 2600.00 1300.00 2600.00 1300.00
0063 6087000000-E 1660 MOWING 0.5 ACR 10.00 5.00 500.00 250.00 500.00 250.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 10.00 500.00 10.00 500.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 850.00 212.50 3000.00 750.00 3000.00 750.00
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.50 125.00 7.00 350.00 7.00 350.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 800.00 400.00 2000.00 1000.00 2000.00 1000.00
0068 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 10.00 100.00 65.00 650.00 65.00 650.00
0069 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 250.00 4500.00 250.00 4500.00
0070 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 3000.00 300.00 3000.00 300.00

STRUCTURE ITEMS
0071 8017000000-N SP CM&R TEMP ACCESS **#ikitiik Lump Sum 10000.00 5000.00 80000.00

(15+03.00-L-)
0072 8021000000-N SP  REMV EXIST STR **tiiketkk Lump Sum 70000.00 65000.00 90000.00

(15+03.00-L-)
0073 8105520000-E 411 3'-0"DRILLD PIER IN SOIL 195 LF 900.00 17550.00 1100.00 21450.00 1600.00 31200.00
0074 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 34 LF 900.00 30600.00 1200.00 40800.00 1600.00 54400.00
0075 8111200000-E 411 PERM STL CASING FOR 3' PIER 74 LF 200.00 1480.00 150.00 1110.00 300.00 2220.00
0076 8113000000-N 411 SID INSPECTIONS 3 EA 500.00 1500.00 500.00 1500.00 1000.00 3000.00
0077 8114000000-N 411 SPT TESTING 6 EA 750.00 4500.00 100.00 600.00 750.00 4500.00



MAY 15, 2013 02:48 PM
TIP NO B-4715

FED AID NO BRZ-2797(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #655 OVER BROAD RIVER ON SR-2797.

BUNCOMBE
38489.3.1

2:00 PM 6/ 6 014
APR 16 2013 C203089
0.072 MI

R.E. BURNS & SONS CO., INC.

BUCKEYE CONSTRUCTION CO.,

PALMETTO INFRASTRUCTURE INC

INC.

STATESVILLE, NC CANTON, NC GREENVILLE, SC

0078 8115000000-N 411 CSL TESTING 1 EA 2500.00 2500.00 2500.00 2500.00 5500.00 5500.00

0079 8121000000-N 412 UNCL STR EXCAV STA #htk Lump Sum 1800.00 10000.00 15000.00
(15+03.00-L-)

0080 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 48 CY 1000.00 48000.00 1200.00 57600.00 1750.00 84000.00

0081 8210000000-N 422 BRG APPR SLAB *tkiiiitk Lump Sum 20000.00 20000.00 25000.00
(15+03.00-L-)

0082 8217000000-E 425 REINF STEEL (BRIDGE) 10,574 LB 2.00 21148.00 1.50 15861.00 2.00 21148.00

0083 8238000000-E 425 SPIRAL COL REINF STL BRG 1,214 LB 5.35 6494.90 3.00 3642.00 5.00 6070.00

0084  8364000000-E 450 HP12X53 PILES 130 LF 40.00 5200.00 90.00 11700.00 75.00 9750.00

0085 8505000000-E 460 VERT CONC BARRIER RAIL 2405 LF 80.00 19240.00 90.00 21645.00 95.00 22847.50

0086 8608000000-E 876 RIP RAP Il (2-0") 249 TON 50.00 12450.00 40.00 9960.00 65.00 16185.00

0087 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 277 SY 3.00 831.00 5.00 1385.00 5.00 1385.00

0088 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4800.00 5000.00 25000.00

0089 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 960 LF 150.00 144000.00 175.00 168000.00 165.00 158400.00

CONTRACT TOTAL TOTAL 659504.27 TOTAL 729407.67 TOTAL 946990.78

ROADWAY ITEMS SUB-TOTAL 237410.37 SUB-TOTAL 266654.67 SUB-TOTAL 291385.28

STRUCTURE ITEMS SUB-TOTAL 422093.90 SUB-TOTAL 462753.00 SUB-TOTAL 655605.50

BIDDERS IN ORDER

NHM CONSTRUCTORS, LLC

YOUNG & MCQUEEN GRADING CO INC
APPLE TUCK & ASSOCIATES, INC.

R.E. BURNS & SONS CO., INC.
BUCKEYE CONSTRUCTION CO., INC.
PALMETTO INFRASTRUCTURE INC

CONTRACT TOTAL

o0 WN R

574410.57
627085.85
642504.07
659504.27
729407.67
946990.78



MAY 15, 2013 02:48 PM TRANSYLVANIA

TIP NO B-5010 41536.3.1 2:00 PM 1/ 4 015
APR 16 2013 C203092
FED AID NO BRSTP-0064(99) 0.093 MI

GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #27 OVER ROCKY CREEK ON US-64.

TENNOCA CONSTRUCTION CO., NHM CONSTRUCTORS, LLC
INC.
CANDLER, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 49000.00 52250.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00 15536.04
0003 0043000000-N 226 GRADING Lump Sum 168000.00 132524.89
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1200.00 1200.00 1204.77 1204.77
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 cY 16.00 1600.00 30.00 3000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 cY 44.00 4400.00 46.55 4655.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 464 SY 3.00 1392.00 3.83 1777.12
0008 0199000000-E SP  TEMPORARY SHORING 547 SF 70.00 38290.00 34.50 18871.50
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 25.00 750.00 35.81 1074.30
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 90 SY 2.00 180.00 6.90 621.00
0011 0343000000-E 310 15" SIDE DRAIN PIPE 52 LF 40.00 2080.00 33.30 1731.60
0012 0345000000-E 310 24" SIDE DRAIN PIPE 9% LF 55.00 5280.00 47.97 4605.12
0013 0448200000-E 310 15"RCP CULV CLASS IV 128 LF 40.00 5120.00 44.36 5678.08
0014 0576000000-E 310 **' CS PIPE CULY *" 64 LF 178.00 11392.00 355.19 22732.16
(72", 0.168")

0015 0995000000-E 340 PIPE REMOVAL 235 LF 5.00 1175.00 13.47 3165.45
0016 1099500000-E 505 SHALLOW UNDERCUT 82 CY 16.00 1312.00 20.00 1640.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 155 TON 20.00 3100.00 26.50 4107.50
0018 1121000000-E 520 AGGREGATE BASE COURSE 856 TON 24.00 20544.00 25.63 21939.28
0019 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 30.00 4500.00 30.78 4617.00
0020 1275000000-E 600 PRIME COAT 477 GAL 8.00 3816.00 5.48 2613.96
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 300 TON 115.00 34500.00 92.00 27600.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 220 TON 115.00 25300.00 98.57 21685.40
0023  1519000000-E 610 ASP CONC SURF CRS S9.5B 560 TON 115.00 64400.00 82.14 45998.40
0024 1575000000-E 620 ASP FOR PLANT MIX 60 TON 700.00 42000.00 613.34 36800.40
0025 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 1.00 56.00 1.20 67.20
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 cy 44.00 1848.00 52.79 2217.18
0027 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 8.00 2000.00 15.99 3997.50
0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 500.00 500.00 364.72 364.72
0029 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00 48.41 290.46
0030 2199000000-E SP  SANDBAG HEADWALLS 262 SF 35.00 9170.00 80.00 20960.00
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1500.00 4500.00 1329.74 3989.22
0032 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 400.00 400.00 552.55 552.55
0033 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 400.00 800.00 545.43 1090.86
0034 2619000000-E 850 4" CONCRETE PAVED DITCH 10 sy 35.00 3850.00 58.42 6426.20
0035 2724000000-E 857 PC REINF BARRIER SNGL FC 215 LF 70.00 15050.00 61.84 13295.60
0036 3030000000-E 862 STL BM GUARDRAIL 600 LF 15.00 9000.00 15.06 9036.00
0037 3045000000-E 862 SBGR SHOP CURVED 80 LF 16.00 1280.00 16.43 1314.40
0038  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 12.00 120.00 12.05 120.50
0039  3165000000-N SP GR ANCHOR TYPE #tntriins 1 EA 2100.00 2100.00 2080.97 2080.97

(350 TL-2)



MAY 15, 2013 02:48 PM TRANSYLVANIA

TIP NO B-5010 41536.3.1 2:00 PM 2/ 4 015
APR 16 2013 C203092
FED AID NO BRSTP-0064(99) 0.093 MI

GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #27 OVER ROCKY CREEK ON US-64.

TENNOCA CONSTRUCTION CO., NHM CONSTRUCTORS, LLC
INC.
CANDLER, NC ASHEVILLE, NC
0040 3180000000-N 862 GR ANCHOR TYPE #¥iicix 1 EA 1500.00 1500.00 1533.35 1533.35
(B-77 SHOP CURVED)

0041 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 450.00 900.00 410.72 821.44
0042 3270000000-N SP GR ANCHOR TYPE 350 1 EA 2200.00 2200.00 2190.49 2190.49
0043 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1500.00 1500.00 1533.35 1533.35
0044 3360000000-E 863 REMOVE EXISTING GUARDRAIL 390 LF 2.00 780.00 1.10 429.00
0045 3380000000-E 862 TEMP STL BM GUARDRAIL 50 LF 10.00 500.00 9.86 493.00
0046 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 77 LF 12.00 924.00 10.95 843.15
0047 3387000000-N 862 L—FTMlP) GDRL ANCH UNITS ##kxx 1 EA 300.00 300.00 273.81 273.81
0048 3387000000-N 862 E'BEI;/I;) GDRL ANCH UNITS ##¥xx 1 EA 900.00 900.00 876.20 876.20
0049 3389100000-N SP TEMP GDRL ANCH UNITS 350 2 EA 1000.00 2000.00 1040.48 2080.96
0050 3536000000-E 866 CHN LK FENCE 48" FABRIC 215 LF 5.00 1075.00 4.71 1012.65
0051 3542000000-E 866 MET LINE PST 48" CL FEN 21 EA 48.00 1008.00 48.19 1011.99
0052 3548000000-E 866 MET TERM PST 48" CL FEN 17 EA 100.00 1700.00 104.05 1768.85
0053 3649000000-E 876 RIP RAP, CLASS B 1 TON 50.00 50.00 114.45 114.45
0054 3656000000-E 876 GEOTEXTILE FOR DRAINGE 485 SY 3.00 1455.00 2.85 1382.25
0055 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 51 LF 10.00 510.00 5.48 279.48
0056 4102000000-N 904 SIGN ERECTION, TYPE E 4 EA 60.00 240.00 60.24 240.96
0057 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00 1.10 8.80
0058 4400000000-E 1110 WORK ZONE SIGNS (STAT) 154 SF 6.00 924.00 5.48 843.92
0059 4405000000-E 1110 WORK ZONE SIGNS (PORT) 149 SF 16.00 2384.00 14.09 2099.41
0060 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 5.00 180.00 7.12 256.32
0061 4430000000-N 1130 DRUMS 25 EA 30.00 750.00 83.44 2086.00
0062 4435000000-N 1135 CONES 25 EA 17.00 425.00 72.49 1812.25
0063 4445000000-E 1145 BARRICADES (TYPE Il 48 LF 10.00 480.00 18.62 893.76
0064 4450000000-N 1150 FLAGGER 1,920 HR 17.00 32640.00 18.00 34560.00
0065 4480000000-N 1165 TMA 2 EA 4500.00 9000.00 12033.79 24067.58
0066 4516000000-N 1180 SKINNY DRUM 37 EA 30.00 1110.00 83.44 3087.28
0067 4650000000-N 1251 TEMP RAISED PVMT MRKS 65 EA 22.00 1430.00 8.21 533.65
0068 4685000000-E 1205 THERMO PVT MKG LINES 4"90 490 LF 1.30 637.00 2.46 1205.40
0069 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,961 LF 1.30 2549.30 1.41 2765.01
0070 4810000000-E 1205 PAINT PVMT MARKINGS 4" 9,400 LF 1.00 9400.00 0.38 3572.00
0071 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,200 LF 1.00 3200.00 0.64 2048.00
0072 4905000000-N 1253 SNOWPLB PVMT MRKER 6 EA 450.00 2700.00 123.17 739.02
0073 6000000000-E 1605 TEMPORARY SILT FENCE 8,030 LF 3.00 24090.00 3.07 24652.10
0074 6006000000-E 1610 EROS CONTRL STONE CL A 295 TON 25.00 7375.00 37.68 11115.60
0075 6009000000-E 1610 EROS CONTRL STONE CL B 215 TON 27.00 5805.00 44.80 9632.00
0076 6012000000-E 1610 SEDIMENT CONTROL STONE 285 TON 24.00 6840.00 34.06 9707.10
0077 6015000000-E 1615 TEMPORARY MULCHING 1.25 ACR 2500.00 3125.00 1314.30 1642.88

0078 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 7.67 383.50



MAY 15, 2013 02:48 PM TRANSYLVANIA

TIP NO B-5010 41536.3.1 2:00 PM 3/ 4 015
APR 16 2013 C203092
FED AID NO BRSTP-0064(99) 0.093 MI

GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #27 OVER ROCKY CREEK ON US-64.

TENNOCA CONSTRUCTION CO., NHM CONSTRUCTORS, LLC
INC.
CANDLER, NC ASHEVILLE, NC
0079 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1400.00 1750.00 2190.49 2738.11
0080 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 11.61 2322.00
0081 6029000000-E SP SAFETY FENCE 300 LF 6.00 1800.00 3.18 954.00
0082 6030000000-E 1630 SILT EXCAVATION 380 CY 12.00 4560.00 9.97 3788.60
0083 6036000000-E 1631 MATTING FOR EROS CONTROL 3,500 SY 2.00 7000.00 1.75 6125.00
0084 6037000000-E SP COIR FIBER MAT 100 SY 9.00 900.00 13.03 1303.00
0085 6038000000-E SP PERM SOIL REINF MAT 150 SY 11.00 1650.00 4.05 607.50
0086 6042000000-E 1632 1/4" HARDWARE CLOTH 460 LF 5.00 2300.00 6.90 3174.00
0087 6045000000-E SP Z;’)EMPORARY PIPE 235 LF 33.00 7755.00 31.08 7303.80
0088 6048000000-E SP FLOAT TURBIDITY CURTAIN 240 SY 40.00 9600.00 22.34 5361.60
0089 6070000000-N 1639 SPECIAL STILLING BASINS 6 EA 500.00 3000.00 446.85 2681.10
0090 6071012000-E SP COIR FIBER WATTLE 660 LF 9.00 5940.00 11.06 7299.60
0091 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 10.00 450.00 30.67 1380.15
0092 6071030000-E 1640 COIR FIBER BAFFLE 100 LF 8.00 800.00 14.02 1402.00
0093 6071050000-E SP a lS/;I‘;\/IMER 2 EA 2000.00 4000.00 415.76 831.52
0094 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 5000.00 7500.00 2409.54 3614.31
0095 6087000000-E 1660 MOWING 0.75 ACR 50.00 37.50 547.62 410.72
0096 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.95 547.50
0097 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 3285.74 821.44
0098 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 12.00 600.00 7.67 383.50
0099 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 2000.00 1500.00 1971.44 1478.58
0100 6111000000-E SP IMPERVIOUS DIKE 200 LF 33.00 6600.00 67.53 13506.00
0101 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 20.00 200.00 71.19 711.90
0102 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 300.00 7500.00 438.10 10952.50
0103 6126000000-E SP STREAMBANK REFORESTATION 0.17 ACR 14000.00 2380.00 12047.72 2048.11
CULVERT ITEMS
0104 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 33000.00 40851.44
(14+89.00-L-)
0105 8126000000-N 414 CULV EXCAV @ **¥arkrkriik Lump Sum 16000.00 28329.10
(14+89.00-L-)
0106 8133000000-E 414 FND CONDIT MAT, BOX CULV 72 TON 50.00 3600.00 31.84 2292.48
0107 8196000000-E 420 CLASS A CONCRETE (CULV) 126.9 CY 650.00 82485.00 574.27 72874.86
0108 8245000000-E 425 REINF STEEL (CULVERT) 17,252 LB 1.30 22427.60 1.07 18459.64
0109 8590000000-E 876 Z%)IP RAP, CLASS ** 9 TON 50.00 450.00 158.56 1427.04
WALL ITEMS
0110 8802010000-E SP  SOIL NAIL RETAINING WALLS 1,260 SF 60.00 75600.00 116.95 147357.00
0111 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 1 EA 1400.00 1400.00 1314.30 1314.30

0112 8802015110-N SP  SOIL NAIL PROOF TESTS 5 EA 600.00 3000.00 657.15 3285.75



MAY 15, 2013 02:48 PM

TRANSYLVANIA

TIP NO B-5010 41536.3.1 2:00 PM 4/ 4 015
APR 16 2013 C203092
FED AID NO BRSTP-0064(99) 0.093 MI
GRADING, DRAINAGE, PAVING AND CULVERT.
BRIDGE #27 OVER ROCKY CREEK ON US-64.
CONTRACT TOTAL TOTAL 1001507.40 TOTAL 1054767.44
ROADWAY ITEMS SUB-TOTAL 763544.80 SUB-TOTAL 738575.83
CULVERT ITEMS SUB-TOTAL 157962.60 SUB-TOTAL 164234.56
WALL ITEMS SUB-TOTAL 80000.00 SUB-TOTAL 151957.05
BIDDERS IN ORDER CONTRACT TOTAL

TENNOCA CONSTRUCTION CO., INC.
NHM CONSTRUCTORS, LLC

1001507.40
1054767.44



MAY 15, 2013 02:48 PM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

NASH, HALIFAX
17BP.4.R.55

2:00 PM 1/ 8 016
APR 16 2013 C203315
0.720 MI

SANFORD CONTRACTORS, INC.

SANFORD, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

S. T.WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #630132

0004 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410030

0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #410030

0007 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410030

0008 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410030

0009 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#410030

0010 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#410030

0011 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410030

0012 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #410030

0013 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630028

0014 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630028

0015 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630028

0016 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630028

0017 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630028

0018 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630028

0019 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT IN- BENT #3 STRUCTURE
#630028

0020 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630028

0021 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630028

Lump Sum
Lump Sum

Lump Sum
18

2

2

26

20

33

33

140

Lump Sum
2

3

36

37

36

36

36

160

Lump Sum

EA

EA

EA

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

LF

395000.00

3499000.00

453595.11

3600.00 64800.00
37103.00 74206.00
57553.00 115106.00

196.00 5096.00

196.00 3920.00

2472.27

81584.91

2331.00

76923.00

2020.76 282906.40

423295.00

400000.00

4000000.00

515318.00

4250.00 76500.00
25000.00 50000.00
23000.00 46000.00

400.00 10400.00

400.00 8000.00

2600.00

85800.00

2600.00

85800.00

2000.00 280000.00

373100.00

438000.00

3605000.00

633500.00

4750.00 85500.00
20000.00 40000.00
30000.00 60000.00

450.00 11700.00

450.00 9000.00

2300.00

75900.00

2300.00

75900.00

3000.00 420000.00

500000.00



MAY 15, 2013 02:48 PM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

NASH, HALIFAX
17BP.4.R.55

2:00 PM 2/ 8 016
APR 16 2013 C203315
0.720 MI

SANFORD CONTRACTORS, INC.

SANFORD, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

S. T.WOOTEN CORPORATION

WILSON, NC

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630076

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630076

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630076

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630076

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630076

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630076

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630076

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630076
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630083

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630083

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630083

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630083

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630083

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630083

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630083
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630097

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630097

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630097

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630097

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630097

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630097

2 EA 31158.50 62317.00
2 EA 49893.00 99786.00

19 LF 150.77 2864.63

23 LF 196.00 4508.00

31 LF 1768.00 54808.00

31 LF 1768.00 54808.00

150 LF 2150.96 322644.00

Lump Sum
2 EA 29483.50 58967.00
1 EA 20689.00 20689.00

39 LF 168.00 6552.00

24 LF 168.00 4032.00

38 LF 385.00 14630.00

90 LF 1300.85 117076.50

Lump Sum
2 EA 30033.50 60067.00
1 EA 75522.00 75522.00

24 LF 168.00 4032.00

33 LF 168.00 5544.00

38 LF 1910.00 72580.00

105 LF 1744.21 183142.05

24000.00 48000.00

22000.00 44000.00

500.00 9500.00

500.00 11500.00

2500.00 77500.00

2500.00 77500.00

1600.00 240000.00

20000.00 40000.00

22000.00 22000.00

300.00 11700.00

300.00 7200.00

550.00 20900.00

1300.00 117000.00

21000.00 42000.00

22000.00 22000.00

400.00 9600.00

400.00 13200.00

2700.00 102600.00

1500.00 157500.00

20000.00 40000.00

30000.00 60000.00

500.00 9500.00

500.00 11500.00

2800.00 86800.00

2800.00 86800.00

2400.00 360000.00

20000.00 40000.00

20000.00 20000.00

300.00 11700.00

300.00 7200.00

2300.00 87400.00

1900.00 171000.00

20000.00 40000.00

30000.00 30000.00

400.00 9600.00

400.00 13200.00

1800.00 68400.00

2500.00 262500.00



MAY 15, 2013 02:48 PM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

NASH, HALIFAX
17BP.4.R.55

2:00 PM

APR 16 2013
0.720 MI

3/8

016

C203315

SANFORD CONTRACTORS, INC.

SANFORD, NC

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

S. T.WOOTEN CORPORATION

WILSON, NC

0043 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630097
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630125

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630125

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630125

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630125

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630125

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630125

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630125
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630135

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630135

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630135

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630135

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630135

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630135

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630135
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630136

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630136

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630136

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630136

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630136

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630136

0044 0000915000-N SP

0045 0000915000-N SP

0046 0000930000-E SP

0047 0000930000-E SP

0048 0000930000-E SP

0049 0000930000-E SP

0050 0000900000-N SP

0051 0000915000-N SP

0052 0000915000-N SP

0053 0000930000-E SP

0054 0000930000-E SP

0055 0000930000-E SP

0056 0000930000-E SP

0057 0000900000-N SP

0058 0000915000-N SP

0059 0000915000-N SP

0060 0000930000-E SP

0061 0000930000-E SP

0062 0000930000-E SP

0063 0000930000-E SP

Lump Sum
2 EA 32473.50
1 EA 77203.00

30 LF 196.00

28 LF 196.00

39 LF 1784.00

90 LF 1833.36
Lump Sum

2 EA

1 EA

17 LF

19 LF

28 LF

95 LF

Lump Sum
2 EA
2 EA

24 LF

27 LF

35 LF

35 LF

64947.00

77203.00

5880.00

5488.00

69576.00

165002.40

313316.50

21000.00

23000.00

400.00

400.00

2600.00

1600.00

21000.00

23000.00

550.00

550.00

3600.00

1500.00

24000.00

22000.00

450.00

450.00

2600.00

2600.00

42000.00

23000.00

12000.00

11200.00

101400.00

144000.00

42000.00

23000.00

9350.00

10450.00

100800.00

142500.00

48000.00

44000.00

10800.00

12150.00

91000.00

91000.00

20000.00

30000.00

400.00

400.00

1750.00

2500.00

20000.00

35000.00

500.00

500.00

3000.00

2500.00

20000.00

30000.00

400.00

400.00

2300.00

1800.00

40000.00

30000.00

12000.00

11200.00

68250.00

225000.00

40000.00

35000.00

8500.00

9500.00

84000.00

237500.00

40000.00

60000.00

9600.00

10800.00

80500.00

63000.00



MAY 15, 2013 02:48 PM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

NASH, HALIFAX
17BP.4.R.55

2:00 PM 4/ 8 016
APR 16 2013 C203315
0.720 MI

SANFORD CONTRACTORS, INC.

CROWDER CONSTRUCTION

S. T.WOOTEN CORPORATION

COMPANY
SANFORD, NC CHARLOTTE, NC WILSON, NC

0064 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 135 LF 1500.00 202500.00 2500.00 337500.00

BRIDGE LENGTH STRUCTURE #630136
0065 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 518585.50

ALTERNATE LUMP SUM BID FOR BRIDGE #630136

CONTRACT TOTAL TOTAL 7920000.00 TOTAL 8165768.00 TOTAL 8772450.00

ROADWAY ITEMS SUB-TOTAL 7920000.00 SUB-TOTAL 8165768.00 SUB-TOTAL 8772450.00



MAY 15, 2013 02:48 PM NASH, HALIFAX

TIP NO 17BP.4.R 55 200PM 5/38 016
APR 16 2013 C203315

FEDAID NO STATE FUNDED 0.720 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

MOUNT AIRY, NC JOHNSTON, IA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 449000.00 492000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 4536225.00 4821300.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 545485.00 548000.00
DESIGN & CONSTRUCTION OF CULVERT #630132

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 18 EA 5500.00 99000.00 3000.00 54000.00
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24759.32 49518.64 25000.00 50000.00
END BENTS STRUCTURE #410030

0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 26585.42 53170.84 15000.00 30000.00
INTERIOR BENT CAPS STRUCTURE #410030

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 26 LF 515.50 13403.00 50.00 1300.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410030

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 525.30 10506.00 50.00 1000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410030

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 1752.50 57832.50 1290.00 42570.00
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#410030

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 33 LF 1752.50 57832.50 1290.00 42570.00
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#410030

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 140 LF 2247.45 314643.00 3250.00 455000.00
BRIDGE LENGTH STRUCTURE #410030

0012 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #410030

0013 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14225.35 28450.70
END BENTS STRUCTURE #630028

0014 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 3 EA 28269.45 84808.35
INTERIOR BENT CAPS STRUCTURE #630028

0015 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 36 LF 485.12 17464.32
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630028

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 37 LF 475.30 17586.10
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630028

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 36 LF 675.80 24328.80
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630028

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 36 LF 675.80 24328.80
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630028

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 36 LF 675.80 24328.80
AVE FOUNDATION LENGTH AT IN- BENT #3 STRUCTURE
#630028

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 160 LF 1792.42 286787.20
BRIDGE LENGTH STRUCTURE #630028

0021 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 551500.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630028



MAY 15, 2013 02:48 PM NASH, HALIFAX

TIP NO 17BP.4.R 55 200PM  6/8 016
APR 16 2013 C203315

FEDAID NO STATE FUNDED 0.720 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

MOUNT AIRY, NC JOHNSTON, IA

0022 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24759.32 49518.64
END BENTS STRUCTURE #630076

0023 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24755.12 49510.24
INTERIOR BENT CAPS STRUCTURE #630076

0024 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 19 LF 535.42 10172.98
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630076

0025 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 23 LF 523.35 12037.05
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630076

0026 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 31 LF 1755.75 54428.25
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630076

0027 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 31 LF 1755.75 54428.25
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630076

0028 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 150 LF 1791.39 268708.50
BRIDGE LENGTH STRUCTURE  #630076

0029 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 722700.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630076

0030 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14345.75 28691.50
END BENTS STRUCTURE #630083

0031 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 24332.30 24332.30
INTERIOR BENT CAPS STRUCTURE #630083

0032 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 39 LF 435.85 16998.15
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630083

0033 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 485.45 11650.80
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630083

0034 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 38 LF 695.45 26427.10
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630083

0035 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 90 LF 1984.36 178592.40
BRIDGE LENGTH STRUCTURE  #630083

0036 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 272600.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630083

0037 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14442.35 28884.70
END BENTS STRUCTURE #630097

0038 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 24331.52 24331.52
INTERIOR BENT CAPS STRUCTURE #630097

0039 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 492.44 11818.56
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630097

0040 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 33 LF 462.88 15275.04
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630097

0041 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 38 LF 1815.45 68987.10
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630097

0042 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 105 LF 1933.25 202991.25
BRIDGE LENGTH STRUCTURE  #630097



MAY 15, 2013 02:48 PM NASH, HALIFAX

TIP NO 17BP.4.R 55 2:00PM  7/38 016
APR 16 2013 C203315

FEDAID NO STATE FUNDED 0.720 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

MOUNT AIRY, NC JOHNSTON, IA

0043 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 424900.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630097

0044 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14345.75 28691.50
END BENTS STRUCTURE #630125

0045 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 1 EA 24332.30 24332.30
INTERIOR BENT CAPS STRUCTURE #630125

0046 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 30 LF 465.24 13957.20
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630125

0047 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 28 LF 485.32 13588.96
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630125

0048 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 39 LF 1822.75 71087.25
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630125

0049 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 90 LF 1984.36 178592.40
BRIDGE LENGTH STRUCTURE #630125

0050 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 345100.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630125

0051 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 14385.75 28771.50
END BENTS STRUCTURE #630135

0052 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 24125.33 24125.33
INTERIOR BENT CAPS STRUCTURE #630135

0053 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 17 LF 545.50 9273.50
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630135

0054 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 19 LF 542.12 10300.28
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630135

0055 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 28 LF 1785.46 49992.88
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630135

0056 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 95 LF 1976.78 187794.10
BRIDGE LENGTH STRUCTURE #630135

0057 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 412200.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630135

0058 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24232.33 48464.66
END BENTS STRUCTURE #630136

0059 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 24378.46 48756.92
INTERIOR BENT CAPS STRUCTURE #630136

0060 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 505.36 12128.64
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630136

0061 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 27 LF 492.21 13289.67
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630136

0062 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1802.36 63082.60
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#630136

0063 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1802.36 63082.60
AVE FOUNDATION LENGTH AT IN- BENT #2 STRUCTURE
#630136



MAY 15, 2013 02:48 PM NASH, HALIFAX

TIP NO 17BP.4.R 55 2:00PM 8/38 016
APR 16 2013 C203315

FEDAID NO STATE FUNDED 0.720 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN HALIFAX COUNTY, 8 IN NASH COUNTY.

SMITH-ROWE, LLC UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MOUNT AIRY, NC JOHNSTON, IA
0064 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 135 LF 1932.41 260875.35
BRIDGE LENGTH STRUCTURE #630136
0065 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 584300.00
ALTERNATE LUMP SUM BID FOR BRIDGE #630136
CONTRACT TOTAL TOTAL 8982671.52 TOTAL 9851040.00
ROADWAY ITEMS SUB-TOTAL 8982671.52 SUB-TOTAL 9851040.00
BIDDERS IN ORDER CONTRACT TOTAL
SANFORD CONTRACTORS, INC. 1 7920000.00
CROWDER CONSTRUCTION COMPANY 2 8165768.00
S. T.WOOTEN CORPORATION 3 8772450.00
SMITH-ROWE, LLC 4 8982671.52
UNITED CONTRACTORS, INC. DBA UNITED 5 9851040.00

CONTRACTORS INC. OF IOWA



MAY 15, 2013 02:48 PM YANCEY, MADISON, BUNCOMBE

TIP NO 17BP.13.R.109 2:00PM 1/ 6 017
APR 16 2013 C203314

FEDAID NO STATE FUNDED 0.810 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

WRIGHT BROTHERS DEVERE CONSTRUCTION CROWDER CONSTRUCTION
CONSTRUCTION COMPANY, INC. COMPANY, INC COMPANY
ALPENA, MI CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 350000.00 405000.00 400000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 4423000.00 4265000.00 5610000.00
DESIGN & CONSTRUCTION OF BRIDGES
0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 32096.00 64192.00 25000.00 50000.00 30000.00 60000.00
END BENTS STRUCTURE #100117
0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 29349.00 58698.00 20000.00 40000.00 65000.00 130000.00
END BENTS STRUCTURE #560514
0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25914.00 51828.00 25000.00 50000.00 23000.00 46000.00
END BENTS STRUCTURE #990037
0006 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 28098.00 56196.00 20000.00 40000.00 56000.00 112000.00
END BENTS STRUCTURE #990054
0007 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25914.00 51828.00 25000.00 50000.00 67000.00 134000.00
END BENTS STRUCTURE #990144
0008 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 28098.00 56196.00 25000.00 50000.00 27000.00 54000.00
END BENTS STRUCTURE #990200
0009 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 23966.00 47932.00 25000.00 50000.00 53000.00 106000.00
END BENTS STRUCTURE #990235
0010 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 32613.00 65226.00 25000.00 50000.00 29000.00 58000.00
END BENTS STRUCTURE #990276
0011 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 33211.00 66422.00 25000.00 50000.00 59000.00 118000.00
END BENTS STRUCTURE #990293
0012 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 20 EA 7000.00 140000.00 7500.00 150000.00 2500.00 50000.00
RIGHT OF WAY ACQUISITION
0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 1350.00 14850.00 1200.00 13200.00 600.00 6600.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100117
0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 1785.00 24990.00 2500.00 35000.00 500.00 7000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560514
0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 1180.00 21240.00 1100.00 19800.00 450.00 8100.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990037
0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2145.00 21450.00 2800.00 28000.00 650.00 6500.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990054
0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1175.00 11750.00 3000.00 30000.00 700.00 7000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990144
0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 17 LF 1310.00 22270.00 1100.00 18700.00 475.00 8075.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990200
0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 21 LF 1020.00 21420.00 2750.00 57750.00 400.00 8400.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990235
0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 41 LF 785.00 32185.00 2500.00 102500.00 250.00 10250.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990276
0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 1785.00 24990.00 3000.00 42000.00 1.00 14.00

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990293



MAY 15, 2013 02:48 PM YANCEY, MADISON, BUNCOMBE

TIP NO 17BP.13.R.109 2:00PM 2/ 6 017
APR 16 2013 C203314

FEDAID NO STATE FUNDED 0.810 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

WRIGHT BROTHERS DEVERE CONSTRUCTION CROWDER CONSTRUCTION
CONSTRUCTION COMPANY, INC. COMPANY, INC COMPANY
ALPENA, MI CHARLOTTE, NC
0022 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2000.00 20000.00 1300.00 13000.00 1.00 10.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100117
0023 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 19 LF 1275.00 24225.00 2600.00 49400.00 400.00 7600.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560514
0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 1060.00 11660.00 1200.00 13200.00 600.00 6600.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990037
0025 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 1435.00 21525.00 2400.00 36000.00 500.00 7500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990054
0026 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 990.00 12870.00 2800.00 36400.00 1.00 13.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990144
0027 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2145.00 21450.00 1300.00 13000.00 1.00 10.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990200
0028 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1150.00 11500.00 3200.00 32000.00 1.00 10.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990235
0029 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 955.00 33425.00 2500.00 87500.00 300.00 10500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990276
0030 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 1352.00 21632.00 2600.00 41600.00 500.00 8000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990293
0031 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 2750.00 110000.00 3500.00 140000.00 1550.00 62000.00
BRIDGE LENGTH STRUCTURE #100117
0032 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 30 LF 2500.00 75000.00 4000.00 120000.00 1450.00 43500.00
BRIDGE LENGTH STRUCTURE #560514
0033 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 2000.00 70000.00 4000.00 140000.00 1300.00 45500.00
BRIDGE LENGTH STRUCTURE #990037
0034 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 25 LF 2250.00 56250.00 4000.00 100000.00 1375.00 34375.00
BRIDGE LENGTH STRUCTURE #990054
0035 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 2000.00 80000.00 3500.00 140000.00 1250.00 50000.00
BRIDGE LENGTH STRUCTURE #990144
0036 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 50 LF 2200.00 110000.00 3000.00 150000.00 1250.00 62500.00
BRIDGE LENGTH STRUCTURE #990200
0037 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 2000.00 70000.00 3500.00 122500.00 1300.00 45500.00
BRIDGE LENGTH STRUCTURE #990235
0038 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 30 LF 2250.00 67500.00 4000.00 120000.00 1450.00 43500.00
BRIDGE LENGTH STRUCTURE #990276
0039 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 60 LF 3350.00 201000.00 3500.00 210000.00 1900.00 114000.00
BRIDGE LENGTH STRUCTURE #990293
0040 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 32000.00 64000.00 25000.00 50000.00
END BENTS STRUCTURE #990134
0041 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 1 EA 28000.00 28000.00 17500.00 17500.00
INTERIOR BENT CAPS STRUCTURE #990134
0042 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 1200.00 27600.00 2500.00 57500.00

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#990134



MAY 15, 2013 02:48 PM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

YANCEY, MADISON, BUNCOMBE

17BP.13.R.109

2:00 PM

APR 16 2013
0.810 MI

3/6 017

C203314

WRIGHT BROTHERS DEVERE CONSTRUCTION CROWDER CONSTRUCTION
CONSTRUCTION COMPANY, INC. COMPANY, INC COMPANY
ALPENA, MI CHARLOTTE, NC
0043 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1200.00 12000.00 3000.00 30000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990134
0044 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 26 LF 5200.00 135200.00 5000.00 130000.00
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#990134
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 140 LF 3450.00 483000.00 5000.00 700000.00
BRIDGE LENGTH STRUCTURE ~ #990134
0046  0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 668590.00
ALTERNATE LUMP SUM BID FOR BRIDGE #990134
CONTRACT TOTAL TOTAL 7394500.00 TOTAL 8146550.00 TOTAL 8149647.00
ROADWAY ITEMS SUB-TOTAL 7394500.00  SUB-TOTAL 8146550.00  SUB-TOTAL 8149647.00
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MAY 15, 2013 02:48 PM YANCEY, MADISON, BUNCOMBE

TIP NO 17BP.13.R.109 2:00PM 6/ 6 017
APR 16 2013 C203314

FEDAID NO STATE FUNDED 0.810 MI

DESIGN BUILD.

REPLACEMENT OF 1 BRIDGE IN BUNCOMBE COUNTY, 1 IN MADISON COUNTY AND 8 IN YANCEY COUNTY.

CAROLINA BRIDGE CO., INC. DANE CONSTRUCTION, INC.
ORANGEBURG, SC MOORESVILLE, NC
0043 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 10 LF 5596.01 55960.10 1110.00 11100.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#990134
0044 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 26 LF 5558.95 144532.70 2225.00 57850.00
AVE FOUNDATION LENGTH AT IN- BENT #1 STRUCTURE
#990134
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 140 LF 3394.87 475281.80 4250.00 595000.00
BRIDGE LENGTH STRUCTURE ~ #990134
0046 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #990134
CONTRACT TOTAL TOTAL 8746162.03 TOTAL 9531505.00
ROADWAY ITEMS SUB-TOTAL 8746162.03  SUB-TOTAL 9531505.00
BIDDERS IN ORDER CONTRACT TOTAL
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 1 7394500.00
= DEVERE CONSTRUCTION COMPANY, INC 2 8146550.00
* IMPROPER PROPOSAL FORM
* ITEM SHEET NOT USED
CROWDER CONSTRUCTION COMPANY 3 8149647.00
= CAROLINA BRIDGE CO., INC. 4 8746162.03
** UNAUTHORIZED DELETIONS
* BOND EXECUTED IMPROPERLY
* BID CORRECTION ERROR
** CHANGED QUANTITY - INCORRECT DATE ON POA &
BOND - NO
DANE CONSTRUCTION, INC. 5 9531505.00

* DENOTES IRREGULAR BID



